
1 
Signature of the bidder 

 

BID DOCUMENT 

Demand Draft no/ Transaction Id/ Receipt no/EMDBG 
No. 

Particulars of EMD: 

Particulars of Payment of Price of Tender Document: 
 

Demand Draft no/ Transaction Id/ Receipt no 
 

---------------------------- dated ------------- 

 

सहायक महाŮबंधक (एमएम & आईटी) 
का. मुƥ महाŮबंधक दूरसंचार, आं .Ů. दूरसंचार पįररमंडल, 
तीसरा तल, बी.एस.एन.एल भवन, िववजयवाडा 
Assistant General Manager (Tenders)  
O/o Chief General Manager Telecom,   
3rd   Floor, BSNL Bhavan,  
Vijayawada – 520004 
Ph no: 0866-2444367 
=================================================================== 
NIT No.   APCO-23/11(13)/4/2024-MM IT CFA/5               DATED 19/02/2024 
To 
The Prospective Bidders 

BID DOCUMENT 

 
E-Tender document for Laying of PLB pipe/ Duct and Associated works by Open Trench 
Method/Trenchless Technology (HDD), Under Ground Optical Fibre Cable Pulling/Blowing, 
DWC Pipe clamping, testing and commissioning for Guntur BA in 
Sec-1) VIT University, Inavolu to AP Secretariat, Velagapudi-4.9 km 
Sec-2) Mangalagiri-Tadikonda 12F OF joint near Rayapudi to AP High Court, Nelapadu.-
3.8km   
Sec-3) AP High Court, Nelapadu to VIT University, Inavolu.-4.6km 
Sec-4) VIT University, Inavolu to SRM University, Neerukonda.-7.7km 
 
 

 
                                                                                        Part A-QUALIFYING BID 
 

 

 

                

 

 

 

  

 

 

 

                            Date of Tender Opening: 05/03/2024                             Validity of bids: 180 days  
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SECTION-I 
 

 
 

 

Bharat Sanchar Nigam Limited 
                (A Govt.of  India Enterprise) 

O/o CGMT, BSNL BHAVAN, VIJAYAWADA-520004 
                      Tel No- 0866-2444367 

 
Notice Inviting Tender 

 
        NIT No.   APCO-23/11(13)/4/2024-MM IT CFA/5               DATED 19/02/2024 

 
Digitally sealed online tenders [E-tenders (Digitally Signed)], on rupee payment basis are invited by 
AGM(Tenders), O/o CGMT, CO VJ in Single Stage Bidding and Two stage Opening using two 
Electronic Envelopes [Techno-Commercial (Qualifying Bid) & Financial Bid ] for and on behalf of 
CGMT, AP, BSNL from the experienced contractors, for the following works: 

Name of work: Optical Fiber Cable Construction work. COMPOSITE TENDER for Optical Fiber 
Cable Construction work (Laying of PLB Pipe / Duct and Associated works by Open Trench Method / 
Trenchless Technology (HDD), Optical Fiber Cable Pulling/Blowing and other associated works, DWC 
Clamping, testing and commissioning) for Guntur BA in 
Sec-1) VIT University, Inavolu to AP Secretariat, Velagapudi-4.9 km 
Sec-2) Mangalagiri-Tadikonda 12F OF joint near Rayapudi to AP High Court, Nelapadu.-
3.8km   
Sec-3) AP High Court, Nelapadu to VIT University, Inavolu.-4.6km 
Sec-4) VIT University, Inavolu to SRM University, Neerukonda.-7.7km 
 as detailed below) 

1. Scope and Jurisdiction of Work: The scope and particulars of work put to tender are given 
in the Table below-               

      
Section 
No. 

Name of the Route Trenching 
/HDD/CB 
& Clamping 

Approx. 
Route 
Length 
in 
meter 

Estimat
ed Cost 
per 
meter 
(in Rs.) 

Estimated             
cost of 
works (in 
Rs) 
(inclusive 
of GST) 

Time 
Period  
in 
Week
s 

Bid 
Security/ 
EMD (in 
Rs) 

Price of 
Bid 
Docum
ent (in 
Rs) 

    
 
 
 
 
 
 
 

 
 

1
. 

 
 
VIT University, 
Inavolu to  
AP Secretariat, 
Velagapudi 

Clamping 
DWC Pipe 
with PLB 
laying 

300 78.25 

28,01,930/- 5 
 

70,100/- 
 PLB laying in 

Open trench 500 8 

HDD 4100 550 
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   Section  Total length:                                        4900     
 
 
 
 

1180/- 

   
 
 

2 

 
Mangalagiri-

Tadikonda 12F OF 
Joint near Rayapudi 

to AP High court, 
Nelapadu 

Open 
Trenching 3360 218 

12,67,132/- 3 

 
31,700/- 
 

 
HDD 

440 550 

 Section  Total length:                                    3800  
Section 
No. 

Name of the Route Trenching/H
DD/CB& 
Clamping 

Approx. 
Route 
Length 
in mtrs 

Estimat
ed        
cost per 
meter 
(in Rs.) 

Estimated          
cost of 
works (in 
Rs ) 

Time 
Period  
in 
Week
s 

Bid 
Security/ 
EMD (in 
Rs ) 

   
 
 

3 

 
AP High Court, 
Nelapadu to VIT 
University, Inavolu. 

Open 
Trenching 4220 218 

14,90,885/- 4 

 
 
 
37,300/- 

 
HDD 380 550 

   Section  Total length:                                      4600    
  
 
 

4 

 
VIT University, 
Inavolu to SRM 
University, 
Neerukonda 

Clamping 
DWC Pipe 
with PLB 
laying 

300 78.25 

22,97,324/- 6 57,500/- 
Open 
Trenching 7050 218 

HDD 350 550 
   Section  Total length:                                      7700   

 
Note-1: BSNL reserves the liberty to cancel the route, change the location, to modify the length of 
the section depending upon the condition at the time of issuing work order. The route lengths 
mentioned above are approximate. Bidders are expected to survey the route and quote the rates 
accordingly. 
Note-2: The quantities stipulated in the tender are estimated and the BSNL reserves the right to 
vary the value of works to the extent of -25% to + 25% of contract value during contract period at 
the same rates and terms & conditions with prior approval of the tender approving authority. 
However, in exceptional circumstances only, due to change in scope of work or otherwise, any 
variation in the value of work may be permitted up to 50% of contract value with prior approval of  
the next higher authority after recording adequate reasons and justification for the same. 
Note-3: There is no restriction on the number of tenders a bidder can participate. Bidders who have 
been rescinded /debarred by Tendering authority/Higher BSNL Unit as the case may be including 
for reasons for failing to sign necessary agreement with the concerned Tendering authority in 
stipulated time on earlier occasions, will not be eligible to participate in the tender for the same 
work. 
Note-4: For participating in e-Tendering process bidder shall access e-Bid document uploaded on 
the e-tender portal and pay requisite tender processing fee as defined for the tender. 
Note-5: Multiple PLB pipes are to be laid in the same open trench/HDD if required as decided by 
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the in-charge of the work in the same trench whole or part of the length of the section without any 
additional payment for trenching. However, the laying charges (prefixed) of additional 
PLB/DWC/GI will be paid for                                   open trench. 
Note-6: Measurement of the work of cable pulling/blowing through pipe/duct will be taken equal to 
the length of the pipe/duct through which the cable has been pulled and not the total length of the 
cable pulled                           through pipe/duct (Length of the Cable Coils kept in Loop/Joint Chambers are not 
considered for measurement). 
Note-7: Estimated rate for Clamping of DWC/GI Pipes on bridge/culverts includes the fabrication/ 
supply of GI Clamps of required size (with 6mm thickness & 50mm width), 2 Numbers of anchor 
bolts of size preferably 10mm x 100mm per GI Clamp, labour charges for drilling & fixing of 
anchor bolts for Clamps at a distance of every 1 meter interval on bridge/culvert with necessary 
safety precautions, transportation of DWC/GI pipes from the store yard to the site location and 
laying cost of DWC/GI and PLB pipes as per BSNL requirement (DWC/GI pipes provided by 
BSNL). 
Note-8: procurement of 6 M and 8 M tubular poles along with associated accessories for Over 
Head ADSS OF cable, erection of poles, laying of overhead ADSS OF cable, slinging of ADSS 
Cable splicing, testing and commissioning by the bidder if required.                                
 
2. Eligibility Criteria: For participating in the tender, the tenderer should meet the following 
eligibility criteria: 
(i) The tenderer who possess experience of having successfully completed the Optical Fibre 
Cable Construction works in BSNL/MTNL/TCIL/ ITI/Rites/Hindustan Cables Limited (HCL)/ 
PGCIL/ Rail Tel/ any other Govt. (Central/ State) undertaking/ any other TSP/ISP’s having mandate 
to carry out OFC construction work or the PSUs directly themselves and who also have received 
the payment for such completed works to the extent as mentioned below, are eligible to participate 
in the tender: 

a) For an amount equal to at least 90% of estimated cost of work put to tender during last 
5 Financial years plus the subsequent period ending the month preceding the one in which NIT is 

issued.      OR 

b) For an amount equal to at least 120% of estimated cost of work put to tender during last 7 
Financial years plus the subsequent period ending the month preceding the one in which NIT is 
issued. 
(ii) The tenderer whose near relative(s) is/are employed in BSNL, is not eligible to participate in 
the tender, as per limitations mentioned in Annexure-A. 
(iii) Contractor should have the valid EPF registration certificate on the date of issue of NIT. 
(iv) Contractor should have the valid ESI registration certificate. 
(v) Contractor should have the valid GSTIN registration certificate. 
(vi) The bidder should have Valid PAN No. 
(vii) A self- declaration along with the evidence that the bidder is not black listed by GST/BSNL 
authorities and MTNL/TCIL/ITI/RITES/HCL/PGCIL/RailTel/any other Govt (Central/State) 
undertaking/any other TSP/ISP as the case may be. 
(viii) In case of multiple GST numbers, all the numbers to be provided as Annexure 
(ix)  In the case of MSE (Micro and small enterprises) units the bidder should declare UAM 
number (Udyog Aadhar Memorandum) on CPPP portal. The bidders who fail to submit UAM 
number shall not be able to avail the benefits (exemption from tender fee and EMD) available to 
MSEs as contained in Public procurement policy for MSEs order, 2012 issued by MSME. The 
undertaking regarding submission of UAM number on CPPP portal is to be uploaded online. 

   
Note 1: The experience of having successful completion of OF cable construction works is to be 
reckoned in terms of payment received for such works during the above said periods. 
Note 2: The Experience should be of Optical Fibre Cable construction work only and does not 
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include any other work like Pole less /Up-gradation/Maintenance works of OFC/External Plant/ 
UG Cable (Copper) etc. 
Note 3: The experience certificate for carrying out the works and amounts received should be in the 
prescribed pro-forma and the certificate should be under the signature of officer responsible for 
maintaining the contractor’s ledger e.g. Asst.GM/AO (Cash)/DDO or equivalent officer of the 
concerned PSU i.e. BSNL/ MTNL/ TCIL/ ITI/ Rites/ HCL/ PGCIL/ Rail Tel/ any other Govt. 
(Central/ State) undertaking/TSP/ISP as the case may be. In case of any other TSP/ISP the date of 
Experience certificate should not be older than 3 months from the date of this NIT. 
Note 4: In case, supplier gets black-listed during the tenure of BSNL contract, then BSNL has the 
right to recover the Input Credit Loss suffered by it due to any default by the vendor. 
Note 5: Of late, big Govt. contracts are being carried out by the Public Sector Undertakings 
mentioned herein through a chain of contractors. In such case, the experience certificate, if issued, in 
favor of a contractor, in the chain, by such PSUs in the prescribed format shall be acceptable. 

 
3. Period of contract: The period of this contract will be one year from the date of agreement. 
However, the BSNL reserves the right to extend the contract further, in terms of six months or less, 
up to one year on the same rates, terms & conditions, which shall be binding on the contractor. 

 
4. Date of sale of tender document, Last date of submission of bid, Date of opening of Bids: 

Availability of 
tender Document 
Online on e- 
tendering portal 

Deadline for Submission of  Date & Time       
of opening of 
Physical 
Envelope 

Date of Opening of Bids 
Online 

e- Bids Online 
on e-tendering 
E tender portal 

Physical 
Envelope to 
BSNL (office 
name) 

Qualifying 
Bid 

Financial 
Bid 

FROM 20/02/2024 
To 04/03/2024Up  
to 14.00  hrs 

Up to 14:00 
hrs of 

04/03/2024 

Up to 14:00 
hrs of 

05/03/2024 

At 15:00 hrs 
on 

05/03/2024 

At 15:00 hrs 
on 

05/03/2024 

To be 
notified                

later 
 

Note: The Price of bid document along with GST shall not be refundable. 
 

5. If the date of opening of the bids happens to be holiday, the tenders will be opened on the next 
working day at the same time and the same venue. 
6. The tender is invited through e-tendering process through the e-tender portal 
(https://etenders.gov.in/eprocure/app). Kindly refer Section-VI of Tender document for further 
instructions on e- tendering. Prospective bidders should get their registration done well in time on 
the e- tender portal and obtain the Digital Signature Certificate (DSC) from authorized CA, which is 
essential for participating in the tendering process. This link can also be visited using our website 
i.e. http://tender.bsnl.co.in, (by clicking the link for e-tendering the home page). 
7. Tender will not be accepted/received on the e-tendering portal after due date and time. The 
officer in charge BSNL reserves the right to reject any or all tenders without assigning any reason 
whatsoever. 
8. As the tender is invited through e-tendering process, physical copy of the tender document would 
not be available for sale. The bidder needs to download the tender document using the link as 
mentioned above. 
9. All the documents in Qualifying Bid –Part-A and Financial bid-Part B are to be uploaded in 
the respective electronic envelops/parts on e-tender portal including proof of deposit of cost 
towards e-payment (RTGS/NEFT)/DD/Banker’s Cheque/towards cost of tender and e-payment 
(RTGS/NEFT)/DD/Banker’s Cheque /BG towards EMD. 

 
10. Last date and time of submission of tender document: 

Date & Time of submission of Tender bids online as per clause 4. Envelope containing offline 
document should be submitted by the bidder in office to the address: AGM(Tenders), BSNL, R NO:311, 
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BSNL Bhavan, Chuttugunta, Vijayawada-520004 as per clause 4, failing which the tender bid if 
already opened on basis of scanned copies uploaded in Technical envelope will be rejected. 
Date and time of opening of Tender: as per clause 4. 

 
11. The units registered under single point registration scheme of NSIC /MSE units for OF Cable 

laying works are exempted from depositing the price of tender document and from payment of 
earnest money deposit (EMD). Such bidder shall have to upload the document in proof of 
registration of valid NSIC/MSE for carrying out OFC work along with bid document. 

12. The successful bidder including NSIC/MSE bidder shall submit an equivalent to 5 % of the 
tender approved value in the form of Performance Bank Guarantee (PBG). The bidder will also 
submit material                          security (BG) of Rs 5 Lakhs as per letter of intent. 

 The Bid Security/EMD & Performance Security shall be paid in the form of Bank Guarantee/ 
DD from any nationalized/scheduled bank of the Reserve Bank of India, drawn in favour of  
AO(CASH) , O/o CGMT , BSNL , Vijayawada. 

The Cost of Bid Document should be paid in the form of demand draft/Banker Cheque or paid           through        
online payment mode vide details: 

     Customer Name:ACCOUNTS OFFICER (CASH), SBI  Account number: 39219700053 IFS code: SBIN0003723                    
                 Address of the Bank: STATE BANK OF INDIA, MACHAVARAM BRANCH, Vijayawada. 

13. If a vendor registered with body specified by Ministry of Micro, small and medium enterprise 
claiming concessional benefits (such as exemption from Tender Fee and EMD) is awarded work by 
BSNL and subsequently fails to obey any of the contractual obligation, he may be debarred from 
any further work /contract by BSNL for one year from the date of issue of such order and MSME 
authority issuing the certificate shall also be informed for taking suitable action. 

 
BSNL’s Contact Person AGM Tenders 
Telephone & Mobile 0866-2444367,  
E-mail  ID agmmmcovj@gmail.com 

 
               Queries related to execution of work in field please contact   

 
BSNL’s Contact Person SDE TX PLG 
Telephone & Mobile 9441744044 

E-mail  ID 
agmplggtr@gmail.com 
sdetxguntur@gmail.com 
 

 
 

Asst General Manager(Tenders) 
    O/o CGMT, BSNL,Vijayawada 

0866-2444367 
E-mail id:agmmmcovj@gmail.com 

                                                                   
 
                                                       ----- END OF SECTION-I ---- 
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SECTION II BID FORM 
 

              NIT No.   APCO-23/11(13)/4/2024-MM IT CFA/5               DATED 19/02/2024 
     To 
     The CGMT, 
     BSNL, 
     Vijayawada 
 
     Dear Sir, 
                  Having examined the terms & conditions of bid document and the specifications including 
Addendum/Corrigendum (if any), the receipt of which is hereby duly acknowledged, we, the 
undersigned, hereby submit our offer to execute the work of Optical Fiber Cable construction work 
(Laying PLB pipe/ Duct and Associated works by  Open Trench Method/Trenchless Technology, 
Under Ground Optical Fibre Cable Pulling/Blowing, testing and commissioning for   routes  in 
Guntur BA, AP stipulated against this NIT in conformity with said drawings, terms &conditions 
of contract and specifications. 
 
 
  We undertake, if our Bid is accepted, we will execute the work in accordance with specifications, 
time limits & terms and conditions stipulated in the tender document. 
 
If our Bid is accepted, we shall submit the securities as per the conditions mentioned in the contract. 
 
  We agree to abide by this Bid for a period of 180 days from the date fixed for Qualifying Bid opening 
and it shall remain binding upon us and may be accepted at any time before the expiry of that period. 
Until a formal Agreement is prepared and executed, this Bid together with your written acceptance 
thereof in your notification of award shall constitute a binding contract between us. 
Bid submitted by us is in full compliance of the requirements of e-tendering. 
 
Dated this ………………… day of ........................................................................................ (the year) 
 

Signature of Authorized Signatory 
…………………………………… 

In capacity of 
………………………………………………… 

 
…………Duly authorized to sign the bid for and on behalf of 
 
……………………………………. 
 
Witness ………………………….. 

Address …………………………. 

Signature ………………………… 
 
 

----------------- END OF SECTION-II------------ 
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SECTION III 

TENDERER’S                          PROFILE 

General: 
 

1. Name of the tenderer / firm   
 

2. Name of the person submitting the tender whose photograph 
is affixed and who possesses the Digital Signature Certificate (DSC). 

 
(a) Shri/Smt   

 

(b) DSC Issuing Agency…………………………………………….. 
 

(In case of Proprietary / Partnership firms/Company, the tender has to be digitally 
signed by Proprietor /Partner(s)/authorized signatory only, as the case may be) 

 
3. Address of the firm 

 
………………………………………………………………….......................…………………….. 

 
………………………………………………………………………………............................….. 

 
4. Correspondence Address 
………………………………………………………………………………………………… 
…………………..……..................................………………………………………………… 

         
………………………………………………………………………………………… 

                   5. Tel.no. (with STD code) (O)…..……….. 
 
                            (Fax)………………..…...(R)……................………… 
 

6. Mobile No:  email-id:   
(Note: These contact details shall be used to communicate with the tenderer / contractor 

and any communication sent there on shall be taken as proper communications under this 
contract) 

 
7. Registration & incorporation particulars of the firm(Tick as applicable): 

(i)Proprietorship (ii) Partnership (iii) LLP (iv) Private Limited (v) Public Limited 

(Please attach attested copies of documents of registration/incorporation of your firm 
with the competent authority as required by business law) 

Paste Color 
Passport size 
photograph of the 
tenderer / 
authorized signatory 
holding power of 
Attorney and having 
Digital Signature 
Certificate. 
Photograph should 
be self-attested 
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8. Name of Proprietor/ Partners/ Directors 
.............................................…………………………......................................………………… 

 
………………………………………………………………….......................................................... 

 
9. Tenderer’s Bank Details: 

 
a. Name of Bank.............................................................. 

b. Name of Branch.................................................City......................................... 
 

c. Branch Code......................................... 
 

d. IFSC Code............... 
 

10. Permanent Income Tax Account Number (PAN), ……………………………. 
Income Tax circle…………………………………………………………………..…. 
11. EPF registration number. ……………………………… 
12. ESI registration number……………………………………………………………… 
13. Goods and Service Tax (GSTIN) registration No..................................................................... 
14. Whether Micro or Small Enterprises (MSEs)? (Yes/No):………………………………… 

If Yes, the purpose of Business for which registered. 
Validity: from……………………………………… to…………………………………… 
Monetary Limit…………………………………………………………………………….. 
Type of Work ……………………………………………………………………………… 

15. Infrastructural capabilities of the bidder: 
I. Tools and Machinery infrastructure 

a) Capacity of trenching per day (in meters)………………………………….…. 
b) Capacity of PLB pipe laying per day (in meters)……………….…………………… 
c) Capacity of pulling cable through duct / pipe per day (in meters)………………….. 
d) Availability of HDD machine 

(Owned…………….………Capacity………… 
……….. 
Leased)……….……………Capacity…………………. 

e) Particulars of vehicles available with the tenderer: 
Type of Vehicles(s) Registration number 
……………………. ……………………… 
…………………… ………………………. 

II. Man power 
f) No of trained supervisors ---------------------- 

 
g) No. of Trained splicers ------------------------ 

 
h) Capacity of engaging mazdoors per day ……………………………. 

 
Place: Signature of tenderer / Authorized signatory…………. 

 
Date: Name of the tenderer……………………………. 

 
Seal of the tenderer 

 
-------------- END OF SECTION-III ------------ 
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SECTION IV -INSTRUCTIONS TO BIDDERS 
A. INTRODUCTION: 

 

1. DEFINITIONS 
a. President of India: The President of India means the President of India and his successors. 
b. Government of India: The Government or Government of India shall mean the President 

of India. 
c. The BSNL means Bharat Sanchar Nigam Limited, the company with Chairman & 

Managing Director and Board of Directors, with Head Quarter at New Delhi. 
         All references of Department 

                    Chief General Manager     
                    Principal General Manager 
                    Sr. General Manager/ General Manager 

        Addl. General Manager/ Joint General Manager 
   Deputy General Manager / Deputy General Manager (Projects)/        
Divisional Engineer /Divisional Engineer (Projects) 
Sub Divisional Engineer 

Junior Telecom 
Officer Chief 
Accounts Officer 
Accounts Officer 

     Junior Accounts Officer 
 

Including other officers in the BSNL, whatever designations assigned to them from time to time, who 
may be the in-charge of direction, supervision, testing, acceptance and maintenance including their 
successor(s) in the office appearing in various clauses shall be taken to mean the BSNL, an 
enterprise, under the Ministry of Communications and Information Technology, Government of 
India. 
d. The jurisdiction of GM/Addl.GM/ DGM/DET shall mean the territorial area under their control 

for the purpose of administration and management of the projects and other associated functions. 
e.  Representative of GM/Addl.GM/ DGM / DET means Officer and staff under their control for 

the  time being deputed for supervising the work or testing etc. 
f. Engineer – in – charge: The Engineer – in – charge means the Engineering Officer nominated by 

the GM/Addl.GM/ DGM to supervise the work, under the contract. (Minimum Divisional 
Engineer level officer to be nominated while approving the work order). 

g. Site Engineer: Site Engineer shall mean JTO/SDE of the BSNL who may be placed by the work 
order issuing authority for supervising the work. 

h. A/T Unit: A/T unit shall mean Acceptance and Testing unit of the BSNL. 
i. A/T Officer: An officer authorized by BSNL to conduct A/T. 
j. The words bidder and tenderer have been used interchangeably. 
k. Contract: The term contract means, the documents forming the tender and acceptance thereof and 

the formal agreement executed between the competent authority on behalf of the BSNL and the 
contractor, together with the documents referred to therein including these conditions, the specifications, 
designs, drawings and instructions issued from time to time, by the engineer in-charge and all these 
documents taken together shall be deemed to form one contract and shall be complementary to one 
another. 
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l. Contractor: The contractor shall mean the individual, firm or company, approved to undertake 
the works and shall include the legal personal representative of such individual or the persons 
composing each firm or company, or the successors of such firm or company and the permitted 
assignees of         such individual, firm or company. 

 
m. Work: The expression “works” shall unless there be something either in the subject or context 
repugnant to such construction be construed and taken to mean the works by or by virtue of the 
contract contracted to be executed whether temporary or permanent and whether original, altered, 
substituted or additional. 
n.  Schedule(s): Schedule(s) referred to in these conditions shall mean the relevant schedule(s) or 
the standard schedule of rates mentioned in the document. 
o. Site: The site shall mean the land / or other places on, into or through which work is to be executed 
under the contract or any adjacent land, path or street through which, the work is to be executed under 
the contract or any adjacent land, path or street which may be allotted or used for the purpose of 
carrying out the contract. 
p. Normal time or stipulated time: Normal time or stipulated time means time specified in the work 
order to complete the work. 
q. Extension of Time: Extension of Time means the time granted by the BSNL to complete the work 
beyond the normal time or stipulated time. The EOT may be with/without Liquidated damages as 
may be decided by the competent authority. 
r. Date of Commencement of work: Date of commencement of work means the date of actual 
commencement of work or 7th day from the date of issue of work order, whichever is earlier. 
s. Due date of completion: Due date of completion shall be the date by which the work shall be 
completed at site including clearance of site. 
t. Duration of completion of work: The duration of completion of work or completion time shall be 
time specified in the work order plus extension of time granted, if any. 
u. Excepted risk: Excepted risk are risks due to war (whether declared or not), invasion, act of foreign 
enemies, hostilities, civil war, rebellion, revolution, insurrection, military or usurped power, any acts 
of Government damages from aircraft, acts of God, such as earthquake, lightening and 
unprecedented floods and other causes over which, the contractor has no control and the same 
having been accepted as such, by the Accepting Authority or causes solely due to use or occupation 
by the government of the part of the work, in respect of which a certificate of completion has been 
issued. 
v. Extra work: as used herein any work or compliance with any requirements, other than a change, 
which is not expressly or impliedly contemplated by the contract documents, and which is necessary 
to be performed for the proper completion of the contracted work. For the purpose of clarifications, 
it is declared that, any work or operation which shall be necessarily incidental to the proper 
performance of any item of work or part there of shall be deemed to have been by implication 
provided for in the relevant item of work or part thereof and shall not constitute extra work. 

2. ELIGIBILITY OF BIDDERS:- 
 

(i) The invitation of bids is open to all bidders as per the eligibility mentioned in NIT of this tender 
document. 

(ii) The experience certificate for carrying out the works and amounts received should be in the 
prescribed pro-forma and the certificate should be under the signature of officer responsible for 
maintaining the contractor’s ledger e.g. AGM/AO (Cash)/DDO or equivalent officer of the concerned 
PSU i.e. BSNL/ MTNL/ TCIL/ ITI/ Rites/ HCL/ PGCIL/ Rail Tel/ any other Govt. (Central/ State) 
undertaking/any other TSP/ISP, as the case may be. In case of any other TSP/ISP the date of 
Experience certificate should not be older than 3 months from the date of this NIT. 
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B. Of late big Govt. contracts are being carried out by the Public Sector Undertakings mentioned 
herein through a chain of contractors. In such case, the experience certificate, if issued, in favor 
of a contractor, in the chain, by such PSUs in the prescribed format shall be acceptable. 

3. BID DOCUMENT: 
 

 The construction work to be carried out, goods required, bidding procedures and contract terms 
are prescribed in the Bid Documents. The Bid Document include: 

 
                      Part-A (Qualifying Bid): 

 Notice Inviting Tender 
 Bid form 
 Tenderer’s Profile 
 Instruction to Bidders 
 General (commercial) conditions of the contract 
 E-tendering Instructions to Bidders 
 Special Conditions of Contract 
 Important Instructions 
 Scope of Work and jurisdiction of the contract 
 Material Security Bond Form 
 Bid Security/EMD 
 PBG Format 
 OF Cable Construction Specifications 
 Proforma of Agreement 

 Standard Schedule of Rates for carrying out the OF Cable Construction work issued by 
BSNL for the area of work. 

 Engineering Instructions on Under Ground Optical Fibre Cable Laying Works (Section-XIII) 
 Annexure-A Pro-forma of No Near Relative Certificate. 
 Annexure-B Pro- forma of Experience Certificate. 
 Annexure-C Declaration about Genuineness of Documents/Certificates 
 Schedule of quantities stipulated under this tender and rates (Section XIX) 

 Part-B (Financial Bid) 
 Schedule for Quoting the Rates.(Section-XX) 

 
3.2 The Bidder is expected to examine all instructions, forms, terms & conditions and the 

specifications in the bid documents. Failure to furnish all information required as per the Bid 
Documents or submission of bids not substantially responsive to the Bid Documents in every respect 
will be at the bidder’s risk and shall result in rejection of the bid. 

 
4. QUERIES ON BID DOCUMENT: 
A prospective bidder, requiring any clarification of the Bid Documents shall notify the tender issuing 

authority in writing at the e-mail id indicated in the NIT for Bids. It may be appreciated that such 
communications is preferably done through e-mail only as any other mode of communications may 
result in delay for which BSNL shall not be responsible. The tender issuing authority shall respond 
in writing, to the same e-mail id, to any request for clarification of the Bid Documents, which it 
receives not later than 14 days prior to the date of opening of the bids. Copies of such queries 
(without identifying the source) and the clarifications, if any, by the tender issuing authority shall 
be placed on e-tendering web-site in form of Addendum/Corrigendum and all such clarifications 
issued by the tender issuing authority will form part of the bid document. 
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5. AMENDMENT OF BID DOCUMENT: 
At any time, prior to the date for submission of bids, the tender issuing authority may, for any reason 
whether suo moto or in response to a clarification requested by a prospective Bidder, modify the bid 
documents by amendments. Queries/clarifications sought up to fourteen days prior to date of bid 
submission shall be entertained. Any query/clarification sought less than Ten days prior to bid 
opening date shall not be considered for reply/clarification. The amendments shall be notified in 
writing to such prospective bidders who seek clarifications on their mail id, besides uploading the 
same on e-tendering e tender portal. In order to afford prospective bidders reasonable time to take the 
amendments into account in preparing their bids, the tender issuing authority may, at its discretion, 
extend the deadline for the submission/opening of bids suitably. All the 
amendments/corrigendum/addenda/extension of date(s) shall be published only on e-tendering 
website i.e. https://etenders.gov.in/eprocure/app. Therefore, the prospective bidders are advised to 
visit the website regularly. 

 
C. PREPARATION OF BIDS 

 
6. Cost of Bidding: 
The bidder shall bear all costs associated with the preparation and submission of the bid through        

e- tendering. The BSNL, will in no case, be responsible or liable for these costs, regardless of the 
conduct or outcome of the bidding process. 

 
7. DOCUMENTS ESTABILISHING BIDDER’S ELIGIBILITY AND QUALIFICATION: 

 

The bidder shall submit the following documents online on the e-tender portal (along with the 
Qualifying Bid) for establishing the bidder’s eligibility which are mandatory: 

 
List of Documents in the ‘Technical Bid Folder’ to be uploaded on e-tendering portal 

1. Scanned copy of the duly filled and signed Bid Form, Section-II of the tender document. 

2. Scanned copy of the duly filled and signed Tenderer’s Profile, Section-III of the tender 
document. 
3. Scanned Copy of receipt / Demand Draft /Bankers Cheque/BG proof for on line 

payment of                   requisite value towards the price of tender document as per NIT. 
4. Scanned Copy of receipt / Demand Draft / Bankers Cheque/BG proof for 
online                payment of requisite value for the Bid Security/EMD as per NIT. 

5. Scanned copy of PAN card 

6. Scanned copy of the valid EPF Registration Certificate. 

7. Scanned copy of the valid ESI Registration Certificate. 

8. Scanned copy of the valid GSTIN Registration Certificate. 

9. Scanned copy of Solvency certificate from the banker of the tenderer: For works costing up to 
Rs. 20 lakhs-solvency certificate should be of Rs. 5 lakhs; For works costing more than 20 lakhs– 
solvency certificate should be of Rs. 10 lakhs. The solvency certificate shall not be older than 3 
months from the date of issue of NIT.(or) last three years audited financial statements duly 
certified by CA should be submitted and last three financial years cumulative turnover must be 
greater than Rs.1 crore  . 

10. Scanned copy of the Experience Certificate(s) as per NIT in the prescribed pro-
forma (Annexure-B). 
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11. Scanned copy of the documents, as applicable, in support of registration of the 
Company/Firm/Proprietorship: 
 The registration of the firm, authenticated copy of partnership deed in cases of partnership

firm. 
 Attested copy of Articles of Association duly registered with Registrar of Company affairs, 

in case of Limited/Pvt. Limited Company. 
 Duly executed Affidavit, stating that tenderer is the sole proprietor of the firm or any 

document issued by the taxation authorities stating that tenderer is the sole proprietor of the firm, 
in case of proprietorship firm. 

12. Scanned copy of Registered Power of Attorney (duly registered with sub registrar)/Resolution 
of Board of Directors, authorizing individual(s)including the person with whose DSC the tender is 
submitted on e-tendering portal (if and as applicable). 

13. Signed tender document on each and every page without any alternation/ digitally 
uploaded in PDF format with digital signature of the authorized signatory on the document 

without any alternation 
14. Scanned copy of No Near relative certificate(s) in the prescribed pro-forma 
as per Annexure-A. 
15. Scanned copy of duly completed Declaration about Genuineness 
        of                Documents/Certificates as per Annexure-C. 

16. Scanned copy of MSE certificate in case bidder is an MSE bidder 

17. A self-declaration along with the evidence that the bidder is not black listed by 
GST/PSU/Central/ State Govt authorities/any other TSP/ISP. 
18.  Scanned Copy of Income Tax Returns for Last 3 Years(2020-2021, 2021-2022, 2022-2023) 

Note: 
a.) The successful tenderer has to submit the attested copy of the Labour License, if applicable (to 
be ascertained by him), within one month of signing the agreement which should remain valid 
through the entire period of the agreement. No work Order(s) shall be issued to the successful 
tenderer till he submits the attested copy of the Labour License or an affidavit that he is exempted 
from securing labour license. 

*The one month period can be extended further by one month/specified duration subject to genuine 
and special reason submitted by the contractor with proof requesting for additional one month. 

b) Tender document(s), duly filled in and signed by tenderer or his authorized representative along 
with seal on each page. All corrections and overwriting must be initialed with date by the tenderer or 
his authorized representative. 

c) The self-attested copy of required experience certificate issued by officer maintaining the payment 
ledger of the contractors. 

d) A mandatory undertaking from MSE bidders regarding declaration of UAM number on CPPP. 
 
Self-attested copy of all above mentioned documents are required to be uploaded along with the 

bid                            otherwise bid will be liable to be rejected. 
 
Bank Account Details: 
Customer Name : Accounts Officer (Cash ) BSNL 
Account Number : 39219700053 IFSC Code: SBIN0003723 
Name of the Bank: State Bank of India Address of the Bank: STATE BANK OF 
INDIA, MACHAVARAM BRANCH, BESIDE BSNL BHAWAN, CHUTTU 
GUNTA, VIJAYAWADA-520004 
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8. BID SECURITY(EMD): 
                          

8.1 The bidder shall furnish, as part of his bid, a bid security (EMD) for an amount 
as mentioned in NIT. No interest shall be paid by the BSNL on the bid security for any 
period, whatsoever. 
 
8.2 The bid security is required to protect the BSNL against the risk of bidders conduct, 
which would warrant the security’s forfeiture, pursuant to para 8.7. 
 

8.3 Bid Security shall be paid on or after the date of NIT in the form of Demand Draft/ 
Banker’s Cheque/Bank Guarantee issued by a Nationalized/ Scheduled Bank, drawn in 
favour of AO(CASH) , O/o CGMT , BSNL , Vijayawada. Original DD of Bid Security 
shall be attached as part of document under technical bid para 7(4). in Physical Form. 
 
However bidder shall submit bid declaration in the prescribed proforma as given in Section 
6(E) below: 
 
6 (E)–Declaration for BID SECURITY 
 

           I, /M/s ----------------------------- hereby declare that I participated in BSNL tender NIT No .   
APCO-23/11(13)/4/2024-MM IT CFA/5          DATED  19/02/2024  The bid security is not 
submitted by me / us as per the Ministry of  Finance letter no. F.9/4/2020-PPD dated 12.11.2020 and 
BSNL CO letter no. BSNL CO-MMT/12(15)/1/2020  -MMT dated 05.12.2020. In case, I  become  
successful bidder, I abide that in case of withdrawal / modification of bids during   the period of validity etc. 
and in case not abide the said tender terms and conditions, I    will be suspended / debarred / banned for the 
period of One  year from participating in tenders of BSNL. 
   
Place: 
Date: 
                   
Signature of Bidder 
 
 
8.4 Scanned copy of the same DD in the favour of AO(CASH) , O/o CGMT , 
BSNL , Vijayawada shall be uploaded online while bidding. 
8.5 Deleted 

Note: The MSE bidders are exempted from payment of bid security: 
a) A proof regarding valid registration with body specified by Ministry of Micro, 
Small & Medium Enterprise for tendered items will have to be attached along with the 
bid. 
b) The enlistment certificate issued by MSME should be valid on the date of opening of 
tender. 
c) MSE unit is required to submit its monthly delivery schedule. 
d) If a vendor registered with body specified by Ministry of Micro, Small & Medium 
Enterprise claiming concessional benefits (Exemption from Tender cost and EMD) is 
awarded work by BSNL and subsequently fails to obey any of the contractual 
obligations, he will be debarred from any further work/contract by BSNL for one year 
from the issue of such order. 
e) MSE (Micro and small enterprises) bidder should declare UAM number on CPPP 
portal. The bidders who also fail to submit UAM number shall not be able to avail the 
benefits (Exemption from Tender cost and EMD) available to MSEs as contained in 
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Public procurement policy for MSEs order, 2012 issued by Ministry of MSME. A 
mandatory undertaking from MSME bidders regarding declaration of UAM number on 
CPPP to be obtained. 
8.6 A bid not secured in accordance with para 8.1 & 8.3 shall be rejected by the 
BSNL as non-responsive. 

8.7 The bid security of the unsuccessful bidder will be refunded as promptly as 
possible after finalization of the contract but not later than 30 days after the expiry of 
the period of bid validity prescribed by the BSNL. 
The bid security shall be forfeited: 
8.7.1 If a bidder withdraws his bid during the period of bid validity specified in 
the bid document or 
8.7.2 If the bidder makes any modifications in the terms and conditions of the tender 
before acceptance of the tender, which are not acceptable to the BSNL or 
8.7.3 In case of a successful bidder, if the bidder fails: 

 to sign the agreement in accordance with Section XI, or 
 to furnish Material Security in accordance with clause 5 (i) of Section V. 
 to observe material terms and conditions stipulated in the tender document including 
mandatory/ statutory/legal requirements eg. Labour, Taxation laws etc. 
8.8 The successful bidder’s bid security will be refunded after signing of 
agreement with the approved bidder. 

 
9. BID PRICES: 

  
 9.1 The bidder shall give the total composite price inclusive of all levies and taxes, 
packing, forwarding, freight and insurance in case of materials to be supplied and 
inclusive of all taxes and levies but exclusive of Goods and service tax in case of 
works to be executed. Goods and Service tax shall be paid extra, if applicable. The 
contractor shall be responsible for loading/unloading and transporting the materials, to be 
supplied by the BSNL from any BSNL store / Telecom factory to the work site. The 
charges on this account shall be regulated as per the rates in Standard Schedule of 
Rates (SOR). The offer shall be firm in Indian Rupees. 
 9.2 Prices shall be quoted by the bidder as percentage below / above / at par the standard 
schedule of rates in the schedule of quoting rates (Financial Bid). Prices quoted at any 
other place shall not be considered. Quoted rates shall be inclusive of all charges and 
levies but exclusive of Goods and Service Tax (GST) which shall be paid extra as 
applicable. 
 9.3 The price quoted by the bidder shall remain fixed during the entire period of contract 
and shall not be subject to variation on any account. A bid submitted with an adjustable 
price quotation will be treated as non-responsive and rejected. 
 9.4 Discount, if any, offered by the bidders shall not be considered unless they are 
specifically indicated in the schedule of quoting rates (Financial Bid). Bidders desiring to 
offer discount shall therefore modify their offers suitably while quoting. 
9.5 The estimated “cost of work per meter” is computed for the work put to tender based 
on surveyed quantities and prevailing SOR as mentioned in Section –XIX. The 
bidders are supposed to ascertain the soil strata existing in the area of the contract and 
quote his rates keeping in view his own ascertainment. The bidder should note that the 
approved percentage shall be loaded on to the estimated cost of work per meter as 
mentioned above to indicate the approved rate per meter. The final rate arrived post 
execution against this contract by and large will be within this approved rate per meter. 
9.6   The rates for other Allied works/Overhead Laying are Prefixed as per SOR. 

APCO-23/11(13)/4/2024-MM IT CFA

I/617209/2024



 

18 
 

 
10 PERIOD OF VALIDITY OF BIDS: 
 Bid shall remain valid for 180 days from date of opening of the bid (Qualifying Bid). A Bid 
valid for                    a shorter period shall be rejected by BSNL as non-responsive. 
In exceptional circumstances, the tendering authority may request the consent of the bidder for an extension to 
the period of bid validity for a period of up to 30days. The request and the response there to shall be made 
in writing. The bid security provided under clause 8 shall also be suitably extended. The bidder may refuse the 
request without forfeiting its bid security. A bidder accepting the request and granting extension will not be 
permitted to modify its bid. 
11 SIGNING OF BID: 

11.1 The bidder shall prepare, as a part of his bid, the bid documents (in original) duly signed on 
each and every page, establishing the conformity of his bid to the bid documents of all the 
works to be executed by  the bidder under the contract. 

11.2 The bid shall contain no inter-lineation, erasures or overwriting except as necessary to 
correct errors made by the bidder in which case such corrections shall be signed with date by 
the person or persons signing the bid. 

11.3 Power of Attorney: 
(a) The power of attorney in original, in case, person other than the sole proprietor/ authorized 

signatory has signed the tender document, shall be on a non-judicial stamp paper of Rs. 50/-in case 
same has been executed in between blood relations and in other cases, it should be on a non–judicial 
stamp paper of Rs.100/- and should be attested by the Notary Public or same should be registered 
before the sub registrar. The power of attorney in original should be submitted. 
(b) The power of Attorney in original is executed by a person who has been authorized by the Board 

of Directors of the bidder in this regard, on behalf of the company/ institution/ Body corporate. 
(c) In case of the bidder being a partnership firm, the said Power of Attorney should be executed by 

all the partner(s) in favour of the said Attorney. 
(d) Attestation of the specimen signature of such authorized signatory of the bid by the 

Company’s/Firm’s bankers shall be furnished. Name, designation, phone number, mobile number, 
email address and postal address of the authorized signatory shall be provided. 

(e) In case the representative of bidder company who uploads the document on e-tender portal using 
his Digital Signature Certificate (DSC) is different from the authorised signatory for the bid (Power 
of Attorney holder) then the representative who uploads the document on e-tender portal using 
DSC issued in his name shall also be made as one of the power of attorney holder by the bidder 
company, in addition to the authorised signatory for the bid. 

 
D. SUBMISSION OF BIDS 

 
12 Method of Preparation & Submission of Bids in e-Tendering System: 
12.1 Bid should be submitted in the following manner: 
12.1.1 Documents to be submitted- 
All the documents in Qualifying Bid –Part-A as mentioned in clause 7 of this section and Financial 

Bid-Part-B as mentioned in clause 3 of this section, are to be uploaded in the e tender portal including 
Bid security declaration, proof of deposit of Bid security/EMD, Cost of Tender document which may 
be deposited by way of RTGS/NEFT/DD/Banker Cheque /Bank Guarantee. In that case original DD 
has to be dropped in the tender box. Later the L-1 bidder has to submit all the original hard copies of 
the entire tender document and attested copies (wherever applicable) uploaded by him whenever he 
has been called for in the office for submission, failing which tender will be cancelled. 

  The envelope must be super scribed as below and shall be dropped in the tender box.- 
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‘Envelope for BID security, Tender cost &Authorization’ 

NIT No : .   APCO-23/11(13)/4/2024-MM IT CFA/5    DATED  19/02/2024 
 

 “E-Tender document for Laying PLB pipe/ Duct and Associated works by  
Open Trench Method/Trenchless Technology, Under Ground Optical Fibre 
Cable Pulling/Blowing, testing and commissioning for Guntur BA” 
 

Section no: Route Name:   
 
 

To         From 
AGM (Tenders)       Name of the place 
O/o CGMT,VJ 

 

 
 
 

(i) Original Demand Draft(DD)/Banker Cheque/Bank Guarantee and Proof of payment if paid 
through NEFT/RTGS– drawn in favor of Accounts Officer (Cash) O/o CGMT, BSNL 
BHAVAN, Vijayawada, payable at Vijayawada , issued by any scheduled bank towards the payment/ of 
Bid Security/EMD. 

(ii) Original Demand Draft(DD)/ Banker Cheque and Proof of payment if paid through 
NEFT/RTGS – drawn in favor of Accounts Officer (Cash) O/o CGMT,BSNL BHAVAN, 
Vijayawada, payable at Vijayawada, issued by any scheduled bank towards the payment of Price of 
Bid Document. 

(iii) Original Power of attorney for authorisation to sign and upload the bid. 
(iv) Valid MSE Certificate/Udyam Registration Certificate broadly covering the tendered 

Equipment/services, for claiming exemption of Tender fee/Bid Security. 

Note: Please note that the submission of above documents in original in sealed envelope 
should be dropped in tender box at our office address on or before the 
tender bid closing time. If the technical envelope is not received within the stipulated 
time ie. bid submission end time, the tender bid (if already scanned copies uploaded) shall 
be rejected. These document should be part of Off -Line submission. 

 
All the above documents should be self-attested by the tender signing person. 
12.1.2 Submission of Bids on e-tendering website- 
The bidder shall upload his bid for this tender in two separate folders marked as 

‘Qualifying_Bid’, and ‘Financial_Bid’.The bid folders shall contain the documents as given 
below- 

 
a) ‘Qualifying_Bid’ folder –The scanned documents in electronic form as per clause 7 of 

Section IV must be uploaded in this folder. 
b) ‘Financial Bid’ folder- The Rates duly quoted in the prescribed format as per                  
Section-XX,                    Schedule for Quoting the Rates. 

12.2 The tenders which are not submitted in above mentioned manner shall be summarily rejected. 
12.3 The tenderer will be bound by all terms, conditions & specifications as detailed in the tender 

documents. 
Any tender with conditions other than those specified in the tender document is liable to be summarily rejected. 

No modification by the contractor in any of the conditions will be permitted. 
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13 SUBMISSION OF e-BIDS: 
 

13.1 E-Tenders should be submitted strictly as per the procedure mentioned in clause 12 above. The 
tenderer is to ensure the delivery of the physical envelope at the correct address and submission 
of the Qualifying Bid and Financial Bid online as mentioned above. The BSNL shall not be 
held responsible for delivery of bid to the wrong address or wrong submission/non-submission 
of the bids online. 

 
13.2 If tender opening day is declared as holiday by the government then the bids technical or financial 

will be opened on the next working day. The Time & Venue will remain unchanged. 
 
 

13.3 LATE BIDS: 
  Tenders shall not be accepted online after the specified date and time of closing of the tender. It is 

the sole responsibility of the tenderer that he should ensure timely online submission of tender and in 
the manner as prescribed on the e-tendering website. 

 
 The time settings fixed in the server side & displayed at the top of the e-tendering site, will be valid 
for all actions of requesting, bid submission, bid opening etc., in the e-tender system. The bidders 
should follow this time during bid submission. 

 
13.4. Post Bid submission: No documents post bid submission shall be entertained/taken. Any 

deficient bid in this regard may be summarily rejected. However, any clarifications on the submitted 
bid documents may be sought to examine and evaluate the bid, if required for the sake of clarity. 

14. MODIFICATIONS AND WITHDRAWAL OF BIDS : 

14.1.  The bidder may modify or withdraw his bid before the due date and time of submission in 
the manner as prescribed on the e-tendering website. 

14.2. No bid can be modified subsequent to the deadline for submission of bids. 
 

E. BID OPENING AND EVALUATION: 
 

15. Opening of bids by the BSNL: 
 

TOC shall open and download the Qualifying Bids online after the due date and time by logging into 
the e-tender portal. The bidders whose Physical Envelopes marked as ‘Bid Security & 
Authorization Envelope’ are not received in time (any date on or before bid submission end date) or 
the documents do not meet the preliminary requirement of eligibility, the tender bid if already 
opened on basis of scanned copies uploaded, shall be rejected. 

 
The Qualifying Bids downloaded shall be evaluated by the designated TEC and the result of 

evaluation after approval by the competent authority shall be uploaded on the E-tender portal for 
information of all concerned clearly mentioning the qualified bidders and not qualified bidders (with 
reasons for non-qualification after approval by the competent authority shall be uploaded on the E- 
tender portal for information of all concerned clearly mentioning the qualified bidders and not 
qualified bidders (with reasons for non-qualification) 
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The FINANCIAL BID shall be opened in the following manner: 
i). The folder marked “Financial_Bid”, will be opened only for those bidders who have been found 

eligible after evaluation of Qualifying Bids. 
ii). The date and time of opening of Financial Bid shall be notified on e-tendering portal for 

information of all the bidders. 
iii). After opening the “Financial Bid” the TOC shall prepare the report containing the bidder’s name, 

bid prices, modifications, etc. 
iv). In case there is a discrepancy in figures and words in the quote, the same shall be announced in 

the bid opening, but the quoted rates in words shall prevail. 
 

16. CLARIFICATION OF BIDS BY THE BSNL: 
To assist in examination, evaluation and comparison of bids, the BSNL may, at its discretion ask the 

bidder for clarification of its bid. The request for its clarification and its response shall be in writing. 
However, no post bid clarification at the initiative of the bidder shall be entertained. 

 
17. VERIFICATION OF BIDS BY THE BSNL 

If any of the documents, required to be submitted along with the technical bid is found wanting, the 
offer is liable to be rejected at that stage. However, the BSNL at its discretion may call for any 
clarification regarding the document within a stipulated time period. In case of non-compliance to 
such queries, the bid will be out rightly rejected without entertaining further correspondence in this 
regard. 

 
18. PRELIMINARY EVALUATION: 

 
BSNL shall evaluate the bids to determine whether they are complete, whether any computational 
errors have been made, whether required sureties have been furnished, whether the documents have 
been properly signed and whether the bids are generally in order. 
Prior to the detailed evaluation, the BSNL will determine the substantial responsiveness of each bid 
to the bid document. For purpose of these clauses a substantially responsive bid is one which 
conforms to all the terms and conditions of the bid documents without deviations. The BSNL may 
waive any minor infirmity or non-conformity or irregularity in a bid which does not constitute a 
material deviation, provided such waiver does not prejudice or affect the relative ranking of the 
bidder. 

 
19. EVALUATION AND COMPARISON OF SUBSTANTIALLY RESPONSIVE BIDS: 
The BSNL shall evaluate in detail and compare the bids previously determined to be substantially 
responsive. 
The evaluation and comparison of responsive bids shall be on the percentage (above/below/at par) 

offered and indicated in schedule of quoting rates of the bid documents. Bidder quoting section wise 
the lowest rates will be L-1 for that section of the tender. It is the composite price quoted for 
that section of the tender. 

 
20. CONTACTING THE BSNL: 
20.1. No bidder shall try to influence the BSNL on any matter relating to its bid, from the time of 

bid opening till the time the contract is awarded. 
20.2. Any effort by the bidder to modify his bid or influence the BSNL in the BSNL’s bid 

evaluation, bid comparison or the contract award decisions shall result in the rejection of the 
bid. 

21 AWARD OF CONTRACT & DISTRIBUTION OF WORK: 
21.1 The BSNL shall consider award of the contract only with section wise L-1 bidder quote whose 
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offers have been found technically, commercially and financially acceptable. The section wise L-1 
bidder is one who quotes the lowest rate. 
21.2 If there are more than two tenderers at the same rates per section, the tenderer 
having highest experience in 7 or 5 years period category (as the case may be) shall 
precede to the one having lower experience while deciding ranking for considering for the 
award of work. The final ranking, L-1, L-2, L-3 etc. shall be worked out using the highest 
experience irrespective of criteria of 7 or 5 years period category. 
21.3 If L-1 bidder of a particular section refuses to accept the offer, BSNL will go for Re-

tender for that section only. 
  

The following are the Terms & Conditions: 
 The Rate quoted shall be section wise to all the sections in the NIT. 
 After tendering there should not be post-tender negotiations with L-1, except in certain 
exceptional situations. That situations and circumstances duly recorded and documented with 
necessary justification. 
 In case of retendering due to unreasonableness of the quoted rates, as the requirements are 
urgent and a re-tender for the entire requirement would delay the execution of the work, negotiation 
will be carried out with L-1 bidder for the RKM which can be executed and the balance to be done 
through re-tender, following the normal conditions. 
 Finalization of the number of bidders for awarding the work order is under the discretion of the 
BSNL authorities based on the quantum of the RKM in the NIT. 

 
22. BSNL’S RIGHT TO VARY QUANTUM OF WORK: 
The quantity stipulated in the tender are estimated and the BSNL reserves the right to vary the value 
of works to the extent of -25% to + 25% of contract value during contract period at the same rates 
and                     terms & conditions with prior approval of the tender approving authority. 
However, in exceptional circumstances only, due to change in scope of work or otherwise, any 
variation in the value of work may be permitted up to 50% of contract value with prior approval of 
the next higher authority after recording adequate reasons and justification for the same. 

 
23. Liability : 
BSNL will not be liable to the contractor for any losses or damages, costs, charges which the 
contractor may in any way sustain/suffer due to non-issue of work order/delay in making store 
available or delay in receipt of permission from road authorities/local bodies/forest department. 

 
24. BSNL’S RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL BIDS ; 

The BSNL reserves the right to accept or reject any bid and to annul the bidding process and reject 
all bids, at any time prior to award of contract without assigning any reason whatsoever and without 
thereby incurring any liability to the affected bidder or bidders on the grounds for the BSNL’s action. 

 
25. ISSUE OF LETTER OF INTENT: 

 

25.1. The issue of letter of intent shall constitute the intention of the BSNL to enter into the 
contract with the bidder. Letter of intent will be issued as offer to the successful bidder. 

25.2. The bidder shall within 14 days of issue of letter of intent, give his acceptance along with 
Performance security in conformity with clause 5(ii) of Section V, provided with the bid 
documents. However, Tender Issuing Authority reserves the right to extend the time limit if 
the reasons on which  extension is sought are deemed fit. 
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26.  SIGNING OF AGREEMENT: 

 

26.1. Once the tender is approved by the competent authority and Letter of Intent (LoI) is issued, 
the contractor shall deposit the Performance Bank Guaranty (PBG) and Material Security in 
the form of Bank Guaranty (BG) within fourteen days. The Bid Security deposited along 
with the tender  shall be refunded to the bidder after signing of the agreement. 

26.2. An agreement shall be signed after submission of PBG and material Security. 
 

27.  ANNULMENT OF AWARD: 
Failure of the successful bidder to comply with the requirement of clause 25 of section IV 
shall  constitute sufficient ground for the annulment of the award and forfeiture of the bid security, in 
which event; the BSNL may make the award to any other bidder at the discretion of the BSNL or 
call for new bids 
28. Security Clause 
Mandatory Licensing requirements with regards to security related concerns issued by 
Government               of India from time to time shall be strictly followed. 
29. Reservation/ Procurement from MSE Units 
The guidelines / instructions issued vide D.O. No. 21(1)-2011-M.A. April 25th 2012 from Micro, 
Small &Medium Enterprise & subsequent clarifications/guidelines thereafter shall be followed. 
(MSEs registered with District industries Centre (DICs)/ Khadi village Indu. Commission (KVIC)/ 
Khadi village Indu. Board KVIB)/ NSIC/directorate of handicrafts & handloom or any other body 
specified by Ministry of MSME.) 

 
 

-------------- END OF SECTION-IV ------------ 
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SECTION V 
 

GENERAL (COMMERCIAL) CONDITIONS OF THE CONTRACT 
 

1. APPLICATION : 
The General conditions shall apply in contracts made by the BSNL for the execution of Laying PLB pipe 

and associated works by Open Trench Method/Trenchless Technology, Underground Optical Fibre 
Cable Pulling/Blowing , Over Head OFC laying and splicing works 

 
2. STANDARDS: 
The works to be executed under the contract shall confirm to the standards prescribed in the OF Cable 

construction practices and Overhead OFC laying Engineering instructions issued by BSNL using open 
trenching and trenchless technology methods. 

 
3. PRICES: 
   Prices charged by the Contractor for the works performed under the Contract shall not be higher from 

the prices quoted by the Contractor in his Bid. Price once fixed will remain valid for the period of 
contract. Increase and decrease of taxes/duties will not affect the price except Goods and Service tax 
(GST) which will be paid at prevailing rate, during this period (proof of payment to the GST 
authority shall                    be submitted by the contractor on time to avail ITC by BSNL.) 

 
4. SUBCONTRACTS: 
The contractor shall not assign, sub contract or sublet the whole or any part of the works covered 

by the contract, under any circumstances. 
 

5. SECURITY: 
(i) Material Security:- 
a. The successful tenderer including MSE bidder will have to deposit material security as mentioned in 

the scope of work subject to a minimum of Rs 5 Lakhs in the form of bank guarantee, valid for the 
period of contract plus six months, from a scheduled bank and in the material security bond form 
provided in the bid documents Section-X.  
Material security can also be submitted in the form of cross demand draft drawn in favor of 
AO(CASH) , O/o CGMT , BSNL , Vijayawada issued by a schedule bank and payable at 
Vijayawada. The Material security will be non-interest bearing deposit for any period whatsoever. 
BSNL reserves the right to increase the amount of material security based on the quantum of 
work/maximum store to be issued at the time of execution of the work at any point of time. 

b. The contractor at any point of time will not be issued stores costing more than material security. If 
due to any reason, more store has to be issued to the contractor then the material security shall be 
correspondingly enhanced. In this regard, the decision of Concerned DE-in-charge shall be final and 
binding. 

c. The proceeds of the material security shall be payable to the BSNL as a compensation for any loss 
resulting from the contractor’s failure to account for the material issued to him. 

d. The Material security shall be released / refunded within a month from the date of the payment of the 
last final bill of the work under the contract or final settlement of material account whichever is later 
on production of ‘No Dues Certificate’ from ‘Engineer In Charge’. 
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ii) Performance security: 
 

a. The successful bidder including MSE bidder shall submit an amount equivalent to 5% of the 
tender approved value as security deposit by way of Performance Bank Guarantee (PBG) within 14 
days from the date of issue of LOI, in favour of AO(CASH) , O/o CGMT , BSNL , Vijayawada  
from any scheduled bank in India, and valid for 30 months from the date of issue of LOI. An additional 
18% amount of GST is also to be paid along with 5% of the approved tender value, if paid in the 
form of Performance Bank Guarantee (PBG). 

b. On receipt of PBG from the bidder, after confirmation of the genuineness of the PBG from the bank, 
the EMD, if any, received earlier, will be returned. 

c.  The proceeds of the performance security shall be payable to the BSNL as compensation for any 
loss resulting from the contractor’s failure to perform the obligations under the contract and 
warranty obligations. 

d.  The performance security deposit shall be refunded after expiry of warranty period of last work 
executed provided there are no recoveries to be made arising out of poor quality of work, 
incomplete work and/or violation of any terms and conditions of the contract as stipulated in the bid 
document. 

e. If there are recoveries to be made, Contractor shall deposit the money before the release of PBG for 
getting the PBG released and in failure to do so, PBG will be forfeited and recovery to be effected 
from the realized PBG amount and the balance amount, if any, after adjustment of recoveries, will 
be refunded to the bidder. 

f. It is the responsibility of the vendor to submit the proof that he has deposited the Goods & 
service tax in time. Otherwise BSNL will recover from subsequent bills or PBG as the case may be. 

g. No interest will be paid to the contractor on the security deposit. 
 

6. ISSUE OF WORK ORDERS AND TIME LIMIT: 
i). Work will be executed by way of issuing work orders. Work orders may be issued in parts for a 

period as specified in the work order. The work order shall be for a part of work which will 
have                to be completed in time as specified in work order. 

ii). The work orders shall be issued by the Divisional Engineer in-charge of OFC cable construction 
works after Pro-forma work order approval from Tender Approving Authority. The Divisional 
Engineer in charge of work shall issue the work order after examining the technical and planning 
details of the works to be executed. 

iii). The BSNL reserves the right to cancel or modify the scope of work stipulated to be carried out 
against the work order in the event of change of plan necessitated on account of technical reasons 
or in the opinion of work order issuing authority or competent authority, the contractor is not 
executing the work at the required pace. 

7. EXTENSION OF THE TIME LIMIT: 
 7.1. General: 

 In each work order, the work order issuing authority shall specify the time allowed for completion 
of work consistent with the magnitude and urgency of work. The time allowed for carrying out the 
work is to be strictly observed by the contractor and shall be reckoned from seventh day from 
the date of issue of work order. 

 In as much as “the time being deemed to be the essence of contract”, throughout the stipulated 
period of contract, the work is to be proceeded with all due diligence on the part of the contractor. 
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 7.2. Application for Extension of Time and Sanction of Extension of Time (EOT) : 
7.2.1. There may be some hindrances, other than covered under force majeure, while execution of 

work and in such cases the contractor shall apply in writing to the engineer-in-charge for 
extension of time (EOT), on account of which, he desires such extension, on the same day of 
occurrence of hindrance. The Engineer-in-charge shall forward the request to the competent 
authority with his detailed report, within two days of receipt of request from the contractor. 
The competent authority is empowered to grant extension of time for completion of work on 
certain conditions. He shall exercise                               such powers, if the following conditions are satisfied. 

   7.2.1.1. The application contains the ground(s), which hindered the contractor in execution of work. 
   7.2.1.2. The Engineer-in-charge is of the opinion that the grounds shown for extension of time are 

reasonable. 
7.2.2. The competent authority shall consider the request keeping all the facts and circumstances in 

view and shall grant extension of time, if in his opinion, there are reasonable and sufficient 
grounds for granting such extension and the reasons for delay are not ascribable to the 
contractor. 

7.2.3. The competent authority may also grant extension of time for completion of work in cases 
where reasons for delay are ascribable to the contractor, but such extension of time shall be 
with LD charges as per clause dealing with Liquidated damages(LD) for delays in execution 
of works. 

7.2.4. The competent authority shall grant EOT with time period for completion of work clearly 
mentioned. The sanction of the competent authority of EOT shall be issued under the 
signature of the Engineer- in-charge. 

7.2.5. If the competent authority is of the opinion that the grounds shown by the contractors 
are not reasonable and sufficient and declines to grant the extension of time, the 
contractor cannot challenge the soundness of the opinion by reference to arbitration. 
The decision of the competent authority on period of extension of time or refusal for 
extension of time shall be final                               and binding on the contractor. 

7.3. Grant of Extension of Time without Applications: 
7.3.1. There are, at times, practical difficulties like non-availability of material, delay in providing 

permissions/right of way etc. reasons of which are ascribable to the BSNL. In such cases, 
the Engineer-in-charge with the approval of competent authority to sanction EOT, may issue 
extension of time suo moto without waiting for contractor to make an application for EOT. 
Entry of hindrances shall be made in the Hindrance Register. The BSNL will, however, not 
be liable to the contractor for any losses or damages, costs, charges, or expenses that the 
contractor may in any way sustain / suffer due to delay in making the above available. 

8. MEASUREMENT, INSPECTION, TESTING AND ACCEPTANCE TESTING: 
A. Open Trenching: 

8.2. Measurement: 
8.2.1. The measurement   books   are   to   be   maintained   by   the   officer-in-charge   of   the work or 

his immediate engineering subordinate not below the rank of Junior Telecom Officer. The entry shall 
be made in ink. No entry shall be erased. If a mistake is made, it should be corrected by crossing out 
the incorrect words or figures and inserting the corrections, the corrections thus made shall be initialed 
& dated by the officer concerned. 

8.2.2. Responsibility of taking and recording measurements: 
The measurement of various items of work shall be taken and recorded in the measurement book 

issued with each work order. The measurement shall be taken and recorded by an officer not 
below the rank of Junior Telecom Officer, supervising the work. 

The Junior Telecom Officer/Sub Divisional Engineer, directly responsible for supervision of work, 
shall be responsible for accuracy of 100%/50% of measurements respectively. The Divisional 
Engineer shall be responsible for conducting test check of 20% of measurements. In case where 
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SDE directly supervises the work, he shall be responsible for accuracy of 100% of 
measurements. 

8.2.3. Method of recording of nomenclature of items: Complete nomenclature of items, as given in 
the agreement need not be reproduced in the measurement book for recording the measurements 
but corresponding Item Code as provided, shall be used. 

8.2.4. Method of measurements: The measurements of the work shall be done activity wise as and 
when the item of work is ready for measurement. The methods of measurement of various items 
are enumerated as under: 

 Measurement of depth of trenches: 
The cable routes of one work order shall be divided into a number of segments each of maximum 

200 meters length bounded by identifiable landmarks at both the ends of the segments. If 
landmarks are not available, length of segment may be maintained at 200 meters. The 
measurement of depth shall be recorded at each point of measurement (POM) in the 
measurement book in meters in the multiples of 5 cms. For example 97 cms will be recorded as 
95 cms and 103 cms as 105 cms. The points of measurements shall be at a distance of 10 meters 
starting from 0 (zero) Meter. For example, if the length of segment is 75 meters, the POMs shall 
be at 0M, 10 M, 20 M, 30 M, 40 M, 50M, 60 M, 70M. The last POM shall be at 75th M to be 
recorded against Residual POM. The efforts required to excavate trenches is not proportionate 
especially with reference to depth. Therefore, normally the workers tend to dig shallow 
trenches. As standard depth of the trench is important for future life and protection of cables, 
this tendency has to be discouraged. In order to encourage the contractor to achieve best 
possible depth in the face of site constraints, the following scale of payment shall be applied for 
digging trenches of lesser depths, subject to condition that relaxation has been granted by the 
competent authority for lesser depths. 

 
Table-1 For Normal & Hard soil for all areas AP Circle 
 

Depth between Reduction in rate 
< 165 Cms to > 150 Cms. Pro rata basis 
< 150 Cms to > 130 Cms. 12.5 % of approved rates 
< 130 Cms to > 105 Cms. 25 % of approved rates 
Below 105 Cms 40 % of approved rates 

                        
                       Table-2 For soft/hard rock for all areas of AP Circle. 
 

Depth Between Reduction in rate 
< 135 Cms to > 125 Cms. 5% of the approved rate. 
<125 Cms to > 105 Cms 15% of the approved rate. 
Below 105 Cms. 40% of the approved rate. 

 
 

Table-3 For Hilly Terrain for all areas of AP Circle 
 

 Depth between Reduction in rate 
< 90 Cms to > 80 Cms. 5 % of the approved rate 
< 80 Cms to > 65 Cms. 12.5 % of approved rates 
< 65 Cms to > 50 Cms. 25 % of approved rates 
Below 50 Cms 40 % of approved rates 
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The payment for sub normal length should be calculated using the following formula: 
P= (100-ROR) X RA X D/ (100 X ND) 
P = Payment for one meter 
ROR = Reduction in rate in % as given above   RA = Approved rate of trenching per meter        
D = Actual                                  depth in Cms. 
ND = Nominal depth of trench 165/135/90cms for which the tender has been floated. 
 Measurement of Lengths and profiles of strata and protection: 
The measurements of length of trenches are on running meter basis, irrespective of type of soil 

encountered while digging. 
The type of protection provided (item code-wise) in a segment shall be recorded in the measurement 

book in the sheet provided for this purpose. 
 Measurement of length of cable: The length of cables laid in trenches, through pipes and through 

ducts shall be measured by use of RODO Meter/Measuring Tape. The length should be cross verified 
with the marking of lengths on the cables. The lengths shall be recorded in sheet provided in the 
measurement book. 

 Measurement of other items: The measurement/numerical details of other items shall be recorded in 
the sheets provided for respective items viz. 

 Digging of joint pit and preparation of joint chamber along with its type i.e.Brick chamber or 
Pre Cast RCC type. 

 Fixing, Painting and sign writing of route/joint indicators. 
 Termination of Cable in equipment room and no. of joints. 

8.2.5. The contractor shall sign all the measurement recorded in the measurement book. This will be 
considered as an acceptance by the contractor, of measurements recorded in the MB. In case 
contractor fails to attend at the measurements or fails to countersign or to record the difference 
within a week, then in any such events the measurements taken by Engineer-in-charge or by the 
subordinate as the case may be shall be final and binding on the contractor and the contractor 
shall have no right to     dispute the same. 

8.2.6. The Divisional Engineer before passing the bill for sections covered by each set of 
measurement may carry out test check by re-opening trench at as many locations as necessary, 
as specified in document ‘procedures for underground cable construction’ and bills will be 
passed only when he is personally satisfied of the correctness of entries in the “measurement 
Book” and also when he is satisfied of other aspects of the work as per the terms of the contract. 
The contractor shall provide the necessary assistance of labour for re-opening of trench for test 
check by the Divisional Engineer. Separate payment shall not be made to the contractor for 
excavation of such test checks, however such test pits shall not be more than 10% of the cable 
laying work. 

8.2.7. Measurement of the work of cable pulling through pipe/duct will be taken equal to the length of 
the pipe / duct through which the cable has been pulled and not the total length of the cable 
pulled through pipe/duct. 

B. Guidelines for Depth AT of Horizontal Directional Drilling 
Brief Description of the work: A high capacity drilling machine is used to drill the earth in almost 

horizontal manner and hence the name of the technology. Two manholes of 2 Mt X 2Mt X 2 Mt pits 
are taken at the places marked by the site engineer. The distance between these manholes can vary 
from a minimum of 40 metres to 250 metres. 

The drilling is done from Entry pit towards the Exit pit. At the Exit pit the PLB pipes are attached to the 
drill rods and the pipes are pulled back towards the Entry pit. 

In general RCC manholes are constructed at the Entry pit and Exit pit after the HDD work is completed. 

HDD work along with manholes: 
The location of manholes shall not only depend on the capacity of the machine but also on the roads. 
The man holes where the drilling commences is called the Entry Pit. The second manhole is called as 
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Exit pit. 
 
Normally if the HDD machine is kept near the Entry pit and the drilling is carried out, then the depth at 
which the Machine enters the earth shall not be less than 1.2 Mt. As per the T&D standard any pipe 
laying less than 1.2 Mt requires additional protection. In order to achieve higher depth at the Entry pit 
the HDD machine is kept at around 6 to 8 meters away from the Entry pit. A separate pit called as pilot 
entry pit is dug up at 4 to 6mtr away from the Entry pit. 
Wherever the roads are not in straight line, the span length reduces between the Entry and Exit pit. In 
general in overlay access works, the manholes are constructed at every 200 Mtrs approximately. The 
PLB pipes are coupled using the HDPE couplers. 
The HDD machine drills the earth using 3 meter length rods. These rods jointed to each other by 
welding. In the beginning of the first rod contains the drill bit and an electronic beacon house. While 
the underground drilling work is in progress the drill bit position can be monitored from the surface of 
the earth using a tracker. The depth and the direction of the bit are monitored from the tracker. This is 
due to beacon house located in the drill bit. 
In the onward drilling from the entry pit to Exit pit normally a lesser diameter (4 inch diameter) drill bit 
is used. After the drill bit reaches the Exit pit, the drill bit and the beacon house are removed from the 
first rod. A higher diameter drill bit called, Back reamer is attached to the first rod. The pipes are attached 
to the reamer and the rods are pulled back. Thus in the return path the tracker cannot detect the depth 
and direction of the reamer. Hence depth of the pipes can be monitored during the drilling from Entry 
pit towards Exit pit only. 
In general the HDD technology is used in the cities where open trenching is not permitted. These roads 
are covered thick BT surface. For verifying the depth the test pits cannot be taken in the middle of the 
road. The second difficulty arises due to the depth of the pipes, which are at about 3 meters below the 
surface. It is very difficult to manually open a test pit to verify the depth. Hence carrying out the depth 
AT after the entire work is completed is not possible as is done in the usual depth check. Hence the 
Depth AT for the HDD work shall be done in real time. 
The following tests and suggestions are recommended for the PLB pipes being laid using the HDD 
technology. Apart from the depth check, the pipes continuity check is also recommended especially for 
the ACCESS network jobs where multiple pipes are laid. 

 
Standard Tests: 
1. Online depth and offset check of the PLB pipes. The depth can be monitored from the tracker. The 

accuracy of the tracker may be verified by site-in charge before the work is commenced. The depth of 
the pipe should be more than 2.0 Mtrs. 

2. The depth of the pipe may be recorded at the Entry pit and the Exit pit of the spans under test. The 
depth at both the places should be more than 1.2 Mtrs. 

3. The depth at least two coupling points are to be verified in 1 KM. The depth should be more than 
1.2 Mtrs. 

4. The offset of the pipe may be recorded both from the center of the road and also from the edge of the 
road wherever the compound wall exists (City Areas). 

5. The depths of the pipes at a minimum of six continuous rods are to be verified by the T&D 
wing. The depth should be more than 2 Mtrs beyond 10 meters from the trailing edge of Entry pit. 

6. The colors of the pipes to be recorded in case of multiple PLB laying. Different types of colored 
pipes are to be used. 

Protection: It is recommended that the regular depth protection standards may be applied for HDD 
works also. 

Depth Relaxation: The depth relaxation is required at some situations. In general when HDD is used 
only for crossing the roads and short spans of 15 to 25 Mtrs length, due to the paucity of the road 
margin and due to the site conditions, the depth of 2.0 Mtrs may not be achieved. The depth also 
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cannot be achieved at places where very old underground concrete structures, water and drainage pipes 
exist. It is recommended that the depth relaxation may be given by the competent authority. 

 
Sl.No. Depth measured at 10 

mtrs from the trailing 
edge of the Entry Pit 

Recommending 
Authority 

Relaxing Authority 

1 > or = 1.65 Mtr to 2.0 mtr SDE in charge DET In charge 
2 > or = 1.5Mtr to 1.65 mtr DET in charge DGM in-charge 

Note:- For depth more than 165 cms rates for horizontal drilling will remain same. In case of depths 
being less than 1.65 Mtrs up to 1.5 mtrs, the payment of horizontal drilling will be made on prorata 
basis. It is hereby recommended that no pipe shall be laid by HDD method for depths less than 
1.5Mtrs. Hence no protection is required for the Pipes. 

 
8.3. Inspection and Quality Control: 

8.3.1. The Quality of Works: The importance of quality of Optical Fibre Cable Construction works 
especially laying of multiple PLB pipes/coils using open trenching and trenchless 
technology method cannot be over-emphasized. The quality and availability of long 
distance media, efficiency of the reliable media connectivity to exchanges and success of 
new concept of overlay access network depends upon quality of laying of Optical Fibre 
Cable. Further, the OF cables are vulnerable to damages due to work of other agencies. 

8.3.2.  It is imperative that the contractor(s) is/are fully conversant with the construction 
practices especially laying multiple pipes by trenchless technology using HDD 
machine and shall be fully equipped to carry out the work in accordance with the 
specifications. 

  The contractors are expected and bound to ensure quality in construction works in 
accordance with specifications laid down. The contractor shall engage adequate and 
experienced supervisors to ensure that works are carried out as per specifications and with 
due diligence and in a professional manner. The contractors shall satisfy 
himself/themselves that the work conforms to the quality specifications before offering the 
same to A.T. Wing for Acceptance and Testing. 

8.3.3. An assessment of extent of interest shown by the contractors in executing the works with 
requisite quality shall be recorded and used in evaluating the Contractors’ Performance 
Rating (CPR). 

8.3.4. In addition to Acceptance Testing being carried out by A.T. Wing and supervision by 
Constructions Officers, all works at all times shall be open to inspection of the department. 
The contractors shall be bound, if called upon to do so, to offer the works for inspection 
without any extra payment. 

8.3.5. Site Order Book: The site order book is one of the primary records to be maintained by the 
JTO/SDE supervising the work during the course of execution of works. The noting made 
by officers as well as contractors, will form as basis for operation of many contractual 
clauses. The contractor shall remove all the defects pointed out by the department in the 
Site order book. The contractor or their authorized representatives shall also be at liberty to 
note their difficulties etc. in these books. The site order books shall invariably be consulted 
at the time of making final payments to the contractor. 

8.4. Testing and Acceptance Testing: 
8.4.1. The work shall be deemed to have been completed only after the same has been accepted 

by the A.T. Officer. The contractor shall make test pits at the locations desired by A.T. 
Officer for conducting test checks without any extra payment. The contractor shall restore 
the pits after test measurements to its original shape. The contractor shall be responsible to 
provide test/measurement tools and testers for conducting various tests for the AT of 
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Underground and Overhead OFC Laying works as per the T&D Guidelines. 
8.4.2. Scope of Acceptance and Testing: The purpose of acceptance and testing is to verify 

integrity of measurement and quality of work done. The A.T. Officer shall not be 
responsible for recording of measurements for the purpose of billing and contractual 
obligations. However, if the measurements taking by A.T. officer are found to be lesser 
than the measurements recorded by the officer responsible for recording the measurements, 
the measurement taken by A.T. officer shall prevail without prejudice to any punitive 
action against the contractor as per provisions of the contract and the officer recording the 
measurements. The contractor shall be obligated to remove defects/deficiencies pointed out 
by the A.T. officer without any additional cost to the department. 

8.4.3. Offering the work for acceptance and testing: The Sub Divisional Engineer responsible 
for construction, after having satisfied himself of completion of work ready for A.T. shall 
offer the work to A.T. Officer for conducting Acceptance and Testing. The work shall be 
offered for A.T. as soon as part of work is complete in all respects. The work against any 
work order can be offered forA.T. in a number of stages. 

8.4.4. The contractor shall provide labor, if demanded by the A/T officer for digging of test pits 
and other necessary infrastructure for carrying out the A/T work. No extra payment will be 
made for  the digging of test pit 

 
9 WARRANTY: 

 
9.1. The contractor shall warrant that the material supplied for the work shall be new and free from all 

defects and faults in material, workmanship and manufacture and shall be of the highest grade and 
consistent with the established and generally accepted standards for materials of the type ordered 
and shall perform in full conformity with the specifications and drawings. The contractor shall be 
responsible for any defects that may develop under the conditions provided by the contract and 
under proper use, arising from faulty materials, design or workmanship such as corrosion of the 
equipment, inadequate quantity of materials etc. and shall remedy such defects at his own cost when 
called upon to do so by the BSNL who shall state in writing in what respect the stores are faulty. 
This warranty shall survive inspection or payment for, and acceptance of goods, but shall expire 
except in respect of complaints notified prior to such date, twelve months after the acceptance 
testing. 

9.2. If it becomes necessary for the contractor to replace or renew any defective portion/portions of the 
material under this clause, the provisions of the clause shall apply to the portion / portions material 
so replaced or renewed or until the end of the above mentioned period of twelve months, whichever 
may be later. If any defect is not remedied within a reasonable time, as prescribed by the BSNL, 
the BSNL may proceed to do the work at the contractor’s risk and costs, but without prejudice to 
any other rights which the BSNL may have against the contractor in respect of such defects. 

9.3. The Cable joint shall be guaranteed for a period of ONE year from the date of closing 
of joint. In case of failure of the joint due to poor workmanship i.e. failure of joint without external 
damage, with in the stipulated period of guarantee the contractor shall repair the joint(s) at his own 
cost within 24 hours of informing him, failing which the BSNL may carry out the repairs and 
penalty equivalent to five times of the approved rate of the jointing work plus the cost of 
materials used shall be recovered from the contractor from his pending bill/SD or any amount due 
to him without prejudice to any other action as per terms and conditions of the tender. The cost of 
joining kit, supplied by the BSNL, so used to revive the joint shall be deducted from the final bill 
of the contract or pending for payment or from security if all bills have been settled. 

9.4. Replacement under warranty clause shall be made by the contractor free of all charges at site 
including freight, insurance, cost of works and other incidental charges. 
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10. AUDIT AND TECHNICAL EXAMINATION: 

10.1. BSNL shall have the right to cause an audit and technical examination of the work and the final 
bills of the contractor including all supporting vouchers, abstract etc. to be made after payment of 
the final bill and if as a result of such audit and technical examination any sum is found to have 
been overpaid in respect of any work done by the contractor under the contract or any work claimed 
by him to have been done by him under the contract and found not to have been executed, the 
contractor shall be liable to refund the amount of over payment and it shall be lawful for BSNL to 
recover the same from him in the manner prescribed in clause with the heading payment of bills 
(same chapter), or in any other manner legally permissible and if it is found that the contractor was 
paid less than what was due to him under payment shall be duly paid by BSNL to the contractor. 

10.2. Provided that BSNL shall be entitled to recover any sum overpaid, nor the contractor shall be 
entitled to payment of any sum paid short where such payment have been agreed upon between the 
Divisional Engineer or his subordinate officer on one hand and the contractor on the other under 
any term of the contract permitting payment for work after assessment by the Competent Authority 
or his subordinate officer. 

10.3. Any sum of money due and payable to the contractor (including security deposit returnable to him) 
under this contract may be appropriated by the BSNL for the payment of a sum of money arising 
out or under any other contract made by the contractor with the BSNL. 

 
11. PAYMENT TERMS: 

 

11.1. Procedure for Preparation and settlement of bills : 
All items of work involved in the work order shall be completed in all respects before preparing the bills 

for the work against the work order. The procedure for preparation of final bills is enumerated as 
under. 

11.1.1. Procedure for preparation, processing and payment of bill: + 
As the work of a route is being executed through work orders for section/segment of the 

route, there is no provision for running bill. The payment will be released after acceptance and 
testing of the work ordered against the said work order. The contractor shall prepare the final bill 
in triplicate after completion of the entire work entrusted against work order & acceptance and 
testing of all the works and submit the one copy to SDE in-charge of work for making the suitable 
entries in SAP MIGO/SES for proposing LD/any other deductions, if appilacable, as 
per the Penalty clauses of 9.3, 12 & 13 of Section V, clause 4, 6.3, 12, 20 & 24 of 
Section VIII and Section XVIII i/r/o any delay/deficit services/works or any shortage of 
inventory & 2 bill copies to Claims section, O/o CGMT, CO VJ for processing of the bill within 
30 days of acceptance and testing for payment. The final bill shall be prepared for all the 
measurements of all  items involved in execution of complete work order. The contractor shall 
prepare the final bill containing the following details: 

 The bill for all the quantities as per Measurements at the approved rates.
 Adjustment of performance security deposit and statutory taxes already recovered.
 Store reconciliation statement furnishing account of stores received against the work order and 

returned to the designated Store go -down as surplus with requisite verifications from store in- 
charge/SDE in-charge of work.

 Letters of grant of E.O.T(s), if work could not be completed within stipulated time.

 Six sets of bound documentation.
 Copy of the Wage Register, Attendance Register, Monthly EPF & ESI Deposit Challan have to be 

submitted by the contractor along with the bills.
11.1.2.(1) The SDE in-charge of work shall scrutinize the final bill against the works entrusted and 
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accord necessary certificates stating that the work has been executed satisfactorily in accordance 
with specifications and terms and conditions of the contract. The SDE shall verify the quantities of 
items of work with reference to measurements recorded in the measurement book (and also A/T 
reports in case of any deviations noted by A/T office). 

The SDE in-charge of work shall submit the final bills, along with other documents mentioned above, 
with the documents as mentioned here under to the Divisional Engineer, in-charge of work. 

 Bill prepared by the contractor. Invoice should be GST compliant
 Material reconciliation statement.
 Measurement Book.
 A/T Certificates.
 The site order Book.
 The hindrances register.
 Details of recoveries/penalties for delays, damages to Departmental/Third party properties as 

per provisions of the contract. In case no recovery is to be made, NIL report needs to be submitted.
 Details of empty cable drums cost which needs to be recovered from the bill.

 
11.1.2.(2).The Divisional Engineer shall exercise the prescribed checks on the bills and accord necessary 

certificates on the bills. The Divisional Engineer shall retain the copy of the bill along with 
photocopies of other documents not available in his estimate file and bill, measurement book and 
other documents submitted by SDE. The required documents should be attached while completing 
SAP MIGO/SES entries for further processing of SAP MIRO by Claims section, O/o CGMT, CO 
VJ for final payment. 

11.1.2.(3). Claims section will process the MIRO document based on inputs provided by consignee as well 
as any LD/other deductions, if applicable, as per the Penalty clauses of 9.3, 12 & 
13 of Section V, clause 4, 6.3, 12, 20 & 24 of Section VIII and Section XVIII. 
Claims section, O/o CGMT, CO VJ will scrutinize the bills to recover all the liabilities of the 
contractor and statutory taxes. The bill shall be passed by the officer competent to pass the final 
bill. GST shall also be applicable for any deductions or penalties imposed by BSNL. 

11.2. Procedure for payment for substandard works: 
11.2.1. The contractors are required to execute all works satisfactorily and in accordance with the 

specifications. If certain items of work are executed with unsound, imperfect or unskilled 
workmanship or with materials of any inferior description or that any materials or articles 
provided by him for execution of work are unsound or of a quality inferior to that contracted 
for or otherwise, not in accordance with the contract (referred to as substandard work 
hereinafter), the Divisional Engineer in-charge shall make a demand in writing specifying 
the work, materials or articles about     which there is a complaint. 

11.2.2. Timely action by Site-In-charge: Timely reporting and action, to a great extent, can 
prevent occurrence of substandard work, which will be difficult or impossible to rectify later on. 
It is incumbent on the part of Site-In-charge to point out the defects in work in time during 
progress of the work. The Junior Telecom Officer/Sub Divisional Engineer responsible for 
execution and supervision of work shall without any loss of time submit a report of 
occurrence of any substandard work to the Divisional Engineer in-charge besides making an 
entry in the site order book. A notice in respect of defective work shall be given to the 
contractor by Divisional Engineer in-charge in writing during the progress of work asking 
the contractor to rectify/replace/remove the substandard item of work and also define time 
period within which such rectification/removal/replacement has to be done. After expiry of 
the notice period, if the contractor fails to rectify/replace/remove the substandard items, the 
defects shall be got rectified/replaced/removed departmentally or through some other 
agency at the risk and cost of the contractor. 

11.2.3. Non-reporting of the substandard work in time on the part of Site In charge (s) shall not in 

APCO-23/11(13)/4/2024-MM IT CFA

I/617209/2024



 

                                                            34                                                   SIGNATURE OF THE BIDDER  

any way entitle the contractor to claim that the defects were not pointed out during execution 
and as such the contractor cannot be absolved of the substandard work and associated 
liabilities. 

11.2.4. Authority and Procedure to accept substandard work and payment thereof: There may 
be certain items of work pointed out as substandard which may be difficult to rectify and in 
the opinion of the Tender Issuing Authority, the items in question will not materially 
deteriorate the quality of service provided by the construction, Tender Issuing Authority 
shall appoint committee to work out the reduced rates payable to the contractor for such 
substandard work. The committee shall constitute one Divisional Engineer other than the one 
who is directly in-charge of Cable Construction involving substandard items of work, as 
Chairman and one SDE and an Accounts Officer as members. The committee shall take into 
account the approximate cost of material/work pointed out as substandard and recommend 
the rates payable for substandard work which shall not exceed 60% of the approved rates of 
the item in question. 

11.2.5. Record of substandard work: The items adjudged as substandard shall be entered into the 
measurement book with red ink. 

11.3. No claim for delayed payment due to dispute etc: No claim for interest or damage will be 
entertained or be payable by the BSNL in respect of any amount or balance which may be lying 
with the BSNL owing to any dispute, difference or misunderstanding between the parties or in 
respect of any delay or omission on the part of the Engineer in charge in making intermediate or 
final payments or in any other respect whatsoever. 

 
12.   DISPOSAL OF EMPTY CABLE DRUMS: 

 

12.1. The contractor shall be responsible to dispose off the empty cable drums after laying of the 
cable. The competent authority taking into account the prevailing market rates has fixed the cost of 
Optical Fibre cable drums. The cost of empty cable drums shall be deducted from the bill for the 
work on which the cable along with the drum has been issued or any other amount due to the 
contractor or from security deposit. 

12.2. Rates fixed for Optical Fibre cable drums are given in Tender Document (Qualifying Bid). 
The rates are fixed and there is no percentage above or below applicable on these rates. 
12.3. The contractor shall be responsible for the accounting of the cable drums issued and shall 

mention the number of cable drums in the bill so that the amount is deducted from the bills 
due. 

12.4. The contractor shall not be allowed to dump the empty cable drums in Govt., public place, 
which may cause inconvenience to Govt. /Public. If the contractor does not dispose off the empty 
cable drums within 3 days of becoming empty, the BSNL is at liberty to dispose off the drum in 
any manner deemed fit and also recover the amount fixed in this contract for empty cable drums 
along with the transportation charges to be decided by the Competent Authority from the bill / 
security deposit / any other amount due to the contractor. 

13. LIQUIDATED DAMAGES/PENALTY CLAUSE: 
13.1. Liquidated Damages clause for Delays in the contractor’s performance: 

 

13.1.1. The time allowed for completion of the work as per work order shall be strictly adhered by 
the contractor and shall be deemed to be the most important aspect of the contract on the part of the 
contractor and shall be reckoned from Seventh day from issue of work order by the BSNL. The work 
shall, throughout the stipulated period of contract, be proceeded with all due diligence to achieve the 
desired progress uniformly, and the contractor shall pay as Penalty for delay in execution of the work 
@ 0.5% for each week of delay or part thereof, for a period up to ten weeks and thereafter @ 0.7 % for each 
week of delay or part thereof for another ten weeks subject to a maximum of 12 % of the    cost of the work 
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allotted as per the work order. 
13.1.2. On any date the penalty payable as above, reaches 12 (twelve) percent of the cost of the work, 
the contractor should proceed with the work further only on getting a written instructions from the 
Divisional Engineer that, he is allowed to proceed further with the work. It will be in the discretion of 
the Divisional Engineer to allow the contractor to continue with the work on the basis of any written 
agreement reached between the contractor and the Divisional Engineer. One of the conditions of such 
agreement may be a stipulation for the contractor to agree for realization of penalty for delay at a 
higher rate as may be agreed between Divisional Engineer and contractor. 
13.1.3. The days on which work is not done due to reasons beyond the control of contractor, such as 
natural calamities, law & order situation etc., will not be accounted for in imposing the Penalty. 
13.1.4. Penalty for delay in completion of the work shall be recoverable from the bills of the contractor 
and/or by adjustment from the security deposit or from the bills of any other contract. However, 
adjustment from security deposit will be made only when the contract has been terminated or at the time 
of final settlement of bills on completion of work. 
13.1.5. In case of slow progress of the work in a section which has been awarded to a particular 
contractor, if the public interest does not permit extension of time limit for completion of the work, then 
Tender Issuing Authority will have the full right to order that the scope of the contract may be restricted 
to such fraction of the work and get the balance work executed at the risk and cost of the contractor. 
The details are given in Rescission of the contract clause of the bid document. All such payments shall 
be recovered from the contractor’s pending bills or security deposit. 
13.1.6. The Tender Issuing Authority reserves the right to cancel the contract and forfeit the security 
deposit if the contractor fails to commence the work within 7 days after issue of the work order or as 
the time permitted by the competent authority. 

 
13.2. Penalty for causing inconvenience to the Public: 
13.2.1. To ensure progress during the execution of work and to cause minimum inconvenience to 
the public, the contractor shall not dig a trench of more than 200 meters at a stretch in a route at a time. 
He shall cause to lay cable and close such trenches expeditiously. Under any circumstances a stretch of 
trench of maximum 200 meters shall not be kept open for more than 2 days in case of cable laying by 
digging paved surfaces. In the event of contractor falling to comply with, these conditions, a penalty of 
recovery up to Rs.300/-per day the trench is kept open beyond the time limit allowed may be imposed by 
the BSNL. This penalty will be in addition to that payable for delay or slow work. 

13.2.2. The contractor shall not be allowed to dump the empty cable drums/waste materials in 
Govt./public place, which may cause inconvenience to Govt./Public. If the contractor does not dispose 
off the empty cable drums/waste materials within 3 days of becoming empty, the BSNL is at liberty to 
dispose off the drum in any manner deemed fit also recover the amount fixed in this contract for 
empty cable drums/waste materials from the bill/security deposit/ along with the costs incurred by the 
BSNL in disposing off such materials. In addition, BSNL may also levy a penalty up to Rupees One 
thousand only for each such default. 

 
13.3. Penalty for cutting / damaging the old cable: 
13.3.1.1   Penalty for cutting/damaging the old cable: 
During excavation of trench utmost care is to be taken by the contractor, so that the existing underground 
cables are not damaged or cut. In-case any damage/cut is done to the existing cables, a penalty as per 
the schedule given below will be charged from the contractor or the amount will be deducted from his 
final bill. 
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Size of existing UG cable Cut 
/damaged 

Account of penalty per 
cut/damage 

Upto100 pairs cable Rs 3000.00 (Three thousand) 
Above 100 pairs cable & up to 400 

pairs 
Rs 5000.00 ( Five thousand) 

Above 400 pairs Rs 10000.00 ( Ten thousand) 
 

For OF Cable Penalty for cutting/damaging will be as below: 
 

Type of cable Cut 
/damaged 

Charges per fault for penalty and 
compensation 

OF Cable of any size Rs 50000.00 (Fifty thousand) 

Besides the above penalty, the contractor shall carry out such repairs for restoration of the 
damaged cable free of charge. The cost of jointing kit, shall also be borne by the contractor. If 
contractor fails to repair the damage, the cost of repair (including cost of Labour + Jointing kit) 
shall be recovered from the contractor 

 
 13.3.2. Penalty to damage stores/materials supplied by the BSNL while laving: 
The contractor while taking delivery of materials supplied by the BSNL at the designated place shall 
thoroughly inspect all items before taking them over. In case of execution of the work, if any material is 
found damaged/working unsatisfactorily, then a penalty equivalent to the cost of material + 10% as penalty 
shall be recovered from the contractor’s payments/securities. 
 
However, contractor will not be penalized for any defect in workmanship of the materials, which shall be 
taken up separately with the supplier of the stores. 
13.3.3. Penalty to damage the underground installation of other agencies: 
While trenching, the contractor should not cause damage to any underground installations belonging to 
other agencies and any damage caused should be made good at his own cost and expenses. 

13.3.4. Penalty for achieving lower depth : In no case the statutory depth of boring should be (i) less than 
2 mtr from the road / ground surface and (ii) less than 1.65 mtrs at the pits. In order to encourage the 
contractor to achieve required depth in the face of site constraints, the following payment schedule with 
penalty are to be adhered to for boring at lesser depths subject to condition that relaxation has been granted 
by the competent authority for lesser depths. 

(i) For ground surfaces (other than pits) : 
Actual Micro-tunneling (HDD) 

depth between 
Penalty 

< 2 Mtr. to > 1.50 Mtr 10% of approved rate 
<1.5 Mtr No payment. To be treated as 

non-standard work 
(ii) For pits : 

Actual Micro-tunneling (HDD) 
depth between 

Penalty 

< 1.65 Mtr. to > 1.50 Mtr 10% of approved rate 
<1.5 Mtr No payment. To be treated as 

non-standard work. 
 

14 Rescission / Termination of Contract: 
14.1. Circumstances for rescission of contract: Under the following conditions the Tender Issuing 

Authority may rescind the contract: 
(i) If the contractor commits breach of any item of terms and conditions of the contract. 
(ii) If the contractor suspends or abandons the execution of work and the engineer in- charge of the 
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work comes to conclusion that work could not be completed by due date for completion or the 
contractor had already failed to complete the work by that date. 

(iii) If the contractor had been given by the officer-in-charge of work a notice in writing to rectify/replace 
any defective work and he/she fails to comply with the requirement within the specified period. 

 Upon rescission of the contract, the security deposit of the contractor shall be liable to be forfeited 
and shall be absolutely at the disposal of the BSNL as under: 

14.2. Measurement of works executed since the date of last measurement and up to the date of 
rescission of contract shall be taken in the presence of the contractor or his authorized representative who 
shall sign the same in the MB. If the contractor or his authorized representative do not turn up for joint 
measurement, the measurement shall be taken by the officer authorized for this purpose after expiry of 
due date given for joint measurement. The measurement taken by the officer so authorized shall be 
final and no further request for joint measurement shall be entertained. 
14.2.1.1. The unused material (Supplied by the BSNL) available at site, shall be transported back 
by the BSNL to the Telecom Store at the risk and cost of the contractor. If any such material is found 
damaged/lost then the penalty shall also be recovered from the contractor as per conditions in tender 
documents/bid. 

14.2.2. The un-executed work shall be got executed through the qualified bidder from amongst the 
bidders, who participated in the bidding process, by giving them offers in their order of ranking (L2, 
L3…) at L1 quoted rates. If the work was awarded on single tender basis then the BSNL shall get the 
unexecuted work completed through any other contractor approved in the area of Tender Issuing 
Authority at the approved rates of that particular section or to execute the work departmentally, as is convenient 
or expedient to the BSNL at the risk and cost of the contractor. In such a event no compensation shall be 
payable by the BSNL to the contractor towards any inconvenience/loss that he may be subjected to as a result of 
such an action by the BSNL. In this regard the decision of Tender issuing Authority shall be final and binding. 
In all these cases, expenses which may be incurred in excess of the sum which would have been paid to the 
original contractor if the whole work had been executed by him shall be borne and paid by the original contractor 
and shall be deducted from any money due to him by the BSNL under the contract or his any other account 
whatsoever anywhere in the BSNL or from a security deposit. 
14.2.3. The certificate of the Divisional Engineer in-charge of work as to the value of work 
done shall be final and conclusive against the contractor, provided always that action shall only be 
taken  after giving notice in writing to the contractor. 
14.3. Termination for Insolvency: 
14.3.1. The BSNL may at any time terminate the Contract by giving written notice to the 
Contractor, without compensation to contractor, if the contractor becomes bankrupt or otherwise 
insolvent as declared by the competent court provided that such termination will not prejudice or affect 
any right or action or remedy which has accrued or will accrue thereafter to the BSNL. 
14.3.2. Optional Termination by BSNL (other than due default of the contractor): 
14.3.3. The BSNL may, at any time, at its option cancel and terminate this contract by written 
notice to the contractor, in which event the contractor shall be entitled to payment for the work 
done up to the time of such cancellation. 
14.3.4. In the event of the termination of the contract, the contractor shall forthwith clear the 
site of all the contractor’s materials, machinery and equipment and hand over possession of the 
work/ operations concerned to the BSNL or as the BSNL may direct. The BSNL may, at its option, cancel 
or omit the execution of one or more items of work under this contract or any part of such items 
without any compensation, whatsoever, to the contractor. 
 
14.3.5. Issuance of Notice: 
14.3.6. The Divisional Engineer in-charge of work shall issue show cause notice giving details of 
lapses, violation of terms and conditions of the contract, wrongful delays or suspension of work or   slow 
progress to the contractor directing the contractor to take corrective action. A definite time schedule for 
corrective action shall be mentioned in the show cause notice. If the contractor fails to take corrective 
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action within the stipulated time frame, the Divisional Engineer in-charge shall submit a draft of final 
notice along with a detailed report to the competent authority who had accepted the contract. 
14.3.7. The final notice for rescission of contract to the contractor shall expressly state the precise 
date and time from which the rescission would become effective. The following safe guards shall be 
taken while issuing the final notice. 
a) During the period of service of notice and its effectiveness, the contractor should not be 

allowed to remove from the site any material/equipment belonging to the BSNL. 
b) The contractor shall give in writing the tools and plants he would like to take away/remove 

from the site. Such of the materials as belong to him and which may not be required for future 
execution of balance work may be allowed by the Divisional Engineer in-charge of work to be 
removed with proper records. 

c) No new construction beneficial to the contractor shall be allowed. 

d) Adequate BSNL security arrangement in replacement of the contractor watch and ward shall be 
made forthwith. Expenses on this account are recoverable from the security deposit or any amount 
due to the contractor. 

15.   INDEMNITIES : 
 

15.1. The contractor shall at all times hold the BSNL harmless and indemnify BSNL from and 
against all action, suits, proceedings, works, cost, damages, charges claim and demands of every 
nature and descriptions, brought or procured against the BSNL, its officers and employees and 
forthwith upon demand and without protest or demur to pay to the BSNL any and all losses and 
damages and cost (inclusive between attorney and client) and all costs incurred in endorsing this 
or any other indemnity or security which the BSNL may now or at any time have relative to the 
work or the contractors obligation or in protecting or endorsing its right in any suit on other legal 
proceeding, charges and expense and liabilities resulting from or incidental or in connection with 
injury, damages of the contractor or damage to property resulting from or arising out of or in any 
way connected with or incidental to the operations caused by the contract documents. In addition, 
the contractor shall reimburse the BSNL or pay to the BSNL forthwith on demand without protest 
or demur all cost, charges and expenses and losses and damages otherwise incurred by it in 
consequences of any claim, damages and actions which may be brought against the BSNL arising 
out of or incidental to or in connection with the operation covered by the contractor. 
15.2. The contractor shall at his own cost at the BSNL’s request defend any suit or other 
proceeding asserting a claim covered by this indemnity, but shall not settle, compound or 
compromise any suit or other finding without first consulting the BSNL. 
16. FORCE MAJEURE: 
16.1. If any time, during the continuance of this contract, the performance in whole or in part by 
either party or any obligation under this contract shall be prevented or delayed by reason of any 
war, or hostility, acts of the public enemy, civil commotion sabotage, fires, floods, explosions, 
epidemics, quarantine restrictions, strikes, lockouts or act of God (Herein after referred to as 
events) provided notice of happenings of any such eventuality is given by either party to the other 
within 21 days from the date of occurrence thereof, neither party shall by reason of such event be 
entitled to terminate this contract nor shall either party have any such claim for damages against 
the other in respect of such non-performance and work under the contract shall be resumed as 
soon as practicable after such event may come to an end or cease to exist, and the decision of the 
BSNL as to whether the work has been so resumed or not shall be final and conclusive, provided 
further that if the performance, in whole or part of any obligation under this contract is prevented 
or delayed by reason of any such event for a period exceeding 60 days, either party may, at his 
option terminate the contract. 
16.2. Provided also that if the contract is terminated under this clause, the BSNL shall be at 
liberty to take over from the contractor at a price to be fixed by the BSNL, which shall be final, all 
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unused, undamaged and acceptable materials, bought out components and stores in the course of 
execution of the contract, in possession of the contractor at the time of such termination of such 
portions thereof as the BSNL may deem fit excepting such materials, bought out components 
and stores as the contractor may with the concurrence of the BSNL select to retain. 
 

17.  ARBITRATION: 

I. ARBITRATION (Applicable in case of supply orders/Contracts with firms, other than Public 
Sector Enterprise) (Not applicable in cases valuing less than Rs. 5 lakhs) 

Except as otherwise provided elsewhere in the contract, if any dispute, difference, question or 
disagreement arises between the parties hereto or their respective representatives or assignees, in 
connection with construction, meaning, operation, effect, interpretation of the contract or breach thereof 
which parties unable to settle mutually, the same shall be referred to Arbitration as provided hereunder: 

 
(1) A party wishing to commence arbitration proceeding shall revoke Arbitration Clause by giving 60 

days’ notice to the designated officer of the other party. The notice invoking arbitration shall 
specify all the points of disputes with details of the amount claimed to be referred to arbitration at 
the time of invocation of arbitration and not thereafter. If the claim is in foreign currency, the 
claimant shall indicate its value in Indian Rupee for the purpose of constitution of the arbitral 
tribunal. 

 
(2) The number of the arbitrators and the appointing authority will be as under: 

 
Claim amou nt 
(excluding claim for 
counter claim, if any) 

Number of 
arbitrator 

Appointing Authority 

Above Rs. 5 lakhs 
to Rs.5 crores 

Sole  Arbitrator 
to be appointed 
from a panel of 
Arbitrators of 
BSNL. 

BSNL 
(Note: BSNL will forward a list containing 

names of three empaneled arbitrators to 
the other party for selecting one from 
the list who will be appointed as sole 
arbitrator by BSNL) 

Above Rs. 5 crores 3 Arbitrators One arbitrator by each party and the 3rd 
arbitrator, who shall be the 
presiding arbitrator, by the two 
arbitrators. BSNL will appoint its 
arbitrator from its panel. 

(3) Neither party shall appoint its serving employee as arbitrator. 
4. If any of the Arbitrators so appointed dies, resigns, becomes incapacitated or withdraws for any 

reason from the proceedings, it shall be lawful for the concerned party/arbitrators to appoint another 
person in his place in the same manner as aforesaid. Such person shall proceed with the reference 
from the stage where his predecessor had left it both parties consent for the same; otherwise, he 
shall proceed de novo. 

5. Parties agree that neither party shall be entitled for any pre-reference or pendente-lite interest on its 
claims. Parties agree that any claim for such interest made by any party shall be void. 

6. Unless otherwise decided by the parties, Fast Track procedure as prescribed in Section 29 B of 
the Arbitration Conciliation Act, 1996 and amended in 2015 for resolution of all disputes shall be 
followed, where the claim amount is up to Rs. 5 crores. 

[29B. Fast track procedure – (1) Notwithstanding anything contained in this Act, the parties to 
an arbitration agreement, may, at any stage either before or at the time of appointment 
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of the arbitral tribunal, agree in writing to have their dispute resolved by fast track 
procedure specified in sub-section (3). 

(2) The parties to the arbitration agreement, while agreeing for resolution of dispute by fast 
track procedure, may agree that the arbitral tribunal shall consist of a sole arbitrator who shall 
be chosen by the parties. 

(3) The arbitral tribunal shall follow the following procedure while conducting arbitration 
proceedings under sub-section (1):- 

 
(a) The arbitral tribunal shall decide the dispute on the basis of written pleadings, 

documents and submissions filed by the parties without oral hearing; 
(b) The arbitral tribunal shall have power to call for any further information or 

clarification from the parties in addition to the pleadings and documents filed by them; 
(c) An oral hearing may be held only, if, all the parties make a request or if the arbitral 

tribunal considers it necessary to have oral hearing for clarifying certain issues; 
(d) The arbitral tribunal may dispense with any technical formalities, if an oral hearing 

is held, and adopt such procedure as deemed appropriate for expeditious disposal of 
the case. 

(4) The award under this section shall be made within a period of six months from the 
date the arbitral tribunal enters upon the reference. 

 
(5) If the award is not made within the period specified in sub-section (4), the provisions 
of sub-sections (3) to (9) of Section 29 A shall apply to the proceedings. 

 
 

(6) The fees payable to the arbitrator and the manner of payment of the fees shall be such as 
may be agreed between the arbitrator and the parties.] 

 
7. The arbitral tribunal shall make and publish the award within time stipulated as under: 

 
Amount of Claims and Counter Claims Period for making and publishing of the award (counted 

from the date the arbitral tribunal enters upon the 
reference) 

Up to Rs. 5 crores Within 6 months (Fast Track procedure) 

Above Rs. 5 crores Within 12 months 
 

However, the above time limit can be extended by the Arbitrator for reasons to be 
recorded in writing with the consent of parties and in terms of provisions of the Act. 

8. In case of arbitral tribunal of 3 arbitrators, each party shall be responsible to make arrangements for 
the travel and stay, etc. of the arbitrator appointed by it. Claimant shall also be responsible for making 
arrangements for travel/stay arrangements for the Presiding Arbitrator and the expenses incurred shall 
be shared equally by the parties. In case of sole arbitrator, BSNL shall make all necessary arrangements for 
his travel/stay and the expenses incurred shall be shared equally by the parties. 
9. The Arbitration proceeding shall be held at New Delhi or Circle or BA Headquarter (as the case 
may be). 
10. Subject to the aforesaid conditions, provisions of the Arbitration and Conciliation Act, 1996 
amended in 2015 and any statutory modifications or re-enactment thereof shall apply to the arbitration 
proceedings under this clause. 

II. In the event of any dispute or difference relating to the interpretation and application of the 
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provisions of commercial contracts between Central Public Sector Enterprises (CPSEs)/Port Trusts 
inter se and also between CPSEs and Government Department(s)/organizations(s)(excluding 
disputes concerning Railways, Income Tax, Customs & Excise departments). Such dispute or 
difference shall be taken up by either party for resolution through AMRCD as mentioned in DPE 
OM no. 4(1) 2013-DPE(GM)/FTS-1835 dt. 22.5.2018. 

 
III. APPLICABLE LAW AND JURSDICTION 
(a) The supply order for Goods ‘or’ Services, including all matters connected with this supply 
order shall be governed by the Indian law both substantive and procedural, for the time being in 
force and shall be subject to the exclusive jurisdiction of Indian Courts at the place from where 
the Purchase Order has been placed. 
(b) Foreign companies, operating in India or entering into Joint Ventures in India, shall have to 
obey the law of land and there shall be no compromise or excuse for the ignorance of the Indian 
legal system in any way. 
18. SET OFF: 
Any sum of money due and payable to the supplier (including security deposit refundable tohim) under 
this contract may be appropriated by the purchaser or the BSNL or any other person(s) contracting 
through the BSNL and set off the same against any claim of the Purchaser or BSNL or such other person 
or person(s) for payment of a sum of money arising out of this contract or under any other contract made 
by the supplier with the Purchaser or BSNL or such other person(s) contracting through the BSNL. In 
case of set off of the security deposit against any claim of the purchaser or BSNL or such other person 
or person(s) for payment of a sum of money arising out of this contract or under any other contract made 
by the supplier with the Purchaser or BSNL or such other person(s) contracting through the BSNL, the 
GST on such set off will be borne by the supplier. GST would not be liable on security deposit. But if 
supplier’s security deposit is set off against any claim of the purchaser or BSNL or such other person or 
person(s) for payment of a sum of money arising out of this contract or under any other contract made 
by the supplier with the Purchaser or BSNL or such other person(s) contracting through the BSNL, then 
GST would be levied on such amount as being set off”. 

 
19. TAX INDEMNITY CLAUSE: 
BSNL has the right to recover Input Tax Credit loss suffered by it due to any mis-declaration on invoice 

by the supplier. 
20. ACTION BY BSNL AGAINST BIDDER(S) IN CASE OF DEFAULTS 
In case of defaults by bidder(s) as mentioned in Appendix-1 of Section-4 Part-A of BSNL 
Procurement Manual 2014 revised, action will be taken by BSNL as mentioned in Appendix-1 in 
addition to the existing clauses of this tender. 

 

----- END OF SECTION V ---- 
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SECTION-VI 
 

 
General 

E-tendering Instructions to Bidders 

The Special Instructions (for e-Tendering) supplement ‘Instruction to Bidders’, as given 
in this Tender Document. Submission of Online Bids is mandatory for this Tender. 

 
E-Tendering is a new methodology for conducting Public Procurement in a transparent and 

secured manner. Suppliers/ Vendors will be the biggest beneficiaries of this new system of 
procurement. For conducting electronic tendering, BSNL, has decided to use the E tender 
portal (https://etenders.gov.in/eprocure/app) name) through E- tender portal, Benefits to 
Suppliers are outlined on the Home-page of the e tender portal. 
Instructions 

 
1. Tender Bidding Methodology 
Sealed Bid System – ‘Single Stage – TWO Envelope’ 

 
2. Broad outline of activities from Bidders prospective 

1. Procure a Digital Signing Certificate (DSC) 
2. Register on e- tender portal (https://etenders.gov.in/eprocure/app) 
3. Create Users and assign roles on E-TENDER PORTAL 
4. View Notice Inviting Tender (NIT) on E-TENDER PORTAL 
5. Download Official Copy of Tender Documents from E-TENDER PORTAL 
6. Bid-Submission on E-TENDER PORTAL 

a) Please take care to scan documents that total size of documents to be uploaded 
remains minimum. If required, documents may be scanned at lower resolutions 
say at 150 dpi. However, it shall be sole responsibility of bidder that the uploaded 
documents remain legible. 

b) Utmost care may be taken to name the files/documents to be uploaded on E- 
TENDER PORTAL. There should be no special character or space in the name 
of file. Only underscores are allowed. The illustrative examples are given below:- 

 
File name Allowed or not allowed in E- 

TENDER PORTAL 
Reason for allowed / not allowed 

QA Certificate not allowed Space in between words / characters 
not allowed 

QA Certificate(1) not allowed Special characters not allowed 
QA_Certificate allowed Under score allowed between words 

/characters 
QA_ Certificate allowed Upper & lower cases allowed 

 
c) It is advised that all the documents to be submitted (See clause 5 of Section VI) are kept 

scanned or converted to PDF format in a separate folder on your computer before 
starting online submission. BOQ may be downloaded and rates may be filled appropriately. 
This file may also be saved in a secret folder on your computer. The names & total size of 
each document (Preferably below 5 MB) may be checked. 
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7. Attend Public Online Tender Opening Event (TOE) on E- TENDER PORTAL : 
Opening of Techno-commercial Part 

8. View Post-TOE reports posted by BSNL on E- TENDER PORTAL. 
9. Attend Public Online Tender Opening Event (TOE) on E- TENDER PORTAL: 

Opening of Financial-Part (Only for Technical Responsive Bidders) 
10. View Post-TOE reports posted by BSNL on E- TENDER PORTAL. 

 
For participating in this tender online, the following instructions are to be read carefully. 
These instructions are supplemented with more detailed guidelines on the relevant screens 
of the E- TENDER PORTAL. 

 
3. Digital Certificates 
For integrity of data and its authenticity/ non-repudiation of electronic records, and be compliant 
with IT Act 2000, it is necessary for each user/contractor to have a Digital Certificate 
(DC). Also referred to as Digital Signature Certificate (DSC), of Class 2 or above, issued by a 
Certifying Authority (CA) licensed by Controller of Certifying Authorities (CCA) [refer 
http://www.cca.gov.in]. 

 

4. Registration 
To use the e-tender portal (((https://etenders.gov.in/eprocure/app). Vendor/Contractor need 
to register on thee-tender portal. The vendor should visit the home-page of the e tender 
portal (https://etenders.gov.in/eprocure/app) and go to the e-procure link then select Bidders 
Manual Kit. 

 
To use the Electronic Tender® e tender portal (https://etenders.gov.in/eprocure/app) or through 
the circle website www.tender.bsnl.co.in portal name vendor needs to register on the e tender 
portal. Registration of each organization is to be done by one of its senior persons who will be 
the main person coordinating for the e-tendering activities. In ETS terminology, this person will 
be referred to as the Super User (SU) of that organization. For further details, please visit the 
website/e tender portal, and click on the ‘Register Me’ tab on the Home Page), and follow further 
instructions as given on the site. 

Pay Annual Registration Fee as applicable. 
Note: After successful submission of Registration details and Annual Registration Fee (as 

applicable), please contact the company providing e-tender. Helpdesk (as given below), 
to get your registration accepted/activated. 

 

Helpdesk CPPP Portal (eProcurement) 
Telephone 0120-4001 002/4001 005/6277 787. 

[between 9:30 hrs to 18:00 hrs on working days] 
Mobile Nos. - 
E-mail ID Technical: support-eproc@nic.in 

 
Policy Related: cppp-doe@nic.in 
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5. Method for submission of bid documents 
In this tender the bidder has to participate in e-tender online. 

  5.1. Offline submission 
The bidder shall submit the following documents offline to AGM(Tenders) as per clause 4 of Section-1 
in a Sealed Envelope. The envelope shall bear (tender name), the tender number and 
the words ‘DO NOT OPEN BEFORE’ (due date &time). 

1. EMD-Bid Security in Original i.e. DD/Banker Cheque/Bank Guarantee /proof of 
payment ifpaid through NEFT/RTGS 
2. DD/ Bankers cheque against payment of tender fee /proof of payment if paid 
throughNEFT/RTGS . 
3. Power of attorney in accordance with clause available in tender. 
4. MSE registration certificate if the bidder is claiming concession for Bid cost and Bid 
security. 

5. Pass Phrase to open the tender document, if applicable. 
5.2 Online submission. 
Contents of first Envelope, i.e. Techno Commercial Envelope (Qualifying Bid) 
A. Scanned Copy of Demand Draft /Bankers Cheque/Proof of payment if paid through NEFT/RTGS 
of requisite value for the cost of tender document in token of purchase of tender document as per 
NIT. 
B. Scanned Copy of Demand Draft/ Bankers Cheque/BG/Proof of payment if paid through 
NEFT/RTGS of requisite value for the Bid Security/EMD as per NIT. 
C. Scanned copy of Latest and valid MSE Certificate duly issued by NSIC/MSME(if applicable). 

D. Scanned copy of PAN Card 

E. Scanned copy of the EPF Registration Certificate. 

F. Scanned copy of the ESI Registration Certificate. 

G. Scanned copy of the GSTIN Registration Certificate. 

H. Scanned copy of Solvency certificate from the banker of the tenderer- For works costing up to 
Rs. 20 lakhs-solvency certificate should be of Rs. 5 lakhs; For works costing more than 20 lakhs– 
solvency certificate should be of Rs. 10 lakhs. The solvency certificate shall not be older than the 
date of issue of NIT. 

I.  Scanned copy of the Experience Certificate(s) in the prescribed pro forma Annexure-B as per 
NIT. 

J. Scanned copy of Documents in support of registration of the Company/Firm/Proprietorship: 
 The registration of the firm, authenticated copy of partnership deed in cases of partnership 

firm. 
 Attested copy of Articles of Association duly registered with Registrar of Company affairs, in 

case of Limited/Pvt. Limited Company. 
 Duly executed Affidavit, stating that tenderer is the sole proprietor of the firm or any 

document issued by the taxation authorities stating that tenderer is the sole proprietor of the 
firm, in case of proprietorship firm. 

K. Scanned copy of Registered Power of Attorney (if applicable). 

L.Original Tender document duly signed on all pages. 

M.Tenderers /Bidder’s Profile duly filled in as per Section -III 

N. Scanned copy of Near relative certificate(s) in the prescribed pro forma as per Annexure-A. 
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O. Valid GST registration certificate or mention as unregistered dealer and a self-declaration along 
with the evidence that the bidder is not black listed by GST authorities. 
P. Scanned copy of duly filled and signed Bid Form, Section- II of tender. 
Q. Scanned copy of Duly completed declaration about Genuineness of Documents Certificates 
Contents of second envelope i.e. Financial Envelope 

Schedule for Quoting the Rates(i.e. Section XX) 

R. . Scanned copy of Last 3 years ITR. 

Note: 
(i) If some document is not applicable for the bidder then he has to upload scanned copy of 
paper mentioning ‘The document <name> called vide clause is not applicable on us. 
(ii) If document asked for contains more than one page then all those pages may be uploaded 
in one PDF file. 
(iii) Last 3 years ITR has to be submitted. 

 
6. Price Schedule /Schedule of Quoting Rates 
Utmost care may kindly be taken to upload price schedule / Schedule of Quoting Rates. Any 
change in the format of Price Schedule / Schedule of Quoting Rates file shall render it unfit for 
bidding. Following steps may be followed- 

1. Down load Price Schedule / Schedule of Quoting Rates. 
2. Fill rates in down loaded Price Schedule / Schedule of Quoting Rates 
3. Save filled copy of downloaded price schedule / Schedule of Quoting Rates file in your 
computer and remember its name & location for uploading correct file (duly filled in) when 
required. 

 
For further instructions, the vendor should visit the home-page of the e tender portal 
(https://etenders.gov.in/eprocure/app), and go to the Bidders Manual Kit. The compatible 
support software (PDF Converter, Java, etc) for online bid submission may be downloaded from 
E-tender portal or anywhere else. 

 
The help information provided through ‘E- TENDER PORTAL User-Guidance Center’ is 
available in three categories – Users intending to Register / First-Time Users, Logged-in users 
of Buyer organizations, and Logged-in users of Supplier organizations. Various links are 
provided under each of the three categories. 

 
Important 

 
Note: It is strongly recommended that all authorized users of Supplier organizations should 
thoroughly peruse the information provided under the relevant links, and take appropriate action. 
This will prevent hiccups, and minimize teething problems during the use of E-TENDER 
PORTAL. 

 
Note: The special instructions to contractors/Bidders for e-submission of bids online 
through https://etenders.gov.in/eprocure/app which are mentioned below for ready reference- 

1. Bidder should do the registration in the tender site https://etenders.gov.in/eprocure/app 
name using the option available. Then the Digital Signature registration has to be done 
with the e-token, after logging into the site. The e-token may be obtained from one of 
the authorized Certifying Authorities such as NIC Certifying Authority 
(NICCA)/MTNL/SIFY/TCS / n-Code/e-Mudhra. 
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2. Bidder then login to the site through giving user id / password chosen during registration. 
3. The e-token that is registered should be used by the bidder and should not be misused by 

others. 

4. The Bidders can upload well in advance, the documents such as certificates, purchase 
order details etc., under My Documents option and these can be selected as per tender 
requirements and then send along with bid documents during bid submission. 

5. After downloading/getting the tender schedules, the Bidder should go through them 
carefully and then submit the documents as asked, otherwise, the bid will be rejected. 

6. If there are any clarifications, this may be obtained online through the tender site, or 
through the contact details. Bidder should take into account of the corrigendum 
published before submitting the bids online. 

7. Bidder, in advance, should get ready the bid documents to be submitted as indicated in 
the tender schedule and they should be in PDF/xls/rar/dwf formats. If there is more than 
one document, they can be clubbed together. 

8. The bidder reads the terms & conditions and accepts the same to proceed further to 
submit the bids. 

9. The bidder has to submit the tender document online well in advance before the 
prescribed time to avoid any delay or problem during the submission process. 

10. After the bid submission, the acknowledgement number, given by the e-tendering system 
should be printed by the bidder and kept as a record of evidence for online submission 
of bid for the particular tender. 

11. The Tender Approving Authority (TIA) will not be held responsible for any sort of 
delay or the difficulties faced during the submission of bids online by the bidders. 

12. The bidder should see that the bid documents submitted should be free from virus and if 
the documents could not be opened, due to virus, during tender opening, the bid is liable 
to be rejected 

13. The time settings fixed in the server side & displayed at the top of the tender site, will be 
valid for all actions of requesting, bid submission, bid opening etc., in the e-tender 
system. The bidders should follow this time during bid submission. 

14. All the data being entered by the bidders would be encrypted using PKI encryption 
techniques to ensure the secrecy of the data. The data entered will not viewable by 
unauthorized persons during bid submission & not be viewable by any one until the 
time of bid opening. Overall, the submitted tender documents become readable only 
after the tender opening by the authorized individual. 

15. The confidentiality of the bids is maintained since the secured Socket Layer 128 bit 
encryption technology is used. Data storage encryption of sensitive fields is done. 

16. The bidders are requested to submit the bids through online e-tendering system to 
the TIA well before the bid submission end date & time (as per Server System 
Clock). 

17. The bidder should logout of the tendering system using the normal logout option 
available at the top right hand corner and not by selecting the (X) option in the 
browser. 

18. If the bidder submits the bid in manual form, he should have already registered in the 
tender site and he has to inform the registration ID in the bid submitted otherwise his 
tender will not be considered. 

 
For any other queries, the bidders are asked to contact through Mail : email id of the e tender portal service 
Provider Technical - support-eproc@nic.lin  
Policy Related - cppp-doe@nic.in 
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7. Key Instructions for Bidders 
The following ‘FOUR KEY INSTRUCTIONS for BIDDERS’ must be assiduously adhered to 
1. Obtain individual Digital Signing Certificate (DSC or DC) well in advance of your first 

tender submission deadline on E-TENDER PORTAL. 
2. Register your organization on E-TENDER PORTAL well in advance of your first 

tender submission deadline on E- TENDER PORTAL. 
3. Get your organization’s concerned executives trained on E- TENDER PORTAL using 

online training module well in advance of your tender submission deadline on E- 
TENDER PORTAL. 

4. Submit your bids well in advance of tender submission deadline on E- TENDER PORTAL. 
As there could be last minute problems due to internet timeout, breakdown, etc. 

(BSNL should not be responsible for any problem arising out of internet connectivity issues). 

While the first three instructions mentioned above are especially relevant to first-time users of 
E-TENDER PORTAL, the fourth instruction is relevant at all times. 

8. Minimum Requirements at Bidders end 
• Computer System with good configuration (Min P IV, 1 GB RAM, Windows XP) 
• 2 Mbps Broadband connectivity with UPS. 
• Microsoft Internet Explorer 6.0 or above 
• Digital Certificate(s) for users. 

 
 

----- END OF SECTION VI ---- 
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SECTION VII 
SPECIAL CONDITIONS OF CONTRACT 

1. GENERAL : 

1.1. The work shall be accepted only after Acceptance Testing carried out by BSNL team, designated 
by the BSNL, as per prescribed schedule and work/material passing the test successfully. 

1.2.  The BSNL reserves the right to disqualify such bidders who have a record of not meeting 
contractual obligations against earlier contracts entered into with the BSNL. 

1.3. The BSNL reserves the right to black list a bidder for a suitable period in case he fails to honour his 
bid without sufficient grounds. 

1.4. The BSNL reserves the right to counter offer price(s) against price(s) quoted by any bidder. 
1.5. Any clarification issued by BSNL, in response to query raised by prospective bidders shall form an 

integral part of bid documents and it may amount to amendment of relevant clauses of the bid 
documents. 

1.6. Tender will be evaluated as a single package of all the items given in the price schedule. 
1.7. All work to be executed under the contract shall be executed under the direction and subject to the 

approval in all respects of the Divisional Engineer or Site Engineer in-charge of worksite who shall 
be entitled to direct at what point or points and what manner they are to be commenced. 

1.8. The work in each section may be split up between two or more contractors or accept any tender in 
part and not entirely if considered expedient by the Tender Approving Authority. 

1.9. If the contractor shall desire an extension of time for completion of the work on the grounds of 
unavoidable hindrance in execution of work or any other ground he shall apply in writing to the 
Divisional Engineer on the same day of occurrence of hindrance on account of which he desires 
such extension as aforesaid. In this regard the decision of Tender Approving Authority shall be 
final. 

1.10. If at any time after the commencement of the work, the BSNL may feel that execution of whole or 
part of work, as specified in the tender is not required to be carried out, then the BSNL shall give 
notice in writing of the fact to the contractor who shall have no claim to any payment of 
compensation whatsoever on account of any profit or advantage which he might have derived in 
consequence of the full amount of the work not having been carried out neither shall he have any 
claim for compensation by reason of any alterations having been made in the original specifications, 
drawings, designs and instructions which shall involve any curtailment of the work as originally 
contemplated. 

1.11. Whenever any claims against the contractor for the payment of a sum of money arises out of or under 
the contract, the BSNL shall be entitled to recover such sum by appropriating in part or whole of 
the security deposit of the contractor, and to sell any Government promissory notes etc., forming 
the whole or part of such security or Final bill pending against any contract with the BSNL. In the 
event of the security being insufficient or if no security has been taken from the contractor, then the 
balance or the total sum recoverable as the case may be, shall be deducted from any sum then due 
or which at any time thereafter may become due to the contractor under this or any other contract 
with BSNL. Should this sum be not sufficient to cover the full amount recoverable the contractor 
shall pay to BSNL on demand the balance remaining due. 

1.12. No official of Gazetted rank or other Gazetted officer employed in Engineering or administrative 
duties in an Engineering Department or any other Department of the Government of India is 
allowed to work as a contractor for a period of two years after his retirement from Government 
service without the previous permission of Government of India. This contract is liable to be cancelled if 
either the contractor or any of his employee is found at any time to be such a person who had not obtained 
the permission of Government of India as aforesaid before submission of the engagement in the contractor’s 
service as the case may be. 
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1.13. In the event of the contractor being adjudged insolvent or going voluntarily into liquidation 
of having received order or other order insolvency act made against him or in the case of 
company, of the passing of any resolution, or making of any order for winding up whether 
voluntarily or otherwise, or in the event of the contractor failing to comply with any of the 
conditions herein specified, the Tender Approving Authority. shall have the power to 
terminate the contract without any notice. 

1.14. Without prejudice to any of the rights or remedies under this contract, if the contractor dies, 
the Tender Approving Authority on behalf of the BSNL can terminate the contract 
without compensation to the contractor. However, Tender Approving Authority, at his 
discretion may permit contractor’s heirs to perform the duties or engagements of the 
contractor under the contract, in case of his death. In this regard the decision of Tender 
Approving Authority shall be the final. 

1.15. In the event of the contractor, winding up his company on account of transfer or merger of his 
company with any other, the contractor shall make it one of the terms and stipulations of 
the contract for the transfer of his properties and business, that such other person or 
company, shall continue to perform the duties or engagement of the contractor under this 
contract and be subject to his liabilities there under. 

1.16. Interpretation of the contract document: 
1.16.1. The representative of Tender Approving Authority and the contractor shall in so far as 

possible by mutual consultation, try to decide upon the meaning and intent of the contract 
document. In case of disagreement, the matter shall be referred to the Competent Authority 
whose decision shall be final. Any change in the contract documents shall be set forth in 
writing by the representative of the parties hereto. It shall be the contractor’s responsibility 
to thoroughly familiarize all of his supervisory personnel with the contents of all the 
contract documents. 

 
1.2.  Notification: 

1.2.1. The contractor shall give in writing to the proper person or authority with a copy to the 
Divisional Engineer such notification as may be mandatory or necessary in connection with 
the commencement, suspension, resumption, performance and / or completion of the 
contracted work. All notice shall be given sufficiently in advance of the proposed operation 
to permit proper co-relation of activities and the contractor shall keep all proper persons to 
authorities involved and advised of the progress of operations throughout the performance of 
the work and/or with such other information and /or supporting figure and data as may from 
time to time as directed or required. 

 
1.3. Shut down on account of weather conditions: 

 1.3.1. The contractor shall not be entitled to any compensation whatsoever by reason of suspension 
of the whole or any part of the work made necessary by the BSNL or deemed advisable on 
account of bad weather conditions or other Force majeure conditions. 

2. STORES SUPPLIED BY THE BSNL: 
At no point of time the contractor shall be issued stores of value more than the contractor’s 
material security as per clause number 5 (i) of Section V. If at all, the work requires more 
amount of materials to be issued to the contractor, then the material security shall 
correspondingly be enhanced to an amount equal to cost of the material/stores to be issued 
before the issue of the store and the contractor will not have any objection to it. 
The contractor shall transport (including loading and unloading) all stores issued to him 
from District Telecom Store, to the site of work at his own cost. The BSNL shall not 
pay any transportation charges to the contractor. 
All materials supplied to the contractor by the BSNL shall remain the absolute property of 
BSNL and shall not be removed from site of the work except for use in the work and 
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shall be at all times open to inspection by the Representative of Tender Issuing Authority. 
In case the materials like cable and accessories are taken delivery of by the contractor and 
stored at the site office/store of the contractor such site office / store will also be treated “as 
site” for this purpose. Any such material remaining unused at the time of the abandonment, 
completion or determination of the contract shall be returned to the BSNL at a place 
informed to him by the BSNL, failing which the cost of the unused materials shall be 
deducted from the contractor’s material security or any of his pending bills or from any 
other security. 
The contractor shall be responsible for the transportation of store, storage and safe custody 
of all material supplied to him by the BSNL, which is in the contractor’s custody whether, 
or not installed in the work. The contractor shall satisfy himself regularly about the 
quantity and quality of the materials supplied to him and he will be responsible for any 
subsequent deterioration and discrepancy (inclusive of theft) in the quantity/ quality of the 
materials. 
The contractor shall submit a proper account every month of all the materials supplied to 
him by the BSNL and those consumed for items of work. Any discrepancy of difference 
between the materials issued to the contractor and those consumed in the work as per the 
“BSNL’s calculation” (which shall be final) will be charged to the contractor or deducted 
from his bills at 1.5 times of prevailing standard price including freight, handling charges, 
storage charges etc. 
The contractor shall ensure that only the required materials are issued to him. Upon 
completion of work, the contractor shall return to the BSNL. at the later designated store in 
good condition, free of charges, any unused materials that were supplied by the BSNL. 

 
EASEMENTS, PERMITS, LICENCE AND OTHER FACILITIES: 

 

The contractor shall obtain/provide at his own cost all easements, permits and license 
necessary to do its work e.g. 

 

A) “Right of User” easements and permits. 
B) Railway and Highway crossing permits including bridge. 
C) Canal / Stream crossing permits. 

 
The successful bidder will be required to prepare route diagram in required format as asked by 

RoW authorities free of cost and shall be responsible for obtaining ‘’Right of User’’ 
easements & permits (RoW permission). But, tendering authority shall make necessary 
payments towards RoW charges. 

The contractor shall be fully responsible for angling and obtaining all necessary easements, 
permits and licenses, for moving all construction equipment, tools, supplied materials and men 
across Railways and Highways, across public or private road as well as premises of any 

public utility within the right of user and for bearing all costs that may be incurred in respect of 
the same. 
The contractor is to confine his operation to the provided construction “Right of User” 
unless it has made other arrangement with the particular property owners and / or tenants such 
other arrangements shall be entirely at the responsibility of the contractor as to cost and 
arrangement as also breach and claim and shall be entitled with a copy to the Divisional Engineer. 
The contractor will not be entitled to extra compensation for hardship and increase in cost 
by the cable trench being routed adjacent to or across other pipeline, Highways, Railways, 
telephones or poser poles and wires or guy wires, embankments, cliffs, streams or other obstacles 
which may physically or otherwise in any manner, restrict or limit the use of the construction 
“Right of User”. Such construction and such contingency shall be deemed to have been provided 
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for in the rates. 
At location where the OF cable trench is routed across or along railways or roads the contractor 
shall without extra cost provide and maintain such detours and road controls asare required by 
the railways or government or local agencies having jurisdiction. 
Due to any reason, if above mentioned permits etc. could not be arranged in time then the 
extension of time limit shall be provided as per EOT clause given in tender document. 

 
3. QUALITY OF WORK: 

 

The BSNL shall be the final judge of the quality of the work and the satisfaction of the BSNL 
in respect thereof set forth in the contract documents. Laxity or failure to enforce compliance with 
the contract documents by the BSNL and / or its representative shall not manifest a change or 
intent of waiver, the intention being that, notwithstanding the same, the contractor shall be and 
remain responsible for complete and proper compliance with the contract documents and the 
specification therein. The representative of Tender Issuing Authority has the right to prohibit the 
use of men and any tools, materials and equipment which in his opinion do not produce work or 
performance to meet the requirement of the contract documents. 

 
4. TAXES AND DUTIES: 
 Contractor shall pay all rates, levies, fees royalties, taxes and duties payable or arising from out 

of, by virtue of or in connection with and/or incidental to the contract or any of the obligations 
of the parties in terms of the contract documents and / or in respect of the works or operations or 
any part thereof to be performed by the contractor and the contractor shall indemnify and keep 
indemnified the BSNL from and against the same or any default by the contractor in the 
payment thereof. However, service tax (GST) shall be paid extra by BSNL as applicable.. 

5. PROTECTION OF LIFE AND PROPERTY AND EXISTING FACILITIES: 

 The contractor is fully responsible for taking all possible safety precaution during preparation 
for and actual performance of the works and for keeping the construction site in a reasonable 
safe condition. The contractor shall protect all life and property from damage or losses resulting 
from his construction operations and shall minimize the disturbance and inconvenience to the 
public. 

 If the excavation of trench alters the contours of the ground around road and highway crossing 
in such locations become dangerous to traffic, the contractor shall at his own cost, take all 
necessary precautions to protect public and shall comply with all the BSNL regulations as to 
placing of warning boards (Minimum size 3’ x 2’), traffic signals, barricades, flags etc. at such 
location. If the contractor does not put the warning signal as per above directions, then a penalty 
of Rs. 500/- per day shall be levied on the contractor, till the directions are complied by the 
contractor. The contractor shall take due precautions to avoid damages to other pipe lines, water, 
mains, sewers, telephones, telegraphs and power conduits, laid wires poles and guy wires, 
railways, highways, bridges or other underground or above ground structure and/or property 
crossing or adjacent to the cable trench being excavated. 

 Attention of the contractor is drawn to the rules regarding laying of cables at road crossing, 
along Railways Bridges, Highways safety precautions while working in Public Street. The 
contractor in writing shall obtain the detailed engineering instructions from the Divisional 
Engineer of the area. 

 The contractor shall be solely responsible for location through approved non- destructive means 
and ensuring the safety of all existing underground pipeline, electrical cables, and or other 
structures. 
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The contractor shall be solely liable for all expense for and in respect of repairs and / or damage 
occasioned by injury of or damage to such underground and above structures or other properties 
and under take to indemnify the BSNL from and against all actions, cause of actions, damages, 
claims and demands what-so-ever, either in law or in equity and all losses and damages and 
costs (inclusive between attorney and client), charges and expenses in connection therewith and 
/ or incidental thereto. The contractor shall take all responsibilities and risks in crossing other 
pipelines and cables and shall be responsible for protecting all such existing pipelines, poles, 
electric lines, sewers, cables or other facilities from damage by the contractor’s operation in 
connection with the work. The contractor without cost of the BSNL shall promptly repair any 
damage incurred. 
The current market value of any commodities lost as a result of any damage to the aforesaid 
existing facilities shall be paid by the contractor together with such additional sums necessary to 
absolve the personal of property damages, resulting there from. 

 
6. LABOUR WELFARE MEASURES AND WORKMAN COMPENSATION: 

 

6.1. Obtaining License before commencement of work: 
The contractor shall obtain a valid labour license under the Contract Labour (R&A) Act 1970 
and the Contract Labour (Regulation and Abolition) Central Rules 1971, before 
commencement of the work, and continue to have a valid license until the completion of work. 
The contractor shall also abide by the provisions of the Child             Labour (Prohibition and 
Regulation) Act 1986. Any failure to fulfill this requirement                    shall attract the penal provisions 
of this contract arising out of the resultant non- execution of work. 

6.2. Contractors Labour Regulations: 

6.2.1. Working hours: 
Normally working hours of an employee should not exceed 9 hours a day. The working day shall 
be so arranged that inclusive of interval for rest, if any, it shall not spread over more than 12 
hours on any day. 
When a worker is made to work for more than 9 hours on any day or for more than 48 hours in 
any week he shall be paid over time for the extra hours put in by him. 
Every worker shall be given a weekly holiday normally on a Sunday, in accordance with the 
provisions of Minimum Wages (Central) Rules 1960, as amended from time to time, 
irrespective of whether such worker is governed by the Minimum Wages Act or not. 
Where the minimum wages prescribed by the Government, under the Minimum Wages Act, are 
not inclusive of the wages for the weekly day of rest, the worker shall be entitled to rest 
day wages, at the rate applicable to the next preceding day, provided he has worked under the 
same contractor for a continuous period of not less than 6 days. Where a contractor is permitted 
by the Engineer-in-charge to allow a worker to work on a normal weekly holiday, he shall 
grant a substituted holiday to him for the whole day, on one of the five days, immediately 
before or after the normal weekly holiday, and pay wages to such worker for the work 
performed on the normal weekly holiday at the overtime rate. 

6.2.2. Display of Notice Regarding Wages Etc. 
The contractor shall, before he commences his work on contract, display and correctly maintain 
and continue to display and correctly maintain, in a clear and legible condition in conspicuous 
places on the work, notices in English and in local Indian languages spoken by the majority of 
the workers, giving the minimum rates of the wages fixed under Minimum Wages Act 1948, 
the actual wages being paid, the hours of work for which such wage are earned, wages periods, 
dates of payments of wages and other relevant information. 

6.2.3. Payment of Wages; 
The contractor shall fix wage periods in respect of which wages shall be payable. No 
wage period shall exceed one month. The wages of every person employed as contract 
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labour in an establishment or by a contractor, where less than one thousand such persons 
are employed, shall be paid before the expiry of seventh day and in other cases before the 
expiry of tenth day after the last day of the wage period in respect of which the wages are 
payable. 
Where the employment of any worker is terminated by or on behalf of the contractor, the wages 
earned by him shall be paid before the expiry of the second working day from the date on which 
his employment is terminated. 
All payment of wages shall be made on a working day at the work premises and during the 
working time and on a date notified in advance and in case the work is completed before the 
expiry of the wage period, final payment shall be made within 48 hours of the last working day. 
Wages due to every worker shall be paid to him direct or to other person authorized by him in 
this behalf. The payment to the contract workers is to be paid through Account payee cheque or 
online in the presence of authorized representative of BSNL. 
Wages shall be paid without any deductions of any kind except those specified by the Central 
Government by general or special order in this behalf or permissible under the Payment of Wages 
Act, 1936. 
The contractor /bidders /supplier shall comply with all the applicable labour laws, 

interalia, the provisions of the “Payment of Wages Act 1936, and the Minimum Wages 
Act1948 or the modifications thereof or any other laws relating thereto and the rules made there 
under from time to time. 
A notice showing the wages period and the place and time of disbursement of wages shall be 
displayed at the place of work and a copy sent by the contractor to the Engineer-in- charge 
under acknowledgement. 
The contractor shall obtain from the site Engineer or any other authorized representative of the 
Engineer-in-charge, as the case may be, a certificate under his signature at the end of the entries 
in the “Register of Wages” or the “Wage-cum-Muster Roll”, as the case may be, in the 
following form:- 

 
“Certified that the amount shown in the column No… ................................. has been paid to the workman 
Concerned in my presence on………at… .......................... ” 

6.2.4. Fines and deductions which may be made from wages 
 
6.2.4.1. The wages of a worker shall be paid to him without any deduction of any kind except 

the following:- 
a) Fines 
b) Deductions   for   absence   from    duty    i.e.    from    the    place    or    the places where by the 

terms of his employment he is required to work. The amount of deduction shall be in proportion 
to the period for which he was absent. 

c) Deductions for damage to or loss of goods expressly entrusted to the employed person for 
custody, or for loss of money or any other deductions which he is required to account, 
where such damage or loss is directly attributable to his neglect or default, 

d) Deduction for recovery of advances or for adjustment of overpayment of wages, advances granted 
shall be entered in a register.   

e)    Any other deductions, which the Central Government may from time to time, allow. 
 

6.2.4.2. No fines should be imposed on any worker save in respect of such acts and omissions on his 
part as have been approved of by the Labour Commissioner. 

6.2.4.3. No fine shall be imposed on a worker and no deduction for damage or loss shall be made 
from his wages until the worker has been given an opportunity of showing cause against such 
fines or deductions. 

6.2.4.4.  Every fine shall be deemed to have been imposed on the day of the act or omission in respect 
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of which it was imposed. 
6.2.5. Labour records 

The contractor shall maintain a Register of Persons employed on work on contract 
in Form XIII of the Contract Labour (R&A) Central Rules 1971. 
The contractor shall maintain a Muster Roll register in respect of all workmen 
employed by him on the work under Contract in Form XVI of the CL (R&A) Rules 
1971. The contractor shall maintain a Wage Register in respect of all workmen 
employed by him on the work under contract in Form XVII of the CL (R&A) Rules 
1971. 

6.2.6. Register of accidents – The contractor shall maintain a register of accidents in such form as 
maybe convenient at the work place but the same shall include the following particulars: 

a) Full particulars of the labourers who met with accident. 

b) Rate of wages. 
c) Sex 
d) Age 
e) Nature of accident and cause of accident 
f) Time and date of accident 
g) Date and time when admitted in hospital 
h) Date of discharge from the hospital 
i) Period of treatment and result of treatment 
j) Percentage of loss of earning capacity and disability as assessed by Medical 

Officer. 
k) Claim required to be paid under Workmen’s Compensation Act. 
l) Date of payment of compensation. 
m) Amount paid with details of the person to whom the same was paid. 
n) Authority by whom the compensation was assessed. 
o) Remarks 

The contractor shall maintain a Register of Fines in the Form XII of the CL (R&A) 
Rules-1971. 

The Contractor shall display in a good condition and in a conspicuous place of work 
the approved list of acts and omission for which fines can be imposed. 
The contractor shall maintain a Register of deductions for damage or loss in form 
XX of the CL (R&A) Rules 1971. 
The contractor shall maintain a Register of Advances in Form XXIII of the CL 
(R&A) Rules 1971. 
The contractor shall maintain a Register of Overtime in Form XXIII of the CL (R&A) 
Rules 1971. 
The contractor shall deposit EPF and ESI. subscription to concerned authorities of 
the person employed by him as per provision of EPF and ESI Acts and maintain the 
necessary records as per the requirement under EPF & ESI rules. 

 
6.2.7. Attendance card-cum wage slip 

The contractor shall issue an Attendance card cum wage slip to each workman employed by 
him. The card shall be valid for each wage period. The contractor shall mark the 
attendance of each workman on the card twice each day, once at the commencement of the 
day and again after the rest interval, before he actually starts work. The card shall remain 
in possession of the worker during the wage period under reference. The contractor 
shall complete the wage slip portion on the reverse of the card at least a day prior to the 
disbursement of wages in respect of the wage period under reference. The contractor shall 
obtain the signature or thumb impression of the worker on the wage slip at the time of 
disbursement of wages and retain the card with him. 
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6.2.8. Employment card 
 The contractor shall issue an Employment Card in the Form XIV of CL (R&A) Central 

Rules1971 to each worker within three days of the employment of the worker. 
 
6.2.9. Service certificate 
 On termination of employment for any reason whatsoever the contractor shall issue to the 

workman whose services have been terminated, a Service Certificate in the Form XV of 
the CL (R&A) Central Rules 1971. 

6.2.10. Preservation of labour records 
 The Labour records and records of Fines and deductions shall be preserved in original for a 

period of three years from the date of last entries made in them and shall be made 
available for inspection by the Engineer-in-charge or Labour Officer or any other officers 
authorized by the BSNL in this behalf. 

 
6.3. Power of labour officer to make investigations or enquiry 

The labour officer or any person authorized by the Central Government on their behalf shall 
have power to make enquiries with a view to ascertaining and enforcing due and proper 
observance of Fair Wage Clauses and provisions of these Regulations. He shall investigate 
into any complaint regarding the default made by the contractor in regard to such provision. 
 
6.4. Report of Investigating officer and action thereon 
The Labour Officer or other persons authorized as aforesaid shall submit a report of result of 
his investigation or enquiry to the Engineer in-charge indicating the extent, if any, to which 
the default has been committed with a note that necessary deductions from the contractor’s 
bill be made and the wages and other dues be paid to the labourers concerned. The Engineer in-
charge shall arrange payments to the labour concerned within 45 days from the receipt of the 
report from the Labour Officer or the authorized  officer as the case may be. 

6.5. Inspection of Books and Slips 
The contractor shall allow inspection of all the prescribed labour records to any of his 
workers or to his agent at a convenient time and place after due notice is received or to the 
Labour Officer or any other person, authorized by the Central Government on his behalf. 

 
6.6. Submission of Returns 

The contractor shall submit periodical returns as may be specified from time to time. 
 
6.7. Amendments 

The Central Government may from time to time add to or amend the regulations and on any 
question as to the application / interpretation or effect of those regulations. 

  
7. INSURANCE : 
7.1. Without limiting any of his other obligations or liabilities, the contractor shall at his 

own expense, take and keep comprehensive insurance including third party risk for the 
plant, machinery, men, materials etc. brought to the site and for all the work during the 
execution. The contractor shall also take out workmen’s compensations insurance as 
required by law and undertake to indemnify and keep indemnified the BSNL from and 
against all manner of claims and demands and losses and damages and cost (including 
between attorney and client) charges and expenses that may arise in regard to same or 
that the BSNL may suffer or incur with respect to and / or incidental to the same. The 
contractor shall have to furnish originals and /or attested copies as required by the BSNL 
of the policies of insurance taken within 15 (fifteen) days of being called upon to do so 
together with all premium receipts and other papers related thereto which the department 
may require. 
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8. COMPLIANCE WITH LAWS AND REGULATION : 

 8.1. During the performance of the works the contractor shall at his own cost and initiative 
fully comply with all applicable laws of the land and with any and all applicable by- laws 
rules, regulations and orders and any other provisions having the force of law made or 
promulgated or deemed to be made or promulgated by the Government, Governmental 
agency or BSNL, municipal board, Government of other regulatory or Authorized body 
or persons and shall provide all certificates of compliance therewith as may be required 
by such applicable law, By-laws, Rules, Regulations, orders and / or provisions. The 
contractor shall assume full responsibility for the payment of all contributions and payroll 
taxes, as to its employees, servants or agents engaged in the performance of the work 
specified in the contractor documents. If the contractor shall require any assignee or sub-
contractor to share any portion of the work to be performed hereunder, the same may be 
assigned, sub-leased or sub-contracted to comply with the provisions of the clause and 
in this connection the contractor agrees as to undertake to save and hold the BSNL 
harmless and indemnified from and against any/all penalties, actions, suits, losses and 
damages, claims and demands and costs (inclusive between attorney and client) charges 
and expenses whatsoever arising out or occasioned, indirectly or directly, by failure of the 
contractor or any assignee or sub- contractor to make full and proper compliance with the 
said by-laws, Rules, Regulations, Laws and Order and provisions as aforesaid. 

 8.2. The contractor shall also comply with the rule and regulation of EPF & ESI as per 
government rule and regulation from time to time at his own cost and expenses. The 
contractor shall indemnify the BSNL from any act or action in future or during the 

 course of work in this regards at his own cost and expense. Tender Issuing Authority 
reserves the right to withhold the contractor amount upto 25% of tender value from the 
bills of contractor/security deposit in case of non-compliance of these rule and regulation 
by the contractor. 

 
9. TOOLS AND PLANTS 

The contractor shall provide at his own cost all tools, plants appliances, implements, 
measuring instruments etc. required for proper execution of works. The contractor shall 
also supply without charge the requisite number of persons with the means and 
materials necessary for the purpose of setting out works, counting, weighing and 
assisting the measurements for examination at any time and from time to time. The 
contractor shall be responsible to make all arrangements, at his own cost for dewatering 
of trenches / ducts and de-gasification of the ducts before carrying out the work. The 
contractor shall also be responsible to make arrangements at his own cost, for water 
required for carrying of works at sites including curing of CC/RCC works, failing 
which the same may be provided by the Engineer-in-charge at the expense of the 
contractor and the expenses shall be deducted from any money due to the contractor 
under this contract or otherwise. 

10.  As per guidelines issued from CO ND vide letter no. F.No.CA/MMT/3-1/2011-14/ 
dtd 20.03.2014 and subsequent amendment vide F.No.CA/MMT/10-12/2019/Pt-1 dtd 
05.02.2020 action will be taken on the defaulting vendors/ contractors as given below : 
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Appendix-1 to Section 4 Part A of Chapter 4 

(Standard Tender Enquiry Document) 
 

 
S.No Default of the Bidder/Vendor Action to be 

taken 
A B C 

 
 
 
 
 
 
 
1(a) 

Submitting fake/forged  

a) Bank Instruments with the bid 
to meet terms & condition of 
tender in respect of tender fee 
and/ or EMD; 

i) Rejection of tender bid of respective 
Vendor. 

ii)  Banning of business for 3 years which 
implies barring further dealing with the 
vendor for procurement of Goods & 
Services including participation in future 
tenders invited by BSNL for 3 years from 
date of issue of  banning order. 

iii) Termination/ Short Closure of PO/WO, 
if issued. This implies non- acceptance of 
further supplies 
/work & services except to make the 
already received material work/complete 
work in 
hand. 

b) Certificate for claiming 
exemption in respect of tender fee and/ 
or EMD; 

 

 
and detection of default at any 
stage from receipt of bids till 
award of Letter of intent/APO/ issue 
of PO/WO. 

 Note-1: However, in this case the performance guarantee if alright will not be forfeited. 

 Note-2: Payment for already received supplies/ completed work shall be made as per 
terms & conditions of PO/ WO. 

 

 
1(b) 

Submitting fake / forged documents 
towards meeting eligibility criteria such 
as experience capability, supply proof, 
registration with Goods and Services 
Tax, Income Tax  departments   etc 
and     as  supporting documents 
towards other terms & conditions with 
the bid to meet terms & condition of 
tender : 

 

 
 
 

(i) If detection of default is prior 
to award of APO/ Letter of intent 

i) Rejection of Bid & 
ii)  Forfeiture of EMD /Action will be takenas 

per the bid security declaration form 
iii) Banning of business for upto three years 
which implies Barring further dealing with the 
vendor for procurement of Goods & Services 
including participation in future tenders 
invited by BSNL for up to three years from 
date of issue of banning 
order 
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S.No Default of the Bidder/Vendor Action to be 
taken 

A B C 
  

 
 
 

(ii) If detection of default after issue of 
APO/ Letter of intent but before receipt 
of PG/ SD (DD,BG etc.) 

i) Cancellation of APO/ Letter of intent, 
ii) Rejection of Bid & 
iii) Forfeiture of EMD/Action will be taken as 

per the bid security declaration form 
iv) Banning of business for upto three years 
which implies Barring further dealing with 

the vendor for procurement of Goods 
& Services including participation 

in future tenders invited by BSNL for upto 
three years from date of issue of banning 
order 

 
 
 
 
 
(iii) If detection of default 
after Receipt of PG/ SD 
(DD,BG etc.) . 

i) Cancellation of APO/ Letter of intent 
ii) Rejection of Bid & 
iii) Forfeiture of PG/ SD. 
However on realization of PG/ SD amount, 

shall discharge the 
declaration given in lieu of bid security EMD 
iv) Banning of business for upto three years 
which implies Barring further dealing with the 
vendor for procurement of Goods & Services 
including participation in future tenders invited 
by BSNL for upto three 
years from date of issue of banning order 

 
 
 
 

iv) If detection of default after 
issue of PO/ WO 

i) Termination/ Short Closure of PO/WO and 
Cancellation of APO/ Letter of intent 

ii) Rejection of Bid & 
iii) Forfeiture of PG/ SD. 
However on realization of PG/ SD 
amount, shall discharge the declaration given 
in lieu of bid security EMD 
iv) Banning of business for upto three years 
which implies Barring further dealing with the 
vendor for procurement of Goods & Services 
including participation in future 
tenders invited by BSNL for upto three years 
from date of issue of banning order 

 Note-3: However, settle bills for the material received in correct quantity and 
quality if pending items do not affect working or use of supplied items. 

 Note-4: No further supplies are to be accepted except that required to make the 
already supplied items work. 

 
 

2 

If vendor or his representative 
uses violent/  coercive means viz. 
Physical / Verbal means to 
threatens BSNL Executive / 
employees and/ or obstruct him 
from functioning in discharge of 
his duties & responsibilities for the 
following : 
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S.No Default of the Bidder/Vendor Action to be 
taken 

A B C 

2 
a) Obstructing functioning of 
tender opening executives of 
BSNL in receipt/ opening of tender bids 
from prospective Bidders, suppliers/ 
Contractors. 

 
Banning of business for 3 years which implies 
Barring further dealing with the vendor for 
procurement of Goods & Services including 
participation in future tenders invited by BSNL 
for 3 years from date of issue of banning order. b) Obstructing/  Threatening  other 

prospective bidders i.e. 
suppliers/Contractors from entering 
the tender venue and/ or submitting their 
tender bid freely. 

 
3 

Non-receipt of acceptance of Letter of 
intent/APO/ AWO and SD/ PG by L-1 
bidder within time period specified 
in APO/ AWO. 

 
Action will be taken as per the bid security 
declaration form 

 

 
4.1 

 
Failure to supply and/ or 
Commission the equipment and 
/or execution of the work at all 
even in extended delivery 
Schedules, if granted against PO/WO. 

i) Termination of PO/ WO. 
ii) Under take purchase/ work at the risk 

& cost of defaulting vendor. 
iii) Recover the excess charges if incurred 

from the PG/ SD and 
outstanding bills of the defaulting 
Vendor. 

 
 
 
 

4.2 

 
 
 
Failure to supply and/ or 
Commission the equipment and 
/or execution of the Work in full 
even in extended delivery 
schedules, if granted against PO/WO. 

i) Short Closure of PO/ WO to the quantity 
already received by and/ or commissioned in 
BSNL and/ or in pipeline provided the same 
is usable and/or the Vendor promises to 
make it usable. 

ii) Under take purchase/ work for balance 
quantity at the risk & cost of defaulting 
vendor. 

iii) Recover the excess charges if incurred 
from the PG/ SD and outstanding bills 
of the defaulting 
Vendor. 

 
 
 
5.1 

 
 
The supplied equipment does not 
perform satisfactory in the field in 
accordance with the specifications 
mentioned in the PO/WO/Contract. 

i) If the material is not at all 
acceptable, then return the 
non-acceptable material (or its part) & 
recover its cost, if paid, from the o/s bills/ 
PG/ SD. 

OR 
ii) If the material is  inducted in network & 

it is not possible to return 
it and/ or material is acceptable with

degraded performance, the purchaser may
determine the price for degraded equipment

(Financial   penalty =
Price – price  determined for 
degraded equipment) himself and/ or through 
a committee. Undertake recovery of financial 
penalty from outstanding 

dues of vendor including PG/ SD. 
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Sl. 
No 

Default of the 
Bidder/Vendor 

Action to 
be 

taken 
A B C 

 
 
 
 
 
 
 

 
5.2 

 
 
 
 
 
 
Major quality problems (as 
established by a joint team / 
committee of User unit(s) and QA Circle) 
/ performance problems and non- rectification of 
defects (based on reports of field units and QA 
circle). 

i)  If the material is not at all 
acceptable, then return the non- 
acceptable material (or its part) & 
recover its cost, if paid, from the 
o/s bills/ PG/ SD; 

OR 
ii)  If the material is inducted in 

network & it is not possible to 
return it and/ or material 

Is acceptable with 
degraded performance, the 

purchaser may determine the 
price for degraded equipment 

(Financial    penalty    = 
Price   –    price    determined 

for degraded equipment) 
himself and/ or through a 
committee. Undertake recovery 
of financial penalty from 
outstanding dues of 

vendor including PG/ SD; and 
iii) Withdrawal of TSEC/ IA  issued

by 
QA Circle. 

 
 
 

6 

Submission of claims to BSNL 
against a contract 

i) Recovery of over payment from 
the outstanding dues of Vendor 
including PG & SD etc. and by 
invoking ‘Set off’ clause 21 of 
Section 5 Part A or by any other 
legal tenable manner. 

ii) Banning of Business for 3 years 
from date of issue of banning 
order 
or till the date of recovery of over 
payment in full, whichever is 
later 

(a) for amount already paid by BSNL 
. 
(b) for Quantity in excess of that supplied 
by Vendor to BSNL. 

c) for unit rate and/ or amount higher than that 
approved by BSNL for that purchase. 

  
Note-5: The claims may be submitted with or without collusion of BSNL 
Executive/ employees. 

 Note-6: This penalty will be imposed irrespective of the fact that payment is disbursed 
by BSNL or not. 
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7 

Network Security/ Safety/Privacy:- 
a. If the vendor tampers with the hardware, 
software /firmware or in any other way that a) 
Adversely affects the normal working of BSNL 
equipment(s) and/ or any other TSP through 
BSNL. 

i) Termination of PO/ WO. 
ii) Banning of business for 3 years 
which implies barring further 
dealing with the vendor for 
procurement of Goods & Services 
including participation in future 
tenders invited by BSNL for 3 years 
from date of issue of banning order. 

iii) Recovery of any  loss  incurred
on 

this account from the Vendor 
from its PG/ SD/ O/s bills 
etc. 
iv) Legal action will be 
initiated by BSNL against the 
Vendor if required 

b) Disrupts/Sabotages functioning of the 
BSNL network equipments such as 
exchanges, BTS, BSC/ MSC, Control 
equipment including IN etc., transmission 
equipment but not 
limited to these elements and/ or any other 
TSP through BSNL. 
c) tampers with the billing related data/ 
invoicing/ account of the Customer/ User(s) of 
BSNL and/ or 
any other TSP(s). 
d) hacks the account of BSNL Customer for 
unauthorized use i.e. to threaten others/ spread 
improper news 
etc. 
e) undertakes any action that affects/endangers 
the security of India. 

 
 
 
 

8 

 
 
 
 
 
 
 
 
 

If the vendor/contractor is declared bankrupt or 
insolvent or its financial position has become 
unsound and in case of a limited company, if  it 
is wound 
up or it is liquidated. 

i)  Termination/ Short Closure of 
the PO/ WO. 

ii) Settle bills for the quantity 
received in correct quantity and 
quality if pending items do not 
affect working or use of supplied 
items. 

iii)  No further supplies are to be 
accepted except that required to 
make the already supplied items 
work. 

iv) In case of turnkey projects, If the 
material is commissioned and is 
usable without any degradation 
of performance, then settle bills 
for the acceptable equipment/ 
material (or its part). 
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8 

  
v)  In case of turnkey projects, if 

the material is inducted in 
network & it is not possible to 
return it and/ or material is 
acceptable with degraded 
performance, the purchaser 
may determine the price for 
degraded equipment (Financial 
penalty = Price 
– price determined for degraded 
equipment) himself and/ or 
through a committee. 
Undertake recovery of financial 
penalty from outstanding dues of 
vendor including PG/ SD. 

 
 
 
 

9 

 

 
In the event of the vendor/contractor, 
its  proprietor, Director(s), partner(s) 
is / are convicted by a Court of Law 
following prosecution for 
Offences involving moral turpitude in 
relation to the business dealings. 

i) Termination/ Short Closure of 
the PO/ WO. 

ii) Settle bills for the material 
received in correct quantity and 
quality if pending items do not 
affect working or use of supplied 
items. 

iii)  No further supplies are to be 
accepted except that required to 
make the already supplied items 
work. 

iv)  In case of turnkey projects, If 
the material is commissioned and 
is usable without any 
degradation of performance, 
then settle bills for the 
acceptable equipment/ 
material (or its part). 

v) In case of turnkey projects, If the
material is inducted in network & it is not
possible to return it and/ or material is
acceptable with degraded performance,
the purchaser may determine the price for
degraded equipment (Financial penalty =
Price – price determined for degraded
equipment) himself and/ or through a
committee. Undertake recovery of
financial penalty from outstanding 
dues of vendor including PG/ SD. 
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10 

 
 
 
 

If  the vendor/contractor does not return/ 
refuses to return BSNL’s dues: 
a) in spite of order of Arbitrator. 

(i) Take action to appoint 
Arbitrator to adjudicate the 
dispute. 

(ii) Termination of contract, if any. 
(iii) Banning of business for 3 

years which implies barring 
further dealing with the 
vendor for procurement of 
Goods & Services including 
participation in future tenders 
invited by BSNL from date of 
issue of banning order or till 
the date by which vendor 
clears the BSNL’s dues, 
whichever is later. 

(iv) Take legal recourse i.e. filing 
recovery suite in appropriate 
court 

 
 
 
 

b) in spite of Court Orders. 

i) Termination of contract, if any. 
ii) Banning of business for 3 years 

which implies barring further 
dealing with the vendor for 
procurement of Goods & 
Services including participation 
in future tenders invited by 
BSNL from date of issue of 
banning order or till the date by 
which vendor clears the 
BSNL’s dues, whichever is later. 

 
 
11 

If the Central Bureau of Investigation/ 
Independent External Monitor (IEM) / Income 
Tax/Goods and Services Tax / Custom 
Departments recommends such a course 

 
 
Take Action as per the directions 
of CBI or concerned department. 

 
 
 
 
 
 

 
12 

The following cases may also be considered for 
Banning of business: Banning of business for 3 years 

which implies Barring further 
dealing with the vendor/contractor 
for procurement  of Goods & 
Services including participation in 
future tenders invited by BSNL for 
3 years from date of issue of 
banning order. 

(a) If there is strong justification for 
believing that the proprietor, 
manager, MD, Director, partner, employee or 
representative of the 
vendor/ supplier has been guilty of 
malpractices such as bribery, 
corruption, fraud, substitution of 
tenders, interpolation, 
misrepresentation with respect to 
the 
contract in question. 
(b) If the vendor/contractor / supplier fails 
to execute a contract or fails to execute it 
satisfactorily beyond 
the provisions of Para 4.1 & 4.2. 
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12 

(c) If the vendor/contractor / supplier fails to 
submit required documents/information, 
where required. 

 

(d) Any other ground which in the opinion of 
BSNL is just and proper to order  for  banning 
of business dealing 
with a vendor/contractor / supplier. 

 

Note 13: The above penalties will be imposed provided it does not clash with the 
provision of the respective tender. 

Note 14:-In case of clash between these guidelines & provision of invited tender, 
the provision in the respective tender shall prevail over these guidelines. 

Note 15: Banning of Business dealing order shall not have any effect on the existing/ 
ongoing works/ AMC /CAMC which will continue along with settlement of Bills. 

Note 16: However settle bills for the material received/work completed in correct 
quantity and quality if pending items/work do not affect working or use of 
supplied     items. 

Note 17: No further supply/work are to be accepted/executed except that required to make the 
already supplied/executed items work. 

 
 

----- END OF SECTION VII ---- 
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SECTION-VIII 
IMPORTANT INSTRUCTIONS 

 
1. After the work commences the contractor or his authorized representative(s) shall be 

present at the site. The representative shall be authorized by the Divisional Engineer 
in charge based on the contractor’s request. 

 
2. Work shall be recorded in the site register by the site Engineer. The contractor or his 

authorized representative shall sign in the site register held by the site Engineer. 
 

3. Since the time provided for the work is only a few days/weeks, all the communication 
shall be done at the site. If the contractor or his authorized representatives shall not 
sign the register, then it shall be considered that nobody is present at the site. Then 
only written communication shall be sent through registered post. 

 
4. If the contractor does not provide the barricades, warning cones, warning tapes and 

work notice board, 5% additional penalty shall be levied. The same shall be provided 
by BSNL and 150% of the cost of the items shall be recovered from the contractor. 

 
5. Due to underground utilities, if the manhole cannot be constructed at the site shown, 

the decision of the site engineer shall be final and binding on the contractor. If it is 
decided to shift the man hole within the neighborhood, the contractor shall construct at 
the place shown by the site engineer. 

 
6.  The right of way (RoW) shall be obtained by the successful contractor on behalf of 

BSNL, including various permission from authorities like water, power, utilities, 
traffic police etc. The RoW charges shall be paid by BSNL. The work shall be 
carried out as per terms and conditions and time lines mentioned in the RoW 
permission. The contractor shall deploy adequate men and machine so as to complete 
the work within permitted time. 

 
PERMISSION (ROW) TO BE OBTAINED BY THE CONTRACTOR: 
6.1 The approved bidder shall obtain way leave permission (right of way) from the 
concerned road authorities, including permission for working from Police/District 
authorities. This will include the works of preparing the requisition for permission along with 
the necessary drawings as required by the highway authorities, get the same duly signed by 
the Divisional Engineer- in charge of the work, and submit the same to the road authorities. 
They shall pursue the case on a continuous basis and get the permission in the shortest time. 
The rate quoted for trenching shall also include the charges for undertaking the work to get 
permission. No separate rates will be applicable for getting permission. 

 
 6.2. The contractor shall get the permission within 30 days of Letter of Intent (LOI). This 
intimation may also be conveyed telephonically or through telegram in order to reduce delay. 
The contractor shall forthwith start the process of survey, preparation and submission of 
application on behalf of BSNL along with relevant drawings to the concerned authority and 
co-ordinate for getting permission. 

 6.3. In case the contractor fails to obtain the permission within the specified time of 30 days, 
from the date of intimation of the acceptance of tender (LOI), a penalty of Rs.20,000/-with 
applicable GST will be imposed and deducted from the amounts due to the contractor, as time 
is the essence of the contract. 
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6.4. In cases the permission cannot be obtained within 30 days, due to reasons beyond the  
       contractor’s ability, the time frame can be further relaxed by 15 days by DGM, if the reasons are found  
       to be genuine, without imposing of penalty 

 
 6.5. The permission should be obtained in the most cost effective method for BSNL. The 

contractors should pursue to get the least restoration charges, and get the lowest BT cutting 
charges. The permission shall be applied under the supervision of the SDE-in-charge, and 
after satisfaction of the Divisional Engineer -in –charge. 

 
 6.6. The restoration charges shall be paid to the highways authorities directly by BSNL on 

obtaining the estimate along with written permission; provided, a) the rates are as per 
standard rates of the respective agency; b) the stretch of BT/ Berm are not more than the 
actuals. c) the width payable shall be for ≤ 60 cm only. Where the widths being charged by the 
respective agency is higher, the approval of DGM shall be taken. 

 
 6.7. It is the responsibility of contractor to obtain the security deposit submitted to the 

respective agencies/authorities like road authorities, Police/District authorities/ authorities 
concerned after completion of works. NOC has to be obtained by the contractor from the 
agencies/authorities. Final bill & security deposit of the contractor to the extent of security 
deposit submitted to the agencies/authorities will be settled only after obtaining the security 
deposit from the agencies/authorities or after obtaining the NOC from the agencies/authorities 
involved after completion of work & proper restoration by the contractor. 

 
7. If the work extends beyond the time given in the work order. BSNL shall not provide the 

Right of Way. The permissions from Corporation and Police shall be obtained by the 
contractor. If the contractor finds the time allowed for completion of work to be less, he 
may accordingly deploy more men/machines to complete the work in time. 

8. If the work is not progressing as per the schedule, the work may be either restricted or terminated. 
 

9. If the manhole work is abandoned after commencing, the work may be either restricted 
or terminated. 

 
10. In both the cases where the work is either restricted or terminated, apart from invoking 

necessary tender clauses, the contractor shall not be given tender document for a similar 
work under Tender Issuing Authority, for a period of one year. 

11.  After the ducts are laid by either Open trenching method or by HDD, the duct integrity test 
shall be carried out by the contractor on the next day. This is to facilitate the Manhole 
contractor to commence the manhole work. 

12.  If any one or more number of ducts is found to fail the duct integrity test, additional laying/ 
HDD of pipe/s shall be carried out by the contractor at no extra cost. The cost of the 
damaged pipe(s) shall be recovered from the contractor with additional 17.5% towards 
Overhead charges. 

13.  After the re-laying of additional pipe(s), duct integrity test shall be performed in the failed 
segment, on all the ducts once again. 

14.  After the ducts are laid by either Open trenching method or by HDD, if duct integrity test is 
not carried out by the contractor, the test shall be carried out by BSNL and only 50% of the 
actual payment shall be made to the contractor for PLB pipe laying. 

15.   For any unfinished work BSNL shall not effect any payment. 
16.  The material abandoned shall be the property of BSNL. No claim in this regard from the 

contractor shall be entertained. 
17.  BSNL reserves the right to construct the manhole, from the stage at which the construction 

is abandoned by the contractor. This is because the pipe is already terminated at the said 
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location. 
18.  Rate should be quoted in figures as well as in words and corrections should be attested, 

otherwise tender shall be rejected. 
19.  It is the responsibility of the contractor to keep the pipes inside the existing cement concrete 

duct, where the HDD/OT commences. Duct poking shall be arranged by BSNL. 
20.  The contractor shall restore the cut portions of BT/Concrete roads to their original 

conditions immediately on completion of the pipe laying works. If the restoration work is 
not satisfactory with reference to the standards prescribed by the Corporation / Highways, 
the amount equal to the charges as claimed by the Corporation/Highways will be recovered 
from the contractor. 

21.  The contractor shall deploy as many machines as required for the timely completion  
      of the work. 
22.  The fact that the contractor is working simultaneously in one or more sections in the same 

Division/other Divisions, will not absolve him from the responsibility of completing the 
work in time. 

23.  Wastage of PLB pipes will be permitted to an extent of 5% of the completed length as 
measured on the road surface. 

24.  In case of wastage of PLB pipes beyond 5% the cost of  PLB pipe will be recovered from the 
contractor with additional 17.5%. 

 
 

----- END OF SECTION VIII---- 

APCO-23/11(13)/4/2024-MM IT CFA

I/617209/2024



 

                                                            68                                                   SIGNATURE OF THE BIDDER  

SECTION IX 
(PART A) 

SCOPE OF WORK AND JURISDICTION OF CONTRACT 
 

1. SCOPE OF WORK 
The scope of the work has been defined in NIT and given again as below- 
 A. Under Ground Optical Fibre Cable: The steps involved in OF Cable construction 
are as   under: 

a. Excavation of trench up to a nominal depth of 165 cms., according to Construction 
specifications along National/State Highways/other roads and also in city limits as 
mentioned in the notice inviting tender. 

b. Laying of PLB pipes/coils coupled by PLB sockets in excavated trenches, on bridges and 
culverts, drawing of 6 mm Polypropylene para pro rope (P.P.rope) through the PLB pipe 
ends at every manhole by PLB end caps of suitable size. 

c. Providing of mechanical protection by R.C.C. Pipes/GI pipes and/or concreting/chambering 
according to construction specifications, wherever required. 

d. Fixing of GI pipes/troughs with clamps at culverts/bridges and/or chambering or 
concreting of G.I. Pipes/troughs, wherever necessary. 

e. Back filling and dressing of the excavated trenches according to construction specifications. 
f. Opening of manholes (of size 2 meters x 1 meters x 1.65 meters depth), replacing existing 

6mm P.P. ropes by 8mm P.P. rope (from manhole to manhole) for ensuring smooth passage 
for pulling the cable. Pulling of Optical Fibre Cable with proper tools and accessories as per 
construction specifications. Sealing of both ends of the manholes by hard rubber bush of 
suitable size to avoid entry of rodents into the PLB pipes, putting split PLB pipes over cable 
in the manhole to protect the bare cable in the pulling manhole. Back filling and dressing 
of  manholes. 

g. Digging of pit of size 2 meter x 2 meter x 1.8 meter (depth) for construction of jointing 
chamber at approximately every two kilometers of internal size of 1.5 meter x 1.5 meter x 
1.2 meter using bricks and mortar or fixing pre-cast jointing chamber of internal diameter of 
1.2 meter and minimum height of 0.3 meter, filling of jointing chamber with clean sand, 
placing either pre-cast RCC cover or stone of suitable size on jointing chamber to protect 
the joint and back filling of jointing chamber with excavated soil. 

h. Digging of pits 1 meter towards jungle side at every manhole and jointing chamber to a 
depth of 60 cms., fixing of route indicator/joint indicator, concreting and back filling of pits, 
painting of route indicators with yellow colour and joint indicator by red colour and sign 
writing denoting route/joint indicator number, as per construction specifications. 

i. Documentation. 
1.2 BRIEF DESCRIPTION OF WORK 

a. The work which shall be carried out as per Construction Specifications issued by BSNL 
contained in this bid document, involves Conventional Trenching and Reinstatement (CTR); 
Horizontal Directional Drilling (HDD); Related Allied Works (RAW). 

The various works can be summarized as below. The construction specification given below       covers 
Conventional trenching and reinstatement and allied works. The specification for horizontal 
directional drilling is specified. 

b. Open trenching at 165 cm depth & width of 45 cms at top and 30 cms at bottom. 

c. Permanently lubricated PLB pipes will be supplied by BSNL in coils of varying lengths from 200 
meter onwards. Spools should be de-coiled using jack mechanism and bends removed by proper 
forming so that the pipes are straight. This will be part of contractor works and no extra payment 
will be paid. In addition to the laying of PLB pipes, there may be cases where PVC pipes of 
straight lengths may have also to be provided. 
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d. Whenever there is any doubt in any of the construction step, BSNL’s Engineering Instructions on 
Under Ground / Over Head Optical Fibre Cable Laying Works shall be referred. 

  
                       B.    Laying Overhead OFC cable: 
  

1.               SCOPE OF WORK : The Over Head Aerial O. F. Cable must be erected strictly as 
per the Engineering Instructions. This will involve activities as below: 
 

1.1 Supply of 6 m (Tension Pole) and 8 m (Suspension Pole) Galvanized Steel Tubular pipes (Round Hollow 
Tubes) as per IS 2713/1986 (Part- I- II)., along with associated accessories., and erection  including 

concreting for Aerial OFC Cable laying by the contractor as per specifications mentioned in SOR including 
transportation cost .  

1.2 Straightening and strengthening of tilted/uprooted posts:- This will involve straightening 
or strengthening of old tilted or uprooted posts due to break down, land slide or 
storms/rains etc. and related works are to be done by the contractor as per construction 
specifications of work.  

1.3 Any existing structures of AP Government /Electricity authorities available in the proposed 
plan are to be utilized with the permission of the concerned authority.Necessary rental 
charges will be paid by BSNL. 

1.4 Jungles cutting is to be done as per requirement. If any tree etc. fall on private premises permission & 
compensation, if required the contractor has to solve at his own endeavor & cost. 

1.5 Over Head/ Areial ADSS  OFC cable shall be laid as per the procedures mentioned in OH 
OFC Laying Engineering instructions. 

1.6 Construction of Joint Chamber: Digging of pit of size 2 meter x 2 meter x 1.8 meter 
(depth)  (depth) for construction of jointing chamber as per standards of laying practices at 
approximately every two kilometers of internal size of 1.2 meter x 1.2 meter x 1.2 meter 
using bricks and mortar or fixing pre-cast jointing chamber of internal diameter of 1.2 
meter filling of jointing chamber with clean sand, placing either pre-cast RCC cover or 
stone of suitable size on jointing chamber to protect the joint and back filling of jointing 
chamber with excavated soil. 

1.7 Time frame for carrying out the works:   The contractor is expected to c o m p l e t e   
5 Km Overhead  ADSS Cable laying work per  day. 

1.8 Preparation of Documents: The documents should be prepared in the spiral 
bound sets which will contain the route diagram indicating the road, 
Number of Posts with marking, Jointing Chambers, important land marks 
and other utilities running parallel or crossing the route. The documents 
should be prepared in computer using drawing tools of MS Office and six 
bound sets should be made over along with a soft copy. The drawings will 
be accepted by the Engineer in charge after verifying the correctness, 
usability. The documentation cost is part of the rate quoted in carrying out 
the work and no separate payment will be made for preparation of 
documents. 
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Note: The ADSS Cable will be provided by BSNL and same is to be collected by 
the bidder from BSNL‟s nearest Store Depot. No separate cost shall be 
payable against this. The bidder shall submit his quote taking into 
consideration of this fact. 

1.9 SPECIFICATION FOR CONCRETING: 
 

• The nominal dimension of concreting shall be as per SOR 
• Any damages caused to the existing structure such as Foot path shall be repaired and 

original condition restored to the satisfaction of Road Authorities. 
• The Contractor shall provide all the material required for the cement concreting work at the 

site. Cement concrete Mixture used shall be of 1:2:4 (1 cement: 2 coarse sand (zone-III):4 
graded stone aggregate 20 mm nominal size) 

• Portions where cement concreting have been done shall be cured with sufficient amount of 
water for reasonable time to harden the surface. After curing, refilling of the balance depth of 
the Pit has to be done with excavated soil. It may be noted that no extra payment is admissible 
for arranging material, labor tools and machine while carrying out the work. 

1.10 STORES TO BE PROCURED BY THE CONTRACTOR: 
 

• The items to be procured by the contractor will include the following: 
a) Tension/ Suspension poles and all  necessary accessories/fittings, pulley as per SOR spec . 
b) River Sand 
c) Construction material, cement, jelly, sand etc., for concreting works 
d) Warning boards, warning cones, flags, signals, barricades, electric warning lamps and bands. 
e) Any other material used in this work. 

 
• All materials for use shall be new and duly tested as per approved standards and shall 

comply the material specifications. Where no spec is specified, it shall conform to 
BIS/ISI/CPWD standards. The Poles shall be  be as per IS 2713/1986 (Part- I- II). All other 
parameters shall be as per IS 2713 / 1986  

• Necessary  Telecom Engineering Centre (TEC)/ TSEC issued by the Quality Assurance Circle 
of BSNL is to be produced by the contractor. The stores procured by the contractor will be tested 
for meeting standards prescribed and only such material which meets the standards will be 
accepted and allowed to be utilized. This does not absolve the contractor from his responsibility 
to replace and redo the work in case of failure of the construction during 1 year from date of 
completion of construction. 

1.11 SPECIFICATION FOR STONE AGGREGATES, COARSE SAND, FINE SAND: 
 

• Stone aggregate: Stone aggregate to be used in the work shall be hard broken stone and 
shall be conform to latest CPWD specification. 
• Coarse sand: Coarse sand to be used shall conform to latest CPWD specification. 
         Fine sand: Fine sand for finishing to be used in the work shall conform to latest CPWD specifications. 

        Note: Where only one variety of sand is available, the sand will be sieved for use in 
finishing work as directed by the Engineer-in-charge in order to obtain smooth surface and 
nothing extra will be paid on this account. 

1.12 PRELIMINARY INSPECTION: 
 

• Before offering completed works for acceptance testing to Engineer-in-charge, the 
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contractor shall complete all checks and tests as required and submit report. 
• The Site Engineer, Engineer-in-charge and the officers of BSNL including A/T personnel 

will inspect the work from time to time during the course of construction. The Engineer-in-
charge will also conduct a preliminary inspection before offering for acceptance testing and 
any defects pointed out shall be rectified forthwith at contractor’s expense. 

• In case the completed duct system do not pass the final acceptance testing or checks as 
required, the contractor shall bear all costs in this regard and re-offer works after rectification 
for preliminary inspection of the Engineer-in-charge. 

3.0 FINAL INSPECTION AND A/T: 
 

The Engineer-in-charge after his satisfactory preliminary inspection shall offer the works 
for final inspection to the Acceptance Testing Unit (hereinafter called A/T Unit). The 
route index/ offset diagram should be prepared by the contractor and made over to the A/T 
unit in advance. The A/T unit will randomly check the Works as per construction practices. 
The A/T Unit and Site Engineer shall jointly inspect completed work and confirm that the 
work has passed all the checks and test prescribed in Acceptance Testing Schedules. 
After completion of final inspection, the acceptance-testing unit shall issue the completion 
and testing reports in prescribed proforma. The A/T, completions Report shall be issued 
only after all the points have been attended to. The report shall normally released within 
30 days from receipt of offer the Site Engineer. 
No work shall be treated as complete until acceptance testing and quality control checks 
are completed and found satisfactory. 
All the defects pointed out by the A/T unit or/and Engineer-in-charge shall be rectified 
and got re-tested by the contractor at his own cost before the work is treated as completed. 
The responsibilities of non-clearing the defects and thus non-completion of work shall 
always rest with the contractor. The rejection of the work shall be intimated to all 
concerned to ensure prompt action. All material, T & P, equipment labour and assistance 
required by Engineer-in- charge A/T Unit for preliminary testing of final A/T shall be 
provided by the contractor at his own cost. 
The A/T report, offset diagrams and M-Book shall constitute the basic records of the 
routes to be maintained by the BSNL. 

 

4.1 Disposal of Empty Cable Drums: The contractor shall be responsible to dispose of the 
empty cable drums after slinging of the cables. The cost of various sizes of empty cable 
drums recoverable from the contractor has been fixed taking into account the prevailing 
market rates as mentioned in this document. 

4.2 Supply of Materials: There are some materials required to be supplied by the contractor for 
execution of work under this contract like Aerial accessories, Pulley, Bricks, Cement, 
sand for concreting of Posts etc., besides using other consumables which do/don’t become 
the part of the asset. The contractor shall ensure that the materials supplied are of best 
quality and workmanship and shall be strictly in a accordance with the specifications. 

4.3 Permission from Authorities: The contractor shall accord necessary help in obtaining 
permission from HPPWD,NHAI,Local municipality, NHAI, Rail and forest authority. 
The cost of providing help in obtaining permission are subsumed in the standard scheduled 
rates and therefore no separate charges are payable on this account. However, the Charges 
payable to the Authorities shall be borne by BSNL. 

 
 
 

APCO-23/11(13)/4/2024-MM IT CFA

I/617209/2024



 

                                                            72                                                   SIGNATURE OF THE BIDDER  

         COST OF WORK: The estimated cost of work is as mentioned in the Notice Inviting 
Tenders which has been worked out based on standard scheduled rates mentioned in this 
tender document. The actual value of work may vary based on the actual requirement but 
generally being limited to +/-25% of the contract value of the work. However, in exceptional 
circumstances only, due to change in scope of work or otherwise, any variation in the value 
of work may be permitted upto 50% of contract value with prior approval of the next higher 
authority after recording adequate reasons and justification for the same. 

 
      Clamping of DWC duct beneath /on the collar of the bridges: This work is a specialized 

work , while execution of the work depending upon the space available to fix the 110mm 
DWC duct under beneath / on the collar of the bridges with sufficient size of the clamp which 
will fix for the bridge and the contactor has to provide a certificate in case of any  problem 
without any extra charges the agency has to do the maintenance for the next three years 
please. 

 
 

 
----- END OF SECTION IX ---- 
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SECTION X 
Pro-forma of Material Security Bond 

(To be typed on non-judicial stamp paper of appropriate value) 
 

Dated:…………….. 
 

MATERIAL SECURITY BOND FORM 
 

Whereas ........................... <Contract awarding authority>(hereinafter referred to as BSNL) 
Has issued an Award Letter no...……………………………………… Dated …./…/20… for 
awarding the work of Optical Fibre Cable Laying work to M/s……………………….…….  
(hereafter referred to as “Contractor”) and the BSNL has asked them to submit a bank guarantee, 
towards material security, in favour of The CGMT,AP CO, BSNL BHAVAN,Vijayawada of Rs. 
…………..………/- (hereafter referred to as “BG. Amount”) valid up to …/…/20… hereinafter 
referred to as “Validity Date”). Now at the request of the Contractor, We……………….. 
Bank ………….. Branch having ……………………………………. (Address) and Regd office 
address as ………………...……………………………………… (Hereinafter called „the Bank”) 
agreed to give this guarantee as hereinafter contained: 

 
1. We, “the Bank” do hereby undertake and assure to the BSNL that if in the opinion of the 
BSNL,the Contractor has in any way failed to observe or perform the terms and conditions of 
the said agreement or has committed any breach of its obligations there-under, the Bank shall on 
demand and without any objection or demur pay to the BSNL the said sum limited to BG 
Amount or such lesser amount as BSNL may demand without requiring BSNL to have 
recourse to any legal remedy that may be available to it to compel the Bank to pay the same. 

 
2. Any such demand from the BSNL shall be conclusive as regards the liability of Contractor 
to payto BSNL or as regards the amount payable by the Bank under this guarantee. The Bank 
shall not be entitled to withhold payment on the ground that the Contractor had disputed its 
liability to pay or has disputed the quantum of the amount or that any arbitration proceeding or 
legal proceeding is pending between Contractor and BSNL regarding the claim. Liability of the 
bank under this present being absolute and unequivocal. 

 
3. We, the Bank further agree that the guarantee shall come into force from the date of its issue 
and shall remain in full force and effect up to its Validity date. 

 
4. The Bank further agrees that the BSNL shall have the fullest liberty without the consent of 
the Bank and without affecting in any way the obligations hereunder to vary any of the terms 
and conditions of the said agreement or to extend the time for performance of the said 
agreement from any of the powers exercisable by BSNL against the Contractor and to forebear 
to enforce any of the terms and conditions relating to the said agreement and the Bank shall 
not be relieved from its liability by reason of such failure or extension being granted to 
Contractor or through any forbearance, act or omission on part of BSNL or any indulgence by 
BSNL to Contractor or any other matter or thing whatsoever which under the law relating to 
sureties would but for this provision have the effect of relieving or discharging the guarantor. 

5. Notwithstanding anything herein contained; (a) The liability of the Bank under this guarantee 
is restricted to the BG Amount and it will remain in force up to its Validity date. (b) The 
guarantee shall stand completely discharged and all rights of the BSNL under this Guarantee 
shall be extinguished if no claim or demand is made on us in writing on or before its validity 
date. 
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6. In case BSNL demands for any money under this bank guarantee, the same shall be paid 
through DD/Banker’s Cheque/RTGS in favour of AO (Cash), O/o CGMT, BSNL BHAVAN, 
VIJAYAWADA. 

 
7. The Bank guarantees that the below mentioned officer who have signed it on behalf of the 
Bank have authority to give this guarantee under its delegated power. 

 
 

Place: …………… 
 

Date: …………… 
 

(Signature of the Bank Officer)  
Rubber stamp of the bank 
Authorized Power of Attorney Number: ………………. 
Name of the Bank officer: …………………………….. 
Designation: ……………………………..……………. 
Complete Postal address of Bank: …………………… 
Telephone Numbers …………………………………… 
Fax numbers……………………………………….…… 

 
 

----- END OF SECTION X ---- 
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Format for the BID SECURITY/ EMD Guarantee 
(To be typed on Rs.100/- non-judicial stamp paper) 

 
Sub: Bid Security/EMD guarantee. 

Whereas M/s …………………………… R/o ……………… (Hereafter 
referred to as Bidder) has approached us for giving Bank Guarantee of Rs. 
……………………/- (hereafter known as the “B. G. Amount”) valid up to 
…../……/ 20…  (hereafter known as the “Validity date”) in favour of AO(Cash) O/o 
CGMT BSNL Vijayawada (Hereafter referred to as BSNL) for participation in 
the tender of          work of ……………………………………… vide tender no..….Now at 
the request of the Bidder, We Bank ………… Branch having ………………(Address) 
and Regd. Office address as ………………………… (Hereinafter called ‘the 
Bank”) agrees to give this guarantee as hereinafter contained: 

2. We the Bank do hereby undertake to pay the amounts due and payable under this guarantee 
without any demur, merely on a demand from the BSNL stating that the amount claimed 
is due by way of loss or damage caused to or would be caused to or suffered by the 
BSNL by reason of breach by the said bidder(s) of any of terms or conditions contained 
in the said Agreement or by reason of the bidder (s) failure to perform the said 
Agreement. Any such demand made on the bank shall be conclusive as regards the 
amount due and payable by the Bank under this guarantee where the decision of the 
BSNL in these counts shall be final and binding on the bank. However, our liability 
under this guarantee shall be restricted to an amount not exceeding the “B. G. Amount”. 

 
3. We undertake to pay to the BSNL any money so demanded notwithstanding any dispute 

or disputes raised by the bidder(s) in any suit or proceeding before any court or tribunal 
relating thereto our liability under this present being absolute and unequivocal. The 
Payment so made by us under this bond shall be valid discharge of our liability for 
payment there under and the bidder(s) shall have no claim against us for making such 
payment. 

 
4. We the Bank further agree that the guarantee herein contained shall remain in full force 

and effect during the period that would be taken for the performance of the said agreement 
and that it shall continue to be enforceable till all the dues of the BSNL under or by virtue 
of the said Agreement have been fully paid and its claims satisfied or discharged or till 
BSNL Certifies that the terms and conditions of the said Agreement have been fully and 
properly carried out by the said bidder(s) and accordingly discharge this guarantee. 
Unless a demand or claim under this guarantee is made on us in writing or before the 
expiry of Validity date from the date hereof, we shall be discharged from all liability under 
this guarantee thereafter. 
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5. We the Bank further agree with the BSNL that the BSNL shall have the fullest liberty 
without our consent and without affecting in any manner our obligations hereunder to vary 
any of the terms and conditions of the said Agreement or to extend time of performance 
by the said bidder(s) from time to time or to postpone for any time or from time to time 
any of the powers exercisable by the BSNL against the said bidder(s) and to forbear or 
enforce any of the terms and conditions relating to the said agreement and we shall not 
be relieved from our liability by reason of any such variation, or extension being granted to the 
said Bidder(s) or for any forbearance, act or omission on the part of the BSNL or any indulgence 
by the BSNL to the said bidder(s) or by any such matter or thing whatsoever which under 
the law relating to sureties would, but for this provision, have effect of so relieving us. 

 
6. Notwithstanding anything herein contained ; 

(a) The liability of the Bank under this guarantee is restricted to the “B. G. Amount” 
and it will remain in force up to its Validity date specified above. 

(b) The guarantee shall stand completely discharged and all rights of the BSNL under 
this Guarantee shall be extinguished if no claim or demand is made on us in writing 
on or before its validity date. 

 
7. In case BSNL demands for any money under this bank guarantee, the same shall be paid 

through banker’s Cheque in favour of “AO (Cash), o/o CGMT,BSNL,Vijayawada” 
payable at Vijayawada. 

8. The Bank guarantees that the below mentioned officer who have signed it on behalf of 
the Bank have authority to give this guarantee under its delegated power. 

 
Place: ………….. 

 
Date:   ……………  

        (Signature of the Bank Officer) 
Rubber stamp of the bank 
Authorized Power of Attorney Number: ……………… 
Name of the Bank officer: …………………………….. 
Designation: ………………………………………….. 
Complete Postal address of Bank: …………………… 

                                                            ……………………………………………………… 
Telephone Numbers ………………………………… 
Fax numbers ……………………………… 
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Pro-forma of Performance Bank Guarantee (PBG) 
(To be typed on non-judicial stamp paper of appropriate value) 

 
Performance Bank Guarantee (PBG) dated: 

 
Whereas ............................. <Contract awarding authority>(hereinafter referred to as BSNL) 
Has issued an Award Letter no...……………………………………… Dated …./…/20… for 
awarding the work of Optical Fibre Cable Laying work to M/s……………………….…….  
(hereafter referred to as “Contractor”) and the BSNL has asked them to submit a performance 
bank guarantee, in favour of The CGMT,AP CO, BSNL BHAVAN,Vijayawada of Rs. 
…………..………/- (hereafter referred to as “BG. Amount”) valid up to …/…/20… 
hereinafter referred to as “Validity Date”). Now at the request of the Contractor, 
We……………….. Bank ………….. Branch having ……………………………………. 
(Address) and Regd office address as ………………...……………………………………… 
(Hereinafter called „the Bank”) agreed to give this guarantee as hereinafter contained: 

 
1. We, “the Bank” do hereby undertake and assure to the BSNL that if in the opinion of the 
BSNL,the Contractor has in any way failed to observe or perform the terms and conditions of 
the said agreement or has committed any breach of its obligations there-under, the Bank shall on 
demand and without any objection or demur pay to the BSNL the said sum limited to PBG 
Amount or such lesser amount as BSNL may demand without requiring BSNL to have 
recourse to any legal remedy that may be available to it to compel the Bank to pay the same. 

 
2. Any such demand from the BSNL shall be conclusive as regards the liability of Contractor 
to pay to BSNL or as regards the amount payable by the Bank under this guarantee. The Bank 
shall not be entitled to withhold payment on the ground that the Contractor had disputed its 
liability to pay or has disputed the quantum of the amount or that any arbitration proceeding or 
legal proceeding is pending between Contractor and BSNL regarding the claim. Liability of the 
bank under this present being absolute and unequivocal. 

 
3. We, the Bank further agree that the guarantee shall come into force from the date of its issue 
and shall remain in full force and effect up to its Validity date. 

 
4. The Bank further agrees that the BSNL shall have the fullest liberty without the consent of 
the Bank and without affecting in any way the obligations hereunder to vary any of the terms 
and conditions of the said agreement or to extend the time for performance of the said 
agreement from any of the powers exercisable by BSNL against the Contractor and to forebear 
to enforce any of the terms and conditions relating to the said agreement and the Bank shall 
not be relieved from its liability by reason of such failure or extension being granted to 
Contractor or through any forbearance, act or omission on the part of BSNL or any indulgence 
by BSNL to Contractor or any other matter or thing whatsoever which under the law relating to 
sureties would but for this provision have the effect of relieving or discharging the guarantor. 
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5. Notwithstanding anything herein contained; (a) The liability of the Bank under this guarantee 
is restricted to the PBG Amount and it will remain in force up to its Validity date. (b) The 
guarantee shall stand completely discharged and all rights of the BSNL under this Guarantee 
shall be extinguished if no claim or demand is made on us in writing on or before its validity 
date.In case BSNL demands for any money under this bank guarantee, the same shall be paid 
through Banker’s Cheque in favour of AO Cash, O/o CGMT,BSNL BHAVAN,Vijayawada-
520004. 
6. The Bank guarantees that the below mentioned officer who have signed it on behalf of the 
Bank have authority to give this guarantee under its delegated power. 

 
 

Place: …………………………… 
 

Date: ………………………….. 
 

(Signature of the Bank Officer) 
Rubber stamp of the bank 

  Authorized Power of Attorney Number: ………………. 
 Name of the Bank officer: …………………………….. 
Designation: ……………………………..……………. 
Complete Postal address of Bank: …………………… 

 Telephone Numbers …………………………………… 
Fax numbers……………………………………….…… 
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SECTION - XI  
 

PROFORMA OF AGREEMENT 
 

The successful tenderer shall have to execute the following agreement; 
 

NIT No: ……………………………… Dated: ………………. 
 

LOI No: ……………………………… Dated: ………………. 
 
 

This      agreement      made      on      this day of (month)      (year)               
between M/s                          herein after called “The Contractor” ( which expression 
shall unless excluded by or repugnant to the context, include its successors, heir, executors, 
administrative representative and assignee) of the one part & Chairman &Managing 
Director,BSNL through <Tender Issuing Authority> herein after referred to as BSNL, of other 
part. 

 
Where as the contractor has offered to enter into contract with the BSNL for the execution 

of work of OFC laying (both Over Head & Under Ground) on behalf of BSNL using open 
trenching and trenchless technology and other associated works of OF Cable on the terms and 
conditions herein contained and the rates approved by the BSNL (copy of Rates annexed) have 
been duly accepted and where as the necessary security deposits, as mentioned below, have been 
furnished in accordance with the provisions of the tender document and whereas no interest will 
be claimed on the security deposits. 

 
a) PBG No:  ……………………….. for Rs. …………….   Issued by .... (Bank) 

b) Material Security BG No: ………… for Rs. …………… Issued by ..... (Bank) 

Now these presents witness and it is hereby agreed and declared by and between the parties 
to these presents as follows. 

 
1) The contractor shall, during the period of this contact that is to say from…….. 

……………………………………..to …………………….or completion   of   work for 
Rs. (In words) whichever is 
later until this contract shall be determined by such notice as is hereinafter mentioned, safely 
carryout, by means of labours employed at his own expenses and by means of tools, implements 
and equipment etc. to be supplied by him to his labour at his own expenses, all trenching and 
trenchless pipe laying, cable pulling, cable splicing, joint chamber preparation, fixing, painting 
and sign writing or route indicators and other associated works as described in tender documents 
(annexed to the agreement), when the Tender Issuing Authority or any other persons authorized 
by Tender Issuing Authority in that behalf require. It is understood by the contractor that the 
quantity of work mentioned on the schedule is likely to change as per actual requirements as 
demanded by exigencies of service. 

 
2) The NIT (notice inviting tender), Bid documents (Qualifying and Financial), letter of intent, 
approved rates, annexed hereto and such other additional particulars, instructions, drawings, 
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work orders as may be found requisite to be given during execution of the work shall be deemed 
and taken to be an integral part of the contract and shall also be deemed to be included in the 
expression “The Agreement” or “The Contract” wherever herein used. 

3) The contractor shall also supply the requisite number of workmen with means & materials 
as well as tools, appliances, machines, implements, vehicles for transportation, cartage etc. 
required for the proper execution of work within the time prescribed in the work orders. 

 
4) The contractor hereby declares that nobody connected with or in the employment of the 
BSNL is not/shall not ever be admitted as partner in the contract. 
5) The contractor shall abide by the terms and conditions, rules, guidelines, construction 
practices, safety precautions etc. stipulated in the tender document including any 
correspondence between the Contractor and the BSNL having bearing on execution of work 
and payments of work to be done under the contract. 

 
In witness whereof the parties present herein set their respective hands and seals the 
day and year in    

 

Above written: 
 

Signed sealed & 
Delivered by The above 
named Contractor in 
The presence of. 

 

Witness: 
 

1. 
 

2. 
 

 
Signed & Delivered on 

behalf of BSNL by 
the 

 
 

Witness: 
 

1. 
 

2. 
 

----- END OF SECTION XI ---- 
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SECTION – XII  (PART-A) 
STANDARD SCHEDULE OF RATES FOR UG OFC LAYING 

 
PREFIXED RATES FOR ALLIED OFC WORKS (Excluding GST) 

 
 

S.
No 

Item Code Description Unit Sched
uled 
Rate 
per 
Unit in 
Rs.   

Laying OF PLB /HDPE PIPE 40-50mm dia coupled with sockets in 
the excavated cable trench as per the standard practices including 
loading, unloading, uncoiling and transportation from BSNL 
designated stores to site of work (Pipes, sockets will be supplied by 
BSNL at stores at no cost. Length of pipe laid is measured for 
payment ) 

1 2PLB50/1  50mm dia 1st Pipe Per Mtr 5 

2 2PLB40/1  40mm dia 1st pipe Per Mtr 5 

3 2PLB50/2  50mm dia 2nd Pipe Per Mtr 5 

4 2PLB40/2  40mm dia 2nd Pipe Per Mtr 5 

5 2PLB50/A 50mm dia additional pipe Per Mtr 5 

6 2PLB40/A 40mm dia additional pipe Per Mtr 5 

  2PLB40/50/R 

Laying of PLB /HDPE PIPE 40-50mm dia/green 
flexible pipe coupled with sockets in the 
Underground ducts, runways along with 
clamping/tying  at customer premises  ( pipes,sockets 
will be supplied by BSNL at no cost. Length of pipe 
laid is measured for payment) 

    

7 2PLB40/50/R/1 1st Pipe Per Mtr 8 

8 2PLB40/50/R/2 2nd Pipe Per Mtr 8 

9 2PLB40/50/R/A Additional pipe Per Mtr 8 

  2PLB40/50/F 

Laying/leading-in of PLB /HDPE PIPE 40-50mm dia 
coupled with sockets /Green Flexible pipe along with 
clamping in customer premises along walls, 
partitions, in false ceiling etc (pipes, sockets will be 
supplied by BSNL at no cost. Length of pipe laid is 
measured for payment) 

    

10 2PLB40/50/R/1 1st Pipe Per Mtr 11 

11 2PLB40/50/R/2 2nd Pipe Per Mtr 11 

12 2PLB40/50/R/A Additional pipe Per Mtr 11 
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  OFC PULLING (OF Cable & Accessories to be supplied by 
BSNL) 

Unit 

Scheduled 
Rate per 
Unit in 

Rs. 
13 

Pulling of O.F Cable , and allied works (viz.. Replacing couplers and 
Bank filling in case of Manholes Sealing of PLB ends, refilling sand 
,Refixing RCC cover and backfilling in case of joint chamber / 
Manhole). No. charges to be paid for opening of Manholes/Joint 
chamber. 

14 3OFCP 24F/48F Per Mtr 6 

15 3OFCP/96 96F Per Mtr 7.5 

  

Pulling of OFC Cable in underground ducts, runways as per the  
standard practices including allied works like  replacing/refixing 
couplers ( The  rate includes loading,unloading,uncoiling and 
transportation of cables from BSNL designated stores to site of 
work.Length of cable is measured for payment).  

    

16 3OFCP/C a) 24F to 96F 
per 

metre 
10 

 OFC BLOWING (OF Cable & Accessories to be supplied by BSNL)   

Blowing of OFC Cable in cable trench as per the standard practices including 
DIT(Duct Integrity Test),and allied  works like  replacing/refixing couplers,  
Sealing of PLB ends, Fixing of Pre-cast RCC/DWC Chambers, filling of 
RCC/DWC Chambers with Clean sand, Placing of Pre cast RCC/DWC slabs 
on RCC/DWC Chambers and Back filling of the Jointing Pits as per the 
directions of Engineer in Charge. The rate includes loading, unloading, 
uncoiling and transportation of cables from BSNL designated stores to site of 
work. Length of cable is measured for payment). 

    

17 4OFBL1 24F/48F Per Mtr 11 

18 4OFBL2 96F Per Mtr 13 

19 4OFBL3 288F Per Mtr 15 

20 4OFBL4 OFC Blowing through DWC duct Per Mtr 11 

Laying OF DWC Pipe Coupled with Sockets as per the standard 
practices including loading, unloading , uncoiling and transportation  
from BSNL designated stores to site of work (Pipes, sockets will  be 
supplied by BSNL at stores at no cost. Length of pipe laid is measured 
for payment ) 

Unit 

Scheduled 
Rate per 
Unit in 
Rs. 
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  JOINTING CHAMBER Unit 

Scheduled 
Rate per 
Unit in 
Rs. 

21 5DWCT1 
DWC Pipe (Up to 100mm O.D), fixing, Handling & 
laying in trenches. 

Per Mtr 5 

22 5DWCT2 
DWC Pipe (Above 100mm O.D), fixing, Handling & 
laying in trenches. 

Per Mtr 5 

23 5DWCT3 

DWC pipe laying (Over bridge & Culverts) including 
clamping/fixing to the railing wall by drilling into RCC 
(2 Drills per each clamp) wherever required on the 
Culvert/Over bridge as per directions of Engineer In-
charge 

Per Mtr 70.25 

  Boring & RCC WORKS   

24 6DRC 

Drilling works for leading in of PLB pipe of 40 mm 
size/Flexible Pipe or any other as per customer 
requirement and OF Cable into the customer premises to 
run the OF Cable up to the desired location.. 

Unit   

  a. 
In RCC /concrete walls of any thickness, upto 40 mm 
size hole with core cutting machine 

Per job 800 

  b. 
Brick masonary walls of any thickness, upto  40 mm size 
hole with core cutting machine 

Per job 500 

  c. 
In wooden partitions, Glass partitions or any other 
partition material upto 40mm size hole 

Per job 300 

25 6CCW 

Providing and laying in position cement concrete of 
specified grade in cable trench for protection of PLB Pipe 
/GI Pipe/DWC Pipe at low depth areas, Bridges, at 
Culvert crossings etc   for low depth protection as per the 
directions of Engineer in charge. 1:2:4 (1 cement : 2 
coarse sand : 4 graded stone aggregate 20 mm nominal 
size). PLB/GI/DWC Pipes will be supplied by BSNL at 
stores. 

Per 
cubic 
metre 

3850 
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26 7JTC 

 
Supply of RCC Joint protection chamber of 1.2M outer 
diameter with precast RCC rings /collars and RCC top & 
base covers as per standard design and drawing with the 
following specifications  
i) Chamber consists of Precast RCC ring/collar of outer 
diameter 1.2M, 0.3M height and wall thickness of  50mm 
with concrete mix of 1 : 2: 4 (1 cement : 2 coarse sand 
(zone-III) : 4 graded stone aggregate 20 mm nominal 
size) with necessary reinforcement  as per standard 
approved design& drawing.          
ii)Base/bottom plate is of precast RCC 1.2M dia 50mm  
thickness with mix of 1 : 2 : 4 (1 cement : 2 coarse sand 
(zone-III) : 4 graded stone aggregate 20 mm nominal 
size)with necessary reinforcement as per standard 
approved design& drawing.                                   
 iii)Top plate consists of 2nos semi-circular plates  each 
made of precast RCC cover 1.2M dia  and 50mm 
thickness with concrete mix of 1 : 2: 4 (1 cement : 2 
coarse sand (zone-III) : 4 graded stone aggregate 20 mm 
nominal size) with necessary reinforcement  as per 
standard approved design & drawing . 
 

Per 
chambe

r 
2206 

  ROUTE /JOINT INDICATOR     

27 8ORJF 

Supply and fixing precast reinforced cement concrete 
1:2:4 (1 cement : 2coarse sand : 4 graded stone aggregate 
20mm nominal size) Route/Joint indicator with indicator 
dimensions   ( 0.3m*0.12m*0.91m) & fixing in position 
in cement concrete (0.35*0.2*0.15) ,finishing smooth, 
and  painting and sign writing etc., all as directed by 
Engineer in charge ( Each indicator  is counted for 
payment) 

Per 
each 

550 

  OTHER ALLIED WORKS 

28  63MM DWC DUCT Per Mtr 47 

28(a)  63 MM DWC Couplers 
Per 

Each 
22 

28(b)  110 MM DWC Duct Per Mtr 79 

28(c)  110 MM DWC Couplers 
Per 

each 
40 

28(d) 10STFP 
Supply of Teflon flexible pipe of size 1" dia at work 
location including transportation 

Per Mtr 50 

29 10SFSD 

Supply and Filling with stone dust in trenches, plinth, 
chambers, sides of foundations etc.at site including 
transportation in layers not exceeding 20cm in depth, 
consolidating each deposited layer by ramming  and as 
per the directions of Engineer-in-charge. The cost 

Cubic 
meter 

1283 
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includes all operations and nothing extra is payable 

30 10SGIP 
Supply of class B GI Pipe of 65 mm of 3.65mm thick @  
6.61 kg/m dia at work location including transportation 
wherever required as suggested by Engineer-in-charge 

Runnin
g meter 

680 

31 
10RRB

T 

Road restoration work with bituminous macadam for 
semi grouting 50mm thick and premix carpet surfacing 
25mm thick over the grouted surface (Total up to 75mm 
thick) including supply of asphalt etc., to evenly match 
the road, including consolidation and rolling. 

Per Cu 
mtr 

4950 

32 
10RRC

C/ 
DWC 

Road restoration work with cement concrete 1:4:8 mix for 
thickness of 225mm including supply of concrete to 
evenly match the road. 

Per Cu 
mtr 

2310 

33 
10RED

R 

Cost of recovery of empty drums for 24F/48F 
Per 

drum 
100 

34 Cost of recovery of empty drums for 96F/288F 
Per 

drum 
200 

35 10GICL Fabrication and supply of Galvanized clamps Per kg 100 

36 
10CC 

Providing CC protection (1:2:4) at site for encasing PLB 
pipe/GI Pipe in roads,bridges,crossings,culverts etc., 

Per Cu 
mtr 

3850 

  CABLE SPLICING WORKS 

Splicing of all the fibers of OF cable laid at every joint within specified 
splicing loss range (<=0.02dB) while testing with OTDR and making 

termination at the ends. All materials, Splicing Machine and labours except 
Joint Closer to be supplied by Bidder /Vendor). Joint Closures will be 

supplied by BSNL at stores. 

Unit 

Scheduled 
Rate per 
Unit in 
Rs. 

38 
11OFSPR/
12 

For 12 Fibers splicing– in Route 
Per 

Joint 
500 

39 
11OFSPT
B/ 12 

For 12 Fibers splicing in Termination Box 
Per 

Joint 
500 

40 
11OFSPR/ 
24 

For 24 Fibers  splicing in Route 
Per 

Joint 
1000 

41 
11OFSPT
B/24 

For 24 Fibers  splicing in Termination Box 
Per 

Joint 
1000 

42 
11OF 
SPR/48 

For 48 Fibres  splicing in route 
Per 

Joint 
1500 

43 
11OFSPT
B/48 

For 48  Fibres splicing in termination box 
Per 

Joint 
1500 

44 
11OF 
SPR/96 For 96 Fibres splicing in route 

Per 
Joint 

2000 

45 
11OFSPT
B/96 For 96 Fibres splicing in termination box 

Per 
Joint 

2000 

46 
11OFSPR/
288 For 288 Fibres splicing in  route 

Per 
Joint 

3000 

47 
11OFSPT
B/288 For 288 Fibres splicing in termination box 

Per 
Joint 

3000 
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PART- B (OVER HEAD CABLE) 
SCHEDULE OF RATES FOR OH OF CABLE LAYING WORKS IN A.P CIRCLE 

S.No Description of item Unit SOR (In Rs) 

 
 
 
 
 

1.1 

Supply of Galvanized Steel tubular (round hollow 
tubes) pipes at work site of 6.00m height(Suspension 
pole) of 114.30mm outer diameter of thickness 
4.50mm (Medium) including welding of bottom plate 
of size 0.25mX0.25m (Galvanization: Priming coat of 
approved steel primer and Galvanization of 100 
micron for steel work).The cost includes the supply at 
work sites including the loading ,unloading and 
transportation. 

 
 
 
 
 

1 No 

 
 
 
 
 

7780 

 
 
 
 
 

1.2 

Supply of Galvanized Steel tubular (round hollow 
tubes) pipes at work site of 8.00m height(Tension 
pole) of 114.30mm outer diameter of thickness 
4.50mm (Medium) including welding of bottom plate 
of size 0.25mX0.25m (Galvanization: Priming coat of 
approved steel primer and Galvanization of 100 
micron for steel work).The cost includes the supply at 
work sites including the loading, unloading and 
transportation. 

 
 
 
 
 

1 No 

 
 
 
 
 

10370 

 
 
 
 
 
 

2.1 

Fixing of 6.00m Galvanized pipe in excavated trench of 
size 0.45mx0.45mX0.90m and providing & laying with 
cement concrete with 1:2:4 (1 cement : 2 coarse sand 
(zone-III) derived from natural sources : 4 graded stone 
aggregate 20 mm nominal size derived from natural 
sources.) in the excavated trench and also above ground 
level of size 045mx0.45mX0.20m. Cost includes of all 
operations involved for providing and fixing of pipe like 
excavation of earth work, providing & laying of cement 
concrete including centring and shuttering etc., and as 
per the directions of Engg-in-Charge. 

 
 
 
 
 
 

1 No 

 
 
 
 
 

 
1050 
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2.2 

Fixing of 8.00m Galvanized pipe in excavated trench of 
size 0.45mx0.45mX1.2m and providing & laying with 
cement concrete with 1:2:4 (1 cement : 2 coarse sand 
(zone-III) derived from natural sources : 4 graded stone 
aggregate 20 mm nominal size derived from natural 
sources.) in the excavated trench and also above ground 
level of size 045mx0.45mX0.20m. Cost includes of all 
operations involved for providing and fixing of pipe like 
excavation of earth work, providing & laying of cement 
concrete including centring and shuttering etc., and as 
per the directions of Engg-in-Charge. 

 
 
 
 

1 No 

 
 
 
 

1305 

 
3 

O/H cable Accessories Supply & fittings (As per 
TEC/GR-TEC/GR/TX/OAF-001/03/ MAR-17(Type- 
II) with subsequent amendment if any). 

  

 
 

3.1 

Terminating pole Assembly Fittings- To be used at 
tension/terminating poles(dead end poles)or poles 
where splices are located and the poles where the 
overhead alignment takes a turn(angle exceeding more 
than 15 degrees) 

 
 

Unit 

 
 

SOR (In Rs) 

  

 
Supply of complete set of Terminating pole 
assembly fittings that include 
(i) J-Shaped tension hook–2nos. 
(ii) Turn Buckle–2nos. 
(iii) Extension Link–2nos. 
iv) Clevis Thimble–2nos. 
v) Protective Helix (T)–2nos. 
vi) Terminating Helix–2nos. 
vii) Jumper Cable Clamp–1no. 
viii) Pole Mounted Stay Clamp (Tubular)–1no. 

 
 
 
 

 
1 Set 

 
 
 
 

 
2000 

 
3.2 Suspension pole Assembly fittings Type I-For 

intermediate poles(ADSS/Conventional OFC cable) 

  

 Supply of supension pole assembly fittings that include 
(i) Pole Mounted Stay Clamp (Tubular)–1no. 
(ii) Twisted Eye Link- 1no. 
(iii) Protective Helix(S)-1no. 
(iv) Armour Grip (AGS) Helix-1no. 
(v) Suspension Clipper with ElastomerPad-1pair 
(vi) Spiral Vibration Damper(SVD)-2nos 

 
 
 
 

1 Set 

 
 
 
 

1250 
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3.3 Suspension pole Assembly fittings Type II-For intermediate poles (ADSS/Conventional 

OFC cable) 

  
 
Supply of suspension pole assembly fittings that include 
(a) Universal pole bracket (with SS Strip & buckle on 
pole)–1no. 
(b) Clevis Thimble- 1no. 
(c) Suspension Helix (GI steel or Aluminum)-1no. 
(f) Spiral Vibration Damper(SVD)-2nos 

 
 

 
1 Set 

 
 

 
660 

 
4 

Laying of OF Cable through overhead method 
including the assembly and fitting of accessories to 
the GI poles 

  

4.1  
4 F 

per meter 7 

4.2  
12F (ADSS) per meter 12 

4.3 24F/48F (ADSS) per meter 15 

 
4.4 

 
Laying of OF Cable through overhead conventional 
method with the use of existing third Party structures 
like Electrical poles (only for 4F) 

 
per meter 

 
4 

    

 
5 

Supply of Binding wire 75 Lbs at work 
site(optional) 

per KG 70 

  Unit SOR (In Rs) 

6 Supply of 1" dia Green flexible pipe at work site per meter 50 

    

7 Recovery of existing Over Head OFC cable per meter  

7.1 (a) 4F per meter 4 

7.2 (b) 24F/48F per meter 7 

    

  
Unit SOR (in Rs) 

 

8 

Digging charges for tracing joint location of U/G 
cables whenever required to tap existing BSNL 
PoP/Cable end(Jointing kits will be supplied by 
BSNL)(Trench Specs. Refer to U/G SOR) 

 

per meter 

 
 

218.57 
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9 

Jointing of OF Cable ( Based on field requirement) Unit SOR (in Rs) 

a) for 2F/4F/6F per joint 250 
b) for 12F 

per joint 500 

c) for 24F 
per joint 1000 

d) for 48F  
per joint 

 
1500 

 e) Cross capacity jointing (low capacity cable to higher 
based on necessity).The low capacity cable splicing 
charges applicable. 

 
per joint 

Based on no. 
of fibres 
spliced 

    

 
10 

Digging & opening of of existing joint chambers for 
operating the joint including splicing & 
reinstatement of the chamber to the original 
position. 

 
per unit 

 

10.1 2F/4F/6F  670.00 

10.2 12F  920.00 

10.3 24F  1420.00 

10.4 48F  1920.00 

10.5 96F  2420.00 

10.6 288F  3420.00 

 
Note: In case of Suspension pole assembly, either S.No 3.2 or 3.3 may be adopted as per the field 

requirement 

 
 

Note: - 1. The above Schedule of Rates is for the cable laying works to be carried out as per the 
description of various items as specified in the Engineering Instructions and Construction 
Specifications for OF cable laying works issued by BSNL. 

 
Note- 2. Above Standard Schedule of Rates are inclusive of all taxes and levies but exclusive of 
GST. GST shall be paid extra as applicable to the GST registered contractors. 

 
 

 
----- END OF SECTION XII ---- 
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SECTION XIII 
 
 

OF CABLE CONSTRUCTION SPECIFICATION MANUAL 

The guidelines in the form of Engineering Instructions (E.Is.) on Construction Practices of 
Optical Fibre Cables for both Under Ground/Over Head cables are issued by T & D wing of 
the Department, from time to time. However, the present practices are summarized here 
under, from the point of view of describing scope of work under various items of work. 
This document will need revision as and when practices undergo any revision. 

 
1. General 

 
The Optical Fibre Cable is planned considering the following objectives of the scheme: 
i) Minimum possible route length vis-a-vis route having maximum number of towns with 

potential telecom growth. 
ii) Linking of small exchanges off main road by leading in O.F.C. vis-a-vis routing the 

main cable itself via such exchanges. 
 

After deciding above mentioned issues, a detailed measurement of lengths of cable route 
along with details of rail/road crossings, culverts, causeways, etc. may be recorded in 
the detailed survey register. The probable locations of joints, terminations and re-
generators may also be decided and marked on the route map. 

On the basis of surveys, general permission from road and rail authorities for laying the 
Optical Fibre Cable along the decided routes and permission for rail / road crossings will 
have to be obtained. Generally, O.F.C. is laid straight as far as possible along the road near 
the boundaries, away from the burrow pits. The O.F.C. is laid along the roads at a minimum 
distance of 15 metres from the center line of the road or in accordance with the permission 
from the concerned road authorities in view of their road widening plan. As the O.F.C. carries 
high capacity traffic and is planned for 40 years of life, it is imperative that the cable is laid 
after obtaining due permission from all the concerned authorities to avoid any 
damage/shifting at a later stage and also disruption of services/ revenue loss. 

 
In special cases, where it may be necessary to avoid burrow pits or low lying areas, the 

cable may be run underneath the shoulders at a distance of 0.6 metre from the outer edge of 
the road embankment provided the same is located at least 4.5 metres away from center 
line of road and 1.2 metre below the road surface. 
The Optical Fibre Cable is laid through PLB Pipes/Coils buried at a nominal depth of 165cms. 

The steps involved in OF Cable construction are as under: 
 

i) Excavation of trench upto a nominal depth as specified, according to construction 
specifications along National/State Highways/other roads and also in city limits as 
mentioned in the notice inviting tender. 

 
ii) Laying of PLB pipes/coils coupled by PLB sockets in excavated trenches, on bridges and 

culverts, drawing of 6 mm polypropylene para pro rope (P.P. rope) through the PLB 
pipes/coils as per Construction Specifications and sealing of PLB pipe ends at every 
manhole by PLB end caps of suitable size. 

APCO-23/11(13)/4/2024-MM IT CFA

I/617209/2024



 

                                                            91                                                   SIGNATURE OF THE BIDDER  

iii) Providing of mechanical protection by R.C.C. Pipes/GI pipes and/or 
concreting/chambering according to construction specifications, wherever required. 

 
iv) Fixing of GI pipes/troughs with clamps at culverts/bridges and/or chambering or 

concreting of G.I. Pipes/troughs, whenever necessary. 
 

v) Back filling and dressing of the excavated trenches according to construction 
specifications. Digging of pits 1 metre towards jungle side at every manhole chamber 
to a depth of 60 cms, fixing of route indicator, concreting and back filling of pits. 
Painting of route indicators with yellow colour and sign writing denoting route 
indicator number as per construction specifications. 

 
vi) Documentation. 

The documentation, consisting of the following shall be prepared exchange to exchange for intra 
BA OFC links and for each section in case of inter SSA/National long distance routes. 
a) Route Index Diagrams – General: This diagram shall consist of Cable Route Details 
on Geographical Map drawn to scale the prominent land marks and alignment of cable 
with reference to road. This shall be prepared on A-3 sheets of 80 GSM. 
b) Route Index Diagrams – Profile: These diagrams will contain: 

a. Make and size of the cable. 
b. Offset of cable from center of the road at every 10 meters 
c. Depth profile of Cable at every 10 meters 
d. Details of protection with type of protection depicted on it 
e. Location of culvert and bridges with their lengths and scheme of laying of 

PLBpipe/PLB Blowing Type/Pre-installed ropes thereon. 
f. Important landmarks to facilitate locating the cable in future 
g. Location of joints and pulling manholes. 

 
These diagrams shall be prepared on A-4 sheets of 80 GMS. On one sheet profile 
of maximum 400 meters shall be given to ensure clarity. 
c) Joint location Diagram: This diagram will show: 

a. Geographical location of all the joints. 
b. Depth of Joint Chamber covers from ground level 
c. Type of chamber (Brick/Pre-cast) 
d. Length of O.F. Cable kept inside the joint chamber from either direction. 

 
This shall be prepared on A-4 sheets of 80 GSM. All the diagrams (i), (ii) & (iii) shall 
bear the signatures of the contractor, the Engineer-in-charge as a proof of accuracy of 
the details. The diagrams shall be bound in A-4 size book with cover. The cover sheets 
shall be of 110 GSM and laminated. The front cover shall have the following details. 

 
1. Name of the SSA/Project Organization. 
2. Name of the OFC Link 
3. Name of the Contractor 
4. Date of commencement of work 
5. Date of completion of work 
For each route/section 6 sets of above-mentioned document shall be submitted. 

APCO-23/11(13)/4/2024-MM IT CFA

I/617209/2024



 

                                                            92                                                   SIGNATURE OF THE BIDDER  

2. PLB/ROPE Materials used: 
 

PLB PIPE/COILS 
PLB Socket: For coupling PLB Pipes/coils 
PP Rope:6mm PP rope is drawn through the PLB pipes / coils and safely tied to the end 
caps at either ends with hooks to facilitate pulling of the OF cables at a later stage 
PLB End Caps: For pulling the cable through the pipes, it is necessary to have suitable 
manholes at every 200M length and also at bends and corners suitably located. The pipes 
are laid for 200M or less at a time for the distance between two manholes. The ends of the 
PLBpipes/coils are closed with PLB End Caps. A suitable arrangement should be provided 
in the EndCap to tie PP Rope. 

 
MATERIALS FOR MECHANICAL PROTECTION 
For lesser depths requiring mechanical protection as per specifications and in built up areas, 
in towns and cities falling within the municipal limits, suitable mechanical protection is 
provided toPLB pipes/coils using RCC full/half round pipes or GI pipes or concreting of 
size 25 cms x 25 cms reinforced with MS weld mesh or a combination of any of these as 
per the instructions of theSDE-in-charge of the work as per instructions of the Engineer-in- 
Charge. 

 
G.I. PIPES: Whenever protection by G.I. pipe is provided, it is preferable to use PLB coils. 
As space on parapet wall on Bridges/culverts is limited, 40mm GI pipes may be used with 
32 mm PLB coil drawn inside. 

 
M.S. Weld Mesh: The PLB pipes can also be protected by embedding it in concrete of 
size of 25 cms x 25 cms reinforced with MS weld mesh. 
The strength of RCC/CC is dependent on proper curing, therefore, it is imperative that water 
content of CC/RCC mix does not drain out into the surrounding soil. In order to ensure this, 
the RCC/CC work should be carried out by covering all the sides by yellow PVC sheets of 
weight of nor less than 1 kg per 8 sq. m. to avoid seepage of water into the soil. 

 
RUBBER BUSH: To prevent entry of rodents into PLB pipes, the ends of PLB pipes are 
sealed at every manhole and joint using rodent resistant hard rubber bush (cap), so that it 
should be ableto prevent the entry of insects, rodents, mud, and rainwater into the PLB 
pipe/Coil. 

 
ROUTE INDICATOR: The route indicator are co-located with each manhole. In addition, 
route indicators are also to be placed where route changes direction like road crossings 
etc. The route indicators made of pre-cast RCC should have the dimensions: Base, Top, 
Height & the word ‘BSNL OFC’ should be engraved on the route indicators. (See Route 
Indicator Diagram/figure ‘A’ for details). The route indicators are painted yellow and 
the same are placed at 2 ft. away from the center of the trench towards jungle side. The 
engraved word ‘BSNL OFC’ should be painted in white, on route indicators. Numbering of 
route indicators should be done in white paint. The numbering scheme for route indicators 
will be Joint No./Route Indicator No. for that joint. For example, 2/6 marking on a route 
indicator  means 6th route indicator after 2nd joint. Enamel paints of reputed brand should 
be used for painting and sign writing of route as well joint indicators. 
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JOINT CHAMBER 
The joint chamber is provided at every joint normally at a distance of 2 Kms to keep the 
O.F.C. joint well protected and also to keep extra length of cable which may be required in 
the event of faults at a later date. The joint chambers are made at site using bricks and mortar 
or are of pre- cast RCC type. 
Supply and fixing of Pre-fabricated RCC Closure as Joint Chamber: 
For supplying RCC Ring,  
rim thickness 50mm made of standard 1:2:4 concrete mix. It should have a split (with two 
halves) RCC cover of thickness 50mm made of cement concrete mix of 1:2:4 (1: cement, 
2: coarse sand, 4 stone aggregate mm nominal size reinforced with MS fabric 75 x 75 mm 
mesh of weight not less than 7.75 Kg per sq. meter having galvanized iron handles for each 
half to facilitate easy lifting, to be used as joint chamber. The word ‘OFC’ should be 
engraved on each half of the cover. The joint chamber should be so designed that PLB 
pipe/PLB Blowing Type/Pre-installed rope ends remain protruding minimum 5 cms inside 
the chamber. The PLB pipes should be embedded within the chamber in such a way that 
PLB pipe remains free from the weight of the construction. The joint chamber should be 
plastered on all internal surfaces and top edges with cement mortar of 1:3 (1: cement, 3: 
coarse sand) with a floating coat of complete cement as per standard. The joint chamber is 
to be filled with clean sand before closing. 

 
     `In Golden Quadrilateral & East West Corridor routes (every 10 Km) : 

For fixing Pre-cast RCC chamber, first a pit of size 1.5 m x 1.5 m x 1.65 m depth is 
required tobe dug. Pre cast RCC chamber consists of three parts (i) round base plate in two 
half of 140 cm dia and 5 cm thickness (ii) full round RCC joint chamber with diametre of 
120 cm and height of 100 cm and thickness of 5 cm (iii) round top cover will be in two 
halves with diametre of 140 cmand thickness of 5 cm having one handle for each half in 
centre and word ‘BSNL OFC’ engraved on it.. After, fixing the pre-cast RCC joint 
chamber, the joint chamber is filled with clean sand before closing. Lastly, back filling of 
joint chamber pit with excavated soil is carried out. 

 
CABLE PULLING AND JOINTING/SPLICING: 

 
CABLE PULLING: 
Manholes marked during PLB pipe Type/Pre-installed ropes laying of approx. size of 3m 
lengthx 1.0m width x 1.65m depth shall be excavated for pulling the cables. There may be 
situations where additional manholes are required to be excavated for some reasons, to 
facilitate smooth pulling of cable. Excavation of additional manholes will be carried out, 
without any extra cost. De-watering of the manholes, if required, will be carried out without 
any extra cost. Dewatering/ De-gasification of the ducts, if required, will be carried out 
without any extra cost. The existing 6mm PP rope shall be replaced by with PP rope of 8mm 
dia between the two consecutive manholes. This is to ensure that the PLB pipes Type/Pre- 
installed ropes are cleaned for pulling the cable without exerting undue tension on the OF 
cable. While cleaning, excessive pressure should not be put as this may result in breaking 
of P.P. rope and thus requiring opening of additional manholes. However, in case the 
cleaning rope gets stuck up during pulling, the location of clogging of PLB Pipe Type/Pre- 
installed ropes should be measured and located accurately. The trench at that location should 
be opened and the PLB Pipe Type/Pre-installed ropes should be cleaned properly or if not 
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possible, it should be changed by a clean new PLB Pipe Type/Pre-installed ropes to 
facilitate easy cable pulling at a later stage without any breakage. If clogging of PLB Pipe 
Type/Preinstalled ropes is in the location where the pipes are protected either by RCC Pipe 
Type/Pre-installed ropes or by concreting and the protection is broken for 
cleaning/changing the PLB Pipe, the protection thus removed should be brought back to 
normal by the contractor without any extra cost. However, PLB Pipes Type/Pre- install 
edropes, RCC Pipes required for this purpose will be supplied by the BSNL. 

 
CABLE BLOWING 

 The tenderer should blow/de blow the cable in the PLB duct by air jet blowing as 
per Specification. Within 7 days of notice, the contractor shall commence Blowing 
/deblowing and complete the work at an average speed of 4 KM per day. There shall 
not be any damage to the OF cable blown/de blown. Cable blowing shall be done 
using blowing machine which can be kept inside the manhole, as it will avoid 
formation of loop outside. Compressor of suitable capacity shall be used. 

 Blowing has to be done for the route length, end to end. This implies work may 
have to be done beyond the section awarded to the contractor, and he is bound 
to do it. The works involved in blowing are listed below. 

 Transportation of all materials issued by BSNL from stores including cable 
drums, joint rings and handling of the same (including loading, unloading, 
handling and local distribution). 

 Digging of manhole and reinstatement after blowing of cable. 
 The opening of End plug, de-roping of rope in PLB pipes. 
 Duct integrity test as per specifications. 
 If any coupler is not connected properly, they should be connected at the coupling 

points.If required the coupling points are to be dug open for this purpose and the 
existing duct cut, aligned and coupled properly. Extra piece of pipe if required has 
to be coupled. 

 Blowing of cable and fixing cable seal plug. 
 Keeping 30mtr coil in every joint chamber. 
 Digging of joint chambers, placing RCC chambers supplied by BSNL, and 

filling with river sand. 
 Closing the manhole/joint cover and ensuring that the cover sits properly. 

 
If there is time gap after laying of pipes and blowing, the contractor should carry out Duct 
Integrity test of the pipe to the specified pressure and ensure that there is no block or leak, as 
per specifications. If there are blocks the same shall be rectified. A check list may be submitted 
to the site Engineer of the section after every pipe is tested, indicating the block etc. and the 
action taken to rectify the duct. No separate rates are payable for duct integrity test or 
rectification of ducts. 

 
Cable should be blown for the entire section in the pre-assigned pipe & colour. No crossing 
should take place in manholes between different coloured pipes, if multiple pipes are available. 
Ensure no mud, water or debris goes inside the pipe during the work. Any obstructions found 
in the pipe line after cable blowing, shall be removed at the expense of the Contractor. 

 
Depending upon the length of the cable and the addl. length required at manholes, chain 
measurement should be taken from the starting end of the section, and the drums should be 
properly located. 
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The drums are of approx. 2 Km to 4 Km and may sometimes be smaller. It may be preferable to 
blow the OF cable by placing the drum at the manhole point nearest to midpoint of the coil 
size and blowing both directions. The standard practice is to keep the clock-wise end of the 
cable to A side of the route and the anticlockwise end to 'B' side. Also, it is the convention to 
have the clock-wise end on top and anticlockwise at the bottom of the drum. With that in view, 
the OF Cable is mounted on the jack and wheel and positioned at the manhole point. It is 
important to keep the drum shaft (axle) in horizontal position by adjusting the jacks. After it is 
set in position, the cable should be inserted into the blowing machine. 

 
Proper communication is to be established between the lead-in and take out manholes. This can 
be done by suitable Trans Receivers (Walkie Talkies) or Magneto telephones with drop wire. 
This has to be arranged by the contractor and communication with each point should be kept 
throughout the blowing. OF cable at RCC chambers should be lead along the walls & suitable 
MS clamps should be provided (4 on each side). Additional protection of cable if required shall 
be provided at manholes. 

 
3. EXCAVATION OF TRENCHES 

i)Trenching 
Location and Alignment of the Trench: In city areas, the trench will normally follow the 
foot- path of the road except where it may have to come to the edge of the carriage way when 
cutting across road with specific permissions from the concerned authorities maintaining the 
road (such permissions shall be obtained by the department). Outside the city limits the 
trench will normally follow the boundary of the roadside land. However, where the road side 
land is full of burrow pits or afforestation or when the cable has to cross culverts/bridges or 
streams, the trench may come closer to the road edge or in some cases, over the embankment 
or shoulder of the Road (Permissions for such deviations for cutting the embankment as well 
as shoulder of the road shall be obtained by the contractor on behalf of BSNL). 
The alignment of the trench will be decided by a responsible departmental official, not below 
the rank of a Junior Telecom Officer. Once the alignment is marked, no deviation from the 
alignment is permissible except with the approval of Engineer-in-charge. While marking the 
alignment only the center line will be marked and the Contractor shall set out all other work 
to ensure that, the excavated trench is as straight as possible. The Contractor shall provide 
all necessary assistance and labour, at his own cost for marking the alignment. Contractor 
shall remove all bushes, undergrowth, stumps, rocks and other obstacles to facilitate marking 
the center line without any extra charges. It is to be ensured that minimum amount of bushes 
and shrubs shall be removed to clear the way and the contractor shall give all consideration 
to the preservation of the trees. 

 
ii) Line-Up: The line-up of the trench must be such that PLB pipe(s) shall be laid in a straight 
line except at locations where it has to necessarily take a bend because of change in the 
alignment or gradient of the trench, subject to the restrictions mentioned elsewhere. 

 
iii) Method of Excavation: In city limits as well as in built up areas, the contractor shall 
resort to use of manual labour only to ensure no damage is caused to any underground or 
surface installations belonging to other public utility services and/or private parties. 
However, along the Highways and cross country, there shall be no objection to the Contractor 
resorting to mechanical means of excavation, provided that no underground installations 
exist in the path of excavation, if any, are damaged. 
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There shall be no objection to resort to horizontal boring to bore a hole of required size and 
to push through G.I. Pipe (65mm/40mm dia) through horizontal bore at road crossing or rail 
crossing or small hillocks etc. 
All excavation operations shall include excavation and ‘getting out’. ‘Getting out’ shall 
include throwing the excavated materials at a distance of at least one metre or half the depth 
of excavation, whichever is more, clear off the edge of excavation. In all other cases ‘getting 
out’ shall include depositing the excavated materials as specified. 

In Rocky strata excavation shall be carried out by use of electro mechanical means like 
breakers or by blasting wherever permissible with express permission from the competent 
authority. If blasting operations are prohibited or nor practicable, excavation in hard rock 
shall be done by authorize. 
Trenching shall as far as possible be kept ahead of the laying of pipes. Contractor shall 
exercise due care that the soil from trenching intended to be loose for back filling is not 
mixed with loose debris. While trenching, the Contractor should not cause damage to any 
underground installations belonging to other agencies and any damage caused should be 
made good at his own cost and expense. 
The contractor to prevent any accident to pedestrians or vehicles shall provide necessary 
barricades, night lamps, warning boards and required watchman. While carrying out the 
blasting operations, the contractor shall ensure adequate safety by cautioning the vehicular 
and other traffic. The contractor shall employ sufficient man-power for this with caution 
boards, flags, sign writings etc. 

The contractor should provide sufficient width at the trench at all such places, where it is 
likely to cave in due to soil conditions without any extra payment. A free clearance of 
minimum 15 cms. should be maintained above or below any existing underground 
installations. No extra payment will be made towards this. 
In order to prevent damage to PLB pipes over a period of time, due to the growth of trees, 
roots, bushes, etc. the contractor shall cut them when encountered in the path of alignment 
of trench without any additional charges. 
In large burrow pits, excavation may be required to be carried out for more than 165 cms in 
depth to keep gradient of bed less than 15 degrees with horizontal. If not possible as stated 
above, alignment of trench shall be changed to avoid burrow pit completely. 

iv) Depth and Size of the Trench : For normal & hard soil for all areas including ordinary 
& hard rock for all areas minimum depth shall be 165 cms shall be for penalty. For ordinary 
& hardrock minimum depth shall be 135 cms shall be followed for penalty. For Hilly terrain 
,minimum depth shall be 90 cms shall be followed for penalty. However, Engineer-in-charge 
in exceptional cases due to adverse site conditions encountered, may allow to lay PLB Pipes 
at a lesser depth with additional protection. In all cases, the slope of the trench shall not be 
less than 15 degrees with the horizontal surface. The width of the trench shall normally be 
45 cms. at the top and 30 cms. at the bottom. In case, additional pipes (PLB/GI/RCC Pipes) 
are to be laid in some stretches, the same shall be accommodated in this normal size trench. 
When trenches are excavated in slopes, uneven ground, inclined portion, the lower edge shall 
be treated, as top surface of land and depth of trench will be measured accordingly. In certain 
locations, such as uneven ground, hilly areas and all other places, due to any reason 
whatsoever it can be ordered to excavate beyond standard depth of 165 cms to keep the bed 
of the trench as smooth as possible. Near the culverts, both ends of the culverts shall be 
excavated more than 165 cms. to keep the gradient less than 15 degree with horizontal. In 
case where depth beyond specified depth is necessary it shall be clearly indicated in the 
technical specification of bid documents and of each work order. No extra payment shall be 
made for such extra depth. 
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If excavation is not possible to the minimum depth of 165 cms., as detailed above, full facts shall 
be brought to the notice of the Engineer-in-charge in writing giving details of location and reason 
for not being able to excavate that particular portion to the minimum depth. The competent 
authority shall grant approval in writing under genuine circumstances. The decision of the 
competent authority shall be final and binding on the contractor. 

 
v) Dewatering: The Contractor shall be responsible for all necessary arrangements to remove 
or pump out water from trench. The Contractor should survey the soil conditions encountered in 
the section and make his own assessment about dewatering arrangements that may be necessary. 
No extra payment shall be admissible for this. 

vi) Wetting: Wherever the soil is hard due to dry weather conditions, if watering is to be done 
for wetting the soil to make it loose, the same shall be done by the contractor. No extra payment 
shall be admissible for this. 

 
vii) Blasting: For excavation in hard rock, where blasting operations are considered necessary, 
the contractor shall obtain approval of the Engineer-in-Charge in writing for resorting to blasting 
operations. 
The contractor shall obtain license from the competent authority for undertaking blasting 
work as well as for obtaining and storing the explosive as per the Explosive Act, 1884 as 
amended up to date and the explosive Rules, 1983. The contractor shall purchase the explosives 
fuses, detonators, etc. only from a licensed dealer. Transportation and storage of explosive at 
site shall conform to the aforesaid Explosive Act and Explosive Rules. The contractor shall be 
responsible for the safe custody and proper accounting of the explosive materials. Fuses and 
detonators shall be stored separately and away from the explosives. The Engineer-in-Charge or 
his authorized representative shall have the right to check the contractor’s store and account of 
explosives. The contractor shall provide necessary facilities for this. 
The contractor shall be responsible for any damage arising out of accident to workmen, public 
or property due to storage, transportation and use of explosive during blasting operation. 
Blasting operations shall be carried out under the supervision of a responsible authorized agent 
of the contractor (referred subsequently as agent only), during specified hours as approved in 
writing by the Engineer-in-Charge. The agent shall be conversant with the rules of blasting. 
All procedures and safety precautions for the use of explosives drilling and loading of explosives 
before and after shot firing and disposal of explosives shall be taken by the contractor as detailed 
in IS:4081 safety code for blasting and related drilling operation. 

 
viii) Trenching Near Culverts/Bridges : The PLB pipes shall be laid in the bed of culvert at 
the depth not less than 165 cms protected by G.I. pipes/ DWC/ RCC and concreting as decided 
by Engineer-in-Charge. 
Both ends of culverts shall be excavated more than 165 cms in depth to keep the gradient of not 
less than 15 degree with horizontal. The bed of trench should be as smooth as possible. 
While carrying out the work on bridges and culverts, adequate arrangement for cautioning the 
traffic by way of caution boards during day time and danger lights at night shall be provided. 

In case of small bridges and culverts, where there is a likelihood of their subsequent expansion 
and authorized, the cable should be laid with some curve on both sides of the culvert or the 
bridge to make some extra length available for re-adjustment of the cable at the time of 
reconstruction of culvert or the bridge. 
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4. LAYING OF H.D.P.E. PIPES / COILS: 

After the trench is excavated to the specified depth, the bottom of the trench has to be 
cleared of all stones or pieces of rock and leveled up properly. A layer of soft soil/or 
sand(in case the excavated material contains sharp pieces of rock/stones) of not less than 
5 cms is required for leveling the trench to ensure that the cable when laid will follow a 
straight alignment. Adequate care shall be exercised while laying so that the OF cables 
are not put to undue tension/pressure after being laid as this may adversely affect the 
optical characteristics of cables with passage of time. 
The contractor shall ensure that trenching and pipe laying activities are continuous, 
without leaving patches or portions incomplete in between. In case intermediate patches 
are left, measurement of the completed portions will be taken only after work in such left 
over patches are also completed in all respects. 

Preparatory to aligning the pipe for jointing, each length of the PLB pipe shall be 
thoroughly cleaned to remove all sand, dust or any other debris that may clog, disturb or 
damage the optical Fibre cable when it is pulled at a later stage. The ends of each pipe 
and inside of each PLB socket shall be thoroughly cleaned of any dirt or other foreign 
materials. 
After the trench is cleaned the PLB Pipes/Coil shall be laid in the cleaned trench, jointed 
with “O” ring type PLB Sockets & 6 mm PP rope should be drawn through the PLB 
Pipes at the time of laying the pipes to facilitate cable pulling at a later stage. At every 
manhole approximately at every 200m or at bends or turns the pp rope will be tied to the 
PLB end caps used for sealing the PLB pipes, to avoid entry of rodents/mud etc. 
At the end of each day work, the open ends of the pipes sections shall be tightly closed 
with end caps to prevent the entry of dirt/mud, water or any foreign matter into PLB pipes 
until the work is resumed. 
In City, Town, Urban area falling within Municipal/Corporation limits, the PLB Pipes 
shall be laid with protection using RCC/DWC/G.I. Pipes/Concreting reinforced with 
weld mesh. Moreover, in cross country routes, if depth is less than 1.2 metres, 
protection by using RCC/DWC/G.I. Pipe/Concreting reinforced with weld mesh shall be 
provided. Engineer-in-charge shall decide about such stretches and type of protection to 
be provided in view of the site requirements. Normally 100mm RCC/DWC Pipes shall 
be used for protecting PLB Pipe but if more than one PLB Pipe is to be laid and 
protected, RCC/DWC Pipe of suitable size to accommodate the required number of 
PLB Pipes shall be used. 

 
The PLB Pipes shall be laid in RCC Full Round spun Pipes/DWC/GI pipes as required 
at road crossings. The RCC pipes/GI pipes shall extend at least 3 metres on either side 
of the road at road crossings. At road crossings, extra GI/PLB Pipes may be laid as per 
the direction of the Engineer-in-charge. On Rail bridges and crossings, the PLB Pipes 
shall be encased in suitable cast iron as prescribed by the Railway Authorities. 

 
Whenever RCC pipes are used for protection, the gaps between the RCC collars and the 
RCC pipes shall be sealed using cement mortar 1:3 (1:53 grade cement of reputed 
brand, 3: fines and without impurities) to bar entry of rodents. Every third collar of 
RCC pipes (Normally of 2 metres length) and also both ends of RCC Pipes will be 
embedded in a concrete block of size 40 cms. (L) x 40 cms (W) x 25 cms (H) of 1:2:4 
cement concrete mix (1:53 grade cement of reputed brand, 2: coarse sand, 3: stone 
aggregate of nominal size of 20mm) so that the alignment of RCC pipes remain firm and 
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intact and to avoid entry of rodents. 
Wherever GI Pipes are used, special care should be taken to ensure that G.I. Pipes are 
coupled properly with the sockets so as to avoid damage to PLB Pipe and eventually 
the OF Cable in the event of pressure coming on the joint and G.I. Pipe joint giving its 
way. Rubber bushes shall be used at either ends of the GI pipes to protect PLB Pipe. 
Both the ends of G.I Pipe will be embedded in a concrete block of size 40 cms (L) x 40 
cims (W) x 25 cms (H) of 1:2:4 cement concrete mix (1:53) grade cement of reputed 
brand, 2: coarse sand, 3: stone aggregate of nominal size of 20mm) so that the 
alignment of G.I. Pipes remain firm and intact and to avoid entry of rodents. 

 
In case of protection by concreting at site, the nominal dimension of concreting shall be 
250mm x 250mm section. Cement Concrete Mixture used shall be of 1:2:4 composition 
i.e. 1: 53 grade Cement of a reputed company, 2 : Coarse Sand, 4 : Graded Coarse Stone 
aggregate of 20mm nominal size, reinforced with MS weld mesh. As the RCC is cast at 
site, it is imperative to ensure that special care is taken to see that proper curing 
arrangements are made with adequate supply of water. The contractor shall invariably 
use mechanical mixer at site for providing RCC protection to ensure consistency of the 
mix. 

For carrying out concreting work in trenches, yellow PVC sheets of width not less than 
1.0M and of weight not less than 1 kg. per 8 sq. metres shall be spread and nailed on 
sides of the trench to form trapezoidal section for concreting in the cleaned trench, to 
avoid seepage of water into the soil. A bed of cement concrete mixture of appropriate 
width and 75 mm thickness shall be laid on the PVC sheet, before laying PLB pipes. 
The PLB pipes shall then be laid above this bed of concrete. After laying the PLB 
pipes, MS weld mesh should be wrapped around and tied and concrete mix is to be 
poured to form the cross sectional dimensions as instructed by the Engineer-in-charge. 
The strength of RCC is dependent on proper curing, therefore, it is imperative that water 
content of RCC mix does not drain out into the surrounding soil. Portions where 
cement concreting have been carried out shall be cured with sufficient amount of water 
for reasonable time to harden the surface. 

 
After curing, refilling of the balance depth of the trench has to be carried out with 
excavated soil. 
The PLB pipes/RCC/GI pipes shall be laid only in trenches accepted by Engineer-in- 
charge or his representative. The Contractor shall exercise due care to ensure that the 
PLB pipes are not subjected to any damage strain. 

 
Water present in the trench at the time of laying the PLB Pipes shall be pumped out by 
the contractor before laying the pipes in the trench to ensure that no mud or water gets 
into the pipes, thus choking it. 
In case of nallahs, which are dry for nine months in a year, the PLB Pipes shall be laid 
inside the RCC Pipes/ or GI Pipes and concrete laid at a minimum depth of 165 cms., 
as instructed by the Engineer-in-charge. The mechanical protection shall extend at least 
5 metres beyond the bed of nallah on either side. 
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Notwithstanding anything contained in clauses referred above, the Engineer-in-charge 
may order, based on special site requirements, that the PLB Pipes may be encased in 
reinforced cement concrete, as detailed, ibid. 

 
While laying the pipes, a gap of 2M is kept at convenient locations approx. 200m apart 
and at the bends and turns, which will be used as manholes during OF cable pulling. 
Ends of the PLB pipes at the manholes shall be sealed using PLB end caps after tying the 
PP rope to the end caps to avoid choking of the pipes. In a similar manner, manholes 
shall be kept while approaching bridges, road crossings etc., as instructed by the 
Engineer-in-charge. The location of the manholes will be decided by the Engineer-in- 
charge. 

 
5. Laying Protection Pipes on Bridges and Culverts : 

In case trenching and pipe laying is not possible in the beds of the culverts, the pipes shall 
be laid over the culverts/bridges after getting due permission from the competent authority. 
Of late the bridge construction authorities are providing ducts below the footpaths on the 
bridges for various services. The telecom officers need to maintain good liaison with the 
concerned authority to get one side of the duct allotted for Telecom Cables. In such ducts, 
G.I. Pipes can be coupled and laid for pulling the cables. It would be pertinent to mention 
here that close liaison with bridge construction authorities would be of immense advantage 
in ensuring provision of ducts on one or both the sides of the bridges  as per future 
requirements. However, for laying cables on existing bridges, where duct arrangement does 
not exist, one of the following methods may be adopted. 

Normally in the Bridges/Culverts, where there are no ducts and where the cushion on the top 
of the Arch is 50 cm to 100 cm or more, G.I. Pipe (Carrying PLB pipe and cable) may be 
buried on the top of the Arch adjourning the parapet wall, by digging close to the wheel 
guards. Every precaution shall be taken to see that no damage occurs to the arch of the 
culvert. After burying the GI pipe, the excavated surface on the arch shall be restored. 
Where the thickness of the Arch is less than 50 cms, the pipe must be buried under the 
wheel guard masonry and the wheel guard rebuilt. 

 
If neither of the two methods is possible, the G.I. Pipes/GI Troughs/DWC Pipes must be 
clamped outside the parapet wall with the clamps. If necessary, the pipe may be taken 
through the parapet wall at the ends where the wall diverges away from the road. 

 
In case where the methods explained in clauses referred above are not possible, the G.I. 
Pipes/GI Troughs/DWC Pipes can be fixed on the top of the road curb close to the 
inside face of the parapet wall by means of clamps, using raw plugs and wood screws or 
small diameter bolts, without damaging the concrete and limiting the external diameter of 
the bolts to 7.5 mm. The permission for carrying out this work will be obtained from the 
Road Authorities by the contractor. Methods cited in above clauses should be carried out 
under close supervision of Road authorities. 
The surface to be concreted should be thoroughly cleaned and leveled before concreting. At 
both ends of the Bridges/Culverts, where the GI Pipes/GI Troughs slope down and get buried, 
the concreting should be extended to ensure that no portion of the GI Pipes/GI Troughs is 
exposed as ordered by the Engineer-in-charge to protect the Pipe/Trough from any possible 
damage externally caused. Where white wash/colour wash is existing on the 
Bridges/Culverts, the same should also be carried out on the concreted portion to ensure 
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uniformity. 
6. Back Filling and Dressing of the Trench : 

 
The earth used for filling shall be free from all roots, grass, shrubs, vegetation, trees, saplings 
and rubbish. Provided that the PLB Pipes have been properly laid in the trench at the 
specified depth, the back--filling operation shall follow as closely as practicable. The back- 
filling operation shall be performed in such a manner so as to provide firm support under and 
above the pipes and to avoid bend or deformation of the PLB pipes when the PLB pipes get 
loaded with the back filled earth. 

 
At locations where the back filled materials contains stones/sharp objects which may cause 
injury to the PLB pipes and where the excavated or rock fragments are intended to refill the 
trench in whole or in part, the trench should be initially filled, with a layer of ordinary soil or 
de-rocked loose earth of not less than 10 cms above the pipes. 
Back filling on public, private roads, railway crossings, footpaths in city areas shall be 
performed immediately after laying the PLB pipes. Back filling at such locations shall be 
thoroughly rammed, so as to ensure original condition and made safe for traffic. All excess 
soil/material left out on road/footpath/railway crossing shall be removed by contractor. 
However, along the highways and cross-country, the dug-up material left out should be kept as 
heap above the trench while refilling. 

 
In city limits, no part of the trench should be kept open for more than 50 metres length at any 
time and in all places where excavation has been done, no part of the trench should be kept 
open overnight to prevent any mishap or accident in darkness. 

7 MICRO TUNNELING 
 

 GENERAL WORK DESCRIPTION 
 

Laying of PLB pipe of different types and sizes in general, including some or all 
of the following activities:- 

 
Horizontal boring and laying the PLB pipe through it: 
Horizontal boring and PLB pipe laying through it along road and under railway/ road/ 
canal/ streams crossing in all type of soil at suitable depth including all civil works. 
Supply of all tested tools and tackles other required equipment and consumables, labour 
etc. and making all such necessary arrangements are under vendor’s scope. Total job has 
to be completed within time schedule mentioned in work order. The work is specified under 
two major heads. 

 
a) Laying along the road. 
b) Road/ Rail/ canal crossing (road crossing means crossing a road of minimum 

width of 8 mtr.) 
 

Under each head there will be again three different sizes of boring : 
 

a) Boring of single pipe. 
b) Boring from two pipes to four pipes. 
c) Boring more than four pipes. 
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The PLB pipe will be pulled through the horizontal bore with insertion of nylon rope 
provided bythe department. Balloon (25mm. dia and 45mm length) test both ways is to be 
carried out by the bidder including the rope insertion if necessary for each pipe line. Duct 
integration test is to be carried out for each pipe in case of without rope pipes. 

 
 SPECIFICATION FOR PLB PIPE LAYING BY MICRO TUNNELING 

 
1. In this system of cable laying following job specification should be maintained: 
(i) Guided boring / drilling technology is to be used. Mechanical mores are not permitted 

 
a. Radio or any other detection system should be used for avoiding damage to 

existing underground utilities i.e. electric supply, water pipe lines, telecom 
copper cables and optical fibre cables, gas pipe lines, sewerage etc. 

 
b. The depth of boring should be such as to clear any underground 

utilities/obstacles.However in no case the depth of boring be less than 2m 
from the road surface. 

 
c. In horizontal and vertical boring the system should be capable of going up to 

10 mts below the ground level. 
 

d. In a shift of 8 hrs at least 500( Five hundred ) meter of drilling should be achieved. 
 

e. As far as possible cable should be laid in drum lengths and cutting of cable 
should be avoided while laying along road . 

 
2. Ground penetrating Radar survey and damage to Telephone cable and 

other underground utility services: 

(i) The contractor should collect all available information regarding underground 
services and take necessary care to protect them. He should also have sufficient 
arrangements to identify and protect such underground services. 

 
(ii) The contractor shall carry out ground penetrating Radar survey along the 

proposed cable route at his own cost to identify the underground services and for 
setting out the rules as directed by executive officer. The executive officer 
shall provide the route map to the contractor if available for plotting the existing 
utilities and setting the route for horizontal drilling. However, for safe drilling the 
contractor should make requisite inspection and test pits whenever necessary. 

 
3. LIFTING OF PLB PIPE: 

 
 The PLB pipe will be handed over to the contractor at stores. The contractor is                               

to lift the store from the store depot to the work site. 
 Guarding at work site is to be done by the contractor. 
 At the time of laying, jack and wheel should be used so that the pipe is not damaged. 
 The contractor is to make arrangement of water and power at the site of work 
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 Permission for laying is to be taken by contractor from appropriate civic & road authorities. 
 Digging of test pit and restoration of pits are to be done by the contractor. 

 
4. Fixing of Route Indicators/Joint Indicators: Pits shall be dug 1 M. towards jungle side 

at every manhole for fixing of Route Indicator. In addition, Route Indicators are also 
required to be placed where O.F Cable changes directions like road crossing etc. The pits 
for fixing the indicator shall be dug for a size of 60 cms. X 60 cms. and 75 cms. (depth). 
The indicator shall be secured in upright position by ramming with stone and murrum 
up-to a depth of 60 cms. And concreting in the ratio of 1:2:4(1: cement, 2: coarse sand, 
4: stone aggregate 20 mm nominal size) for the remaining portion of 15 cms. Necessary 
curing shall be carried out forthe concreted structure with sufficient amount of water for 
reasonable time to harden the structure. The route indicator shall be painted with primer 
before painting with oil paint. The material used should bear ISI mark. The size of each 
written letter should be at least 3.5 cms. The colours of painting is yellow for Route 
Indicator and colour of sign writing white for Letters . The numbering scheme for route 
indicators will be Joint No./Route Indicators No. for that joint. For example 2/6 
indicator means 6th route indicator after 2nd joint. 

 
8. DOCUMENTATION : 

 
The documentation, consisting of the following shall be prepared exchange to exchange for intra 
SSAOFC links and for each section in case of Inter SSA/National Long Distance routes. 

i) Route Index Diagrams – General : 
This diagram shall consist of pipe Route Details on Geographical Map drawn to scale 
with prominent land marks and alignment of pipe with reference to road. This shall be 
prepared on A-3 sheets of 80 GSM. 

ii) Route Index Diagrams – Profile : 
These diagrams shall contain: Make and size of the pipe, Offset of pipe from center 
of the road at every 10 metres, Depth profile of pipe at every 10 metres; Details of 
protection with type of protection depicted on it, Location of culvert and bridges 
with their lengths and scheme of laying of PLB Pipe/coil thereon, Important landmarks 
to facilitate locating the pipe in future and Location of pulling manholes. 

These diagrams shall be prepared on A-4 sheets of 80 GSM. On one sheet profile of 
maximum 400 metres shall be given to ensure clarity. 

 
All the diagrams (i) & (ii) shall bear the signatures of the contractor, the SDE-Site-in- 
charge as a proof of accuracy of the details. The diagrams shall be bound in A-4 
size book with cover. The cover sheets shall be of 110 GSM and laminated. The front 
cover shall have the details: Name of the SSA/Project Organization, Name of the OFC 
Link, Name of the Contractor, Date of commencement of work & Date of completion of 
work 
For each route/section, 6 sets of above mentioned document shall be submitted. 

 
9. SAFETY PRECAUTION : 

i) Safety Precautions when excavating or working in excavations close to electric 
cables. The Engineer-in-charge of the work should get full information from Electricity 
undertaking regarding any electric cables, which are known or suspected to exist near the 
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Proposed excavation and unless this is done, excavation should not be carried out in 
the section concerned. The electricity undertaking should be asked to send a 
representative and work should be preceded with close consultation with them. 

Only wooden handled hand tools should be used until the electric cables have been 
completely exposed. A cover slab of concrete, brick or stone from above should usually be 
used to protect power Cables, not laid in conduits. They may or may not be protected on the 
sides. It is safer, therefore, always to drive the point of the pickaxe downwards then 
uncovering a cable, so that there is less chance of missing such warning slabs. No workman 
should be permitted to work alone where there are electric cables involved. At least one 
more man should be working nearby so that help can be given quickly in case of an 
accident. If disconnection of power could be arranged in that section it will be better. No 
electric cables shall be moved or altered without the consent of the Electric Authority and 
they should be contacted to do the needful. If an electric cable is damaged even slightly, it 
should be reported to the Electric Authority and any warning bricks disturbed during 
excavation should bere placed while back filling the trench. Before driving a spike into the 
ground, the presence of other underground properties should be checked. Information on 
plans regarding the location of power cables need not to be assumed as wholly accurate. 
Full precautions should be taken in the vicinity until the power cable is uncovered. All 
electric cables should be regarded as being live and consequently dangerous. Any power is 
generally dangerous, even low voltage proving fatal in several cases. 

 
ii) Electric shock-Action and treatment: 
Free the victim from the contact as quickly as possible. He should be jerked away from the live 

conductors by dry timber, dry rope or dry clothing. Care should be taken not to touch with bare 
hands as his body may be energized while in contact. Artificial respiration should begin 
immediately to restore breathing even if life appears to be extinct. Every moment of delay is 
serious, so, in the meanwhile, a doctor should be called for. 

Safety precautions while working in Public Street and along railway lines where a road or footpath is 
to be opened up in the course of work, special care should be taken to see that proper protection is 
provided to prevent any accidents from occurring. Excavation work should be done in such a 
manner that it will not unduly cause inconvenience to pedestrians or occupants of buildings or 
obstruct road traffic. Suitable bridges over open trenches should be so planned that these are 
required for the minimum possible time. Where bridges are constructed to accommodate vehicular 
traffic and is done near or on railway property, it should be with the full consent and knowledge 
of the competent railway authorities. 

iii) Danger from falling material: 
Care should be taken to see that apparatus, tools or other excavating implements or excavated 

materials are not left in a dangerous or insecure position so as to fall or be knocked into the trench 
thereby injuring any workman who may be working inside the trench. 

 
iv) Care when working in Excavations: 
Jumping into a trench is dangerous. If it is deep, workmen should be encouraged to lower themselves. 

Workers should work at safe distance so as to avoid striking each other accidentally with tools. If 
the walls of the trench contain glass bits, corroded wire or sharp objects they should be removed 
carefully. If an obstruction is encountered, it should be carefully uncovered and protected if 
necessary. Care must be taken to see that excavated material is not left in such a position that it is 
likely to cause any accident or obstruction to a roadway or waterway. If possible the excavated 
material should be put between the workmen and the traffic without encroaching too much on the 
road. 
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v) Danger of cave in: 
When working in deep trenches in loose soil, timbering up/shoring the sides will prevent soil 

subsidence. The excavated material should be kept at sufficient distance from the edge of the 
trench or pit. Vehicles or heavy equipment must not be permitted to approach too close to the 
excavation. When making tunneled opening, it should be ensured that the soil is compact enough 
to prevent cave in even under adverse conditions of traffic. Extra care should be taken while 
excavating near the foundations of buildings or retaining walls. In such cases, excavation should 
be done gradually and as far as possible in the presence of the owners ofthe property. 

 
vi) Protection of Excavations: 
Excavations in populated areas, which are not likely to be filled up on the same day should be 

protected by barriers or other effective means of preventing accidents and the location of all such 
openings must in any event be indicated by red flags or other suitable warning signs. During the 
hours from dusk to dawn, adequate number of red warning lamps should be displayed. 
Supervisory officers should ensure that all excavations are adequately protected in this manner 
as serious risk and responsibility is involved. Notwithstanding adoption of the above-mentioned 
precautions, works involving excavations should be so arranged as to keep the extent of opened 
ground and the time to open it to a minimum 

 
vii) Precautions while working on roads: 
The period between half an hour after sun-set and half an hour before sunrise, and any period of fog 

or abnormal darkness may also be considered at night for the purpose of these instructions, for 
the purpose of providing the warning signs. Excavation liable to cause dangerto vehicles or the 
public must at all times be protected with fencing of rope tied to strong uprights or bamboo poles 
at a suitable height or by some other effective means. Any such temporary erection which is 
likely to cause obstructions and which is not readily visible should be marked by posts carrying 
red flags or boards with a red back-ground by day and by continuously lighted lamps at night. 

The flags and the lamps should be placed in conspicuous positions so as to indicate the pedestrians 
and drivers of vehicles the full expanse i.e. both width and length of the obstruction. The distance 
between lamps or between floors should not generally exceed 1.25malong the width and 6m 
along length of the obstruction in non-congested area, but 4 meters’ along the length in congested 
areas. If the excavation is extensive, sufficient notice to give adequate warning of the danger 
should be displayed conspicuously not less than 1.25m above the ground and close to the 
excavation. Where any excavation is not clearly visible for a distance of 25m to traffic 
approaching from any direction or any part of the carriage way of the road in which the 
excavation exists, a warning notice should be placed on the side or edge of all such roads from 
which the excavation or as near the distance as is practicable but notless than 10m from the 
junction of an entering or intersecting road in which the excavation exists. All warnings, in these 
should have a red background and should be clearly visible and legible. All warning lamps should 
exhibit a red light, but white lights may be used in addition to facilitate working at night. 
Wherever required a passage for pedestrians with footbridge should be provided. At excavations, 
cable drums, tools and all materials likely to offer obstructions should be properly folded, 
round and protected. This applied to jointer’s tents as well. Leads, hoses etc. stretched and 
across the carriageway should be guarded adequately for their own protection and also that of 
the public. 
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viii. Traffic Control : 
The police authorities are normally responsible for the control of traffic and may require 
the setting up of traffic controls to reduce the inconvenience occasioned by establishment 
of a single line of traffic due to restriction in road width or any other form of obstruction 
caused by the work. As far as possible, such arrangements should be settled in advance. 
If there are any specific regulations imposed by the local authorities, these should be 
followed. 

ix. Work along Railway Lines: 
Normally all works at Railway crossing is to be done under supervision of the railway 
authorities concerned, but it is to be borne in mind that use of white, red or green flags 
by the Departmental staff is positively forbidden to be used when working along a 
railway line as this practice may cause an accident through engine drivers mistaking 
them for railway signals. When working along a double line of railway, the men should 
be warned to keep a sharp look on both the “UP” and “DOWN” lines to avoid the 
possibility of any accident when trains pass or happen to cross one another near the work 
spot. 

x. Procedure and Safety precautions for use of explosives during 
blasting for Trenching: 
In areas where the cable trench cannot be done manually on account of boulders and 
rocks, it is necessary to blast the rocks by using suitable explosives. The quality of 
explosive to be used depends on the nature of the rocks and the kind of boulders. A few 
types of explosive fuses and detonators normally used for making trenches for cable 
works are detailed as: Gun powder, Nitrate, Mixture, Gelatin, Safety Fuse, Electric 
Detonator, and Ordinary Detonator. 
i ) Procedure : 
A detailed survey of the route is to be done to assess the length of the section where 
trenching is to be done with the help of blasting. A route diagram of the rocky section 
may be prepared indicating the length of the route where the explosives are to be used. 
For the purpose of obtaining license, a longer length of route should be given in the 
application as in many cases,after digging, rocks appear where blasting was not initially 
anticipated. 
Next a license will have to be obtained for use and storing of explosive in that section. If 
the area falls under a police commissioner, the authority for granting such license is the 
police commissioner of the concerned area. When the route does not fall in the 
jurisdiction of a police commissioner, the authority for issuing license is the District 
Magistrate. 

 
 

The concerned authority should be applied in prescribed form with a route map. The concerned 
authority will make an enquiry and issue a license for using/storing explosives for cable trenching 
work. Such license will be valid for 15 days only. The license should be got renewed if the blasting 
operation need to be extended. Once the license is granted, it is the responsibility of the holders of 
the license for the proper use of explosives, its transportation and storing. 

ii) Method of using : 
The safest explosive is the gelatin and electric detonator. Gelatin is in the form of a stick. Electric 
detonator is a type of fuse used for firing the explosive electrically. Holes are made at suitable 
intervals on rocky terrain or boulders either by air compressor or by manual chipping.The depth 
of the holes should be 2 to 3 ft. Fill up the holes with small quantity of sand for about 6”. First the 
electric detonator is to be inserted into the gelatin and the gelatin is to be inserted into the holes 
keeping the + ve and –ve wirings of electric detonators outside the holes. Again refill the holes 
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with sand. These + ve and –ve insulated wires of detonator are than extended and finally connected 
to an EXPLODER kept at a distance of not less than 100m. Now the explosive is ready for balsting. 
But, before connecting wires to exploder for blasting, all necessary precautions for stopping the 
traffic, use of red flags, exchange of caution signals, etc., should be completed and only then 
Exploder should be connected and operated. 

 
iii) Operation of exploder (IDL schaffler type 350 type exploder) : 

The type 350 blasting machine consists of a bearing block with blasting machine system and the 
explosion proof light – alloy injection moulded housing. The exploder is held with the left hand. 
The twist handle is applied to the drive pin, clapped with the right hand turned in the clock wise 
direction in continuous measurements at the highest speed from the initial position until it reached 
to a stop. At this stage an indication lamp will glow. When the indication lamp glows, “press 
button switch” should be pressed. This will extend the electric current to detonator and gelatin 
will be detonated. The rock will be blasted out of the trench. Number of holes can be blasted in a 
single stroke by connecting all such detonators in series connection and finally to the exploder. 
After blasting, again mazdoors are engaged on the work to clear the debris. If the result of the 
first blasting is not satisfactory, it should be repeated again onthe same place. 

iv) Warning : 
There may be two reasons for unsatisfactory results of the blasting : 

a) Misfire of gelatin due to leakage for current from detonator. 
b) Over loading because of overburden 

Never pull the broken wire pieces from the holes in such cases. Attempt should not be made to 
re-blast the misfired gelatin. The safest way is to make a fresh hole by its side and put fresh gelatin 
in that hole and blast it. 

 
10. Precautions : 

The abstract of Explosives Rules 1983 which are relevant to our work is given below: 
Restriction of delivery and dispatch of explosives : 

No person shall deliver or dispatch any explosives to any one other than a person who is 
the holder of a license to possess the explosives or the agent of holder of such a license 
duly authorized by him in writing on his behalf. OR is entitled under these rules to 
possess  the explosives without a license. 

 
The explosives so delivered or authorized shall in no case exceed the quantity, which the person 
to whom they are delivered or authorized to possess with or without a license under these rules. 

No other shall receive explosives from any person other than the holder of a license 
granted under these rules. No person shall receive from or transfer explosives to any 
person for a temporary storage or safe custody in a licensed premise unless prior 
approval is obtained from the Chief Controller. 

A person holding license for possession of explosives granted under these rules shall 
store the explosives only in premises specified in the license. 

 
11. Protection from Lightening During Storing : 

Every magazine shall have attached there to one or more efficient lightening conductors 
designed and erected in accordance with the specification laid down in Indian Standard 
Specifications No.2309 as amended from time to time. The connections to various parts of 
earth resistance of the lightening conductor terminal on the building to the earth shall be tested 
at least once in every year by a qualified electrical engineer or any other competent person 
holding a certificate of competency in this behalf from the State Electricity Department. A 
certificate showing the results of such tests and the date of the last test shall be hung up in 
conspicuous place in the building. 
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i) Precautions during thunder–storm: 
When a thunder-storm appears to be imminent in the vicinity of a magazine or store house 
every person engaged in or around such magazine and store house shall be withdrawn to a 
safe distance from such magazine or store house and the magazine and store house shall be 
kept closed and locked until the thunder storm has ceased or the threat of it has passed. 

 
ii) Maintenance of records : 

Every person holding a license granted under these rules for possession, sale or use of 
explosives shall maintain records in the prescribed forms and shall produce such record on 
demand to an Inspection Officer. 

 
iii) Explosives not be kept in damaged boxes : 

The licensee of every magazine or store house shall ensure that, the explosives are 
always kept in their original outer package. In case, the outer package gets damaged so that the 
explosives contained therein cannot be stored or transported, such explosives shall be 
repacked only after the same are examined by controller of explosives. 

 
iv) Storage of explosives in excess of the licensed quantity : 
        The quantity of any kind of explosives kept in any licensed magazine or store house shall 
         not exceed the quantity entered in the license against such kind of explosives. No explosives 

in excess of the licensed quantity shall be stored in the magazine or store house unless a 
permit in this behalf is obtained from the licensing authority by a letter or telegram. 

 
v) Precautions to be observed at Site : 
        The electric power at the blasting site shall be discontinued as far as practicable before 

charging the explosives. No work other than that associated with the charging operations shall 
be carried out within 10 meters of the holes unless otherwise specified to the contrary by the 
licensing authority. When charging is completed, any surplus explosive detonators and fuses 
shall be removed from the vicinity of the hole and stored at a distance which should prevent 
accidental detonation in the event of a charge detonating prematurely in any hole. The holes 
which have been charged with explosives shall not be left unattended till the blasting is 
completed. Care shall be taken to ensure that fuse or wires connected to the detonation are not 
damaged during the placing of stemming materials and tamping. 

vi)  Suitable warning procedure to be maintained : 
The licensee or a person appointed by the licensee to be in charge of the use of explosives at 
the site shall lay down a clear warning procedure consisting of warning signs and suitable 
signals and all persons employed in the area shall be made fully conversant with such signs 
and signals. 

 
vii) Precautions to be observed while firing : 

The end of the safety fuse if used in place of a detonator should be freshly cut before being 
lighted. The exploders shall be regularly tested and maintained in a fit condition for use in firing. 
An exploder shall not be used for firing a circuit above its rated capacity. The electric circuits 
shall be tested for continuity before firing. All persons other than the shot-firer and his 
assistant, if any, shall be withdrawn from the site before testing the continuity. 
For the purpose of jointing, the ends of all wires and cables should have the insulation 
removed for a maximum length of 5 cms. And should, then be made clear and bright for a 
minimum length of 2.5 cms. And the ends to be joined should be twisted together so as to 
have a positive metal contact. Then these should be taped with insulation to avoid leakage when 
in contact with earth. 
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In case of blasting with dynamite or any other high explosive, the position of all the bore holes 
to be drilled shall be marked in circles with white paint. These shall be inspected by the 
Contractor’s agent. Bore holes shall be of a size that the cartridge can easily pass down. After the 
drilling operation, the agent shall inspect the holes to ensure that drilling has been done only at 
the marked locations and no extra hole has been drilled. The agent shall then prepare the 
necessary charge separately for each bore hole. The bore holes shall be thoroughly cleaned 
before a cartridge is inserted. Only cylindrical wooden tamping rods shall be used for tamping. 
Metal rods or rods having pointed ends shall never be used for tamping. One cartridge shall be 
placed in the bore hole and gently pressed but not rammed down. Other cartridges shall then be 
added as may be required to make up the necessary charge for the borehole. The top most 
cartridge shall be connected to the detonator which shall in turn be connected to the safety fuses 
of required length. All fuses shall be cut to the length required before being inserted into the 
holes. Joints in fuses shall be avoided. Where joints are unavoidable, a semi-circular niche shall 
be cut in one piece inserted into the niche. The two pieces shall then be wrapped together with 
string. All joints exposed to dampness shall be wrapped with rubber tape. 

 
The maximum of eight bore holes shall be loaded and fired at one occasion. The charges shall be 
fired successively and not simultaneously. Immediately before firing, warning shall be given and 
the agent shall see that all persons have retired to a place of safety. The safety fuses of the charged 
holes shall be ignited in the presence of the agent, who shall see that all the fuses are properly 
ignited. 

 
Careful count shall be kept by the agent and others of each blast as it explodes. In case all the 
charged bore holes have exploded, the agent shall inspect the site soon after the blast but in case 
of misfire the agent shall inspect the site after half an hour and mark red crosses (X) over the 
holes which have not exploded. During his interval of half an hour, nobody shall approach the 
misfired holes. No driller shall work near such bore until either of the following operations 
have  been done by the agent for the misfired boreholes. 

 
The contractor’s agent shall very carefully (when the tamping is a damp day) extract the tamping 
with a wooden scraper and withdraw the primer and detonator. 

The holes shall be cleaned for 30 cm of tamping and its direction ascertained by placing a 
stick in the hole. Another hole shall then be drilled 15 cm away and parallel to it. This hole shall 
be charged and fired. The misfired holes shall also explode along with the new one. Before 
leaving the site of work, the agent of one shift shall inform another agent relieving him for the 
next shift, of any case of misfire and each such location shall be jointly inspected and the action 
to be taken in the matter shall be explained to the relieving agent. 

 
 

The Engineer-in-charge shall also be informed by the agent of all cases of misfire, their causes 
and steps taken in that connection. 

 
12. General Precautions: 
For the safety of persons red flags shall be prominently displayed around the area where blasting 
operations are to be carried out. All the workers at site, except those who actually ignite the fuse, 
shall withdraw to a safe distance of at least 200 meters from the blasting site. Audio warning by 
blowing whistle shall be given before igniting the fuse. 
Blasting work shall be done under careful supervision and trained personnel shall be employed. 
Blasting shall not be done within 200 meters of an existing structure, unless specifically permitted 
by the Engineer-in-charge in writing. 
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1” 1/2” 1” 1/2” 1” 

 

i) Precautions against misfire: 
The safety fuse shall be cut in an oblique direction with a knife. All saw dust shall be cleared from 
inside of the detonator. This can be done by blowing down the detonator and tapping the open end. 
No tools shall be inserted into the detonator for this purpose. 
If there is water present or if the borehole is damp, the junction of the fuse and detonator shall be 
made water tight by means of tough grease or any other suitable material. The detonator shall be 
inserted into the cartridge so that about one-third of the copper tube is left exposed outside the 
explosive. The safety fuse just above the detonator shall be securely tied in position in the 
cartridge. Water proof fuse only shall be used in the damp borehole or when water is present in the 
borehole. 

 
If a misfire has been found to be due to defective fuse, detonator or dynamite, the entire consignment 
from which the fuse, detonator or dynamite was taken shall be got inspected by the Engineer-in- 
charge or his authorized representative before resuming the blasting or returning the consignment. 

 
ii) Precaution against stray currents: Where electrically operated equipment’s is used 
in locations having conductive ground or continuous metal objects, tests shall be made for 
stray current to ensure that electrical firing can proceed safely. 

 

.C.C ROUTE INDICATOR 
 

DIAGRAMS OF RCC ROUTE INDICATORS 
 
 
 
 
 

3/16” 3/16” 3/16” 
 
 

 

2”
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ELEVATION Reinforcement 
Details 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

   

   

  

   

 
 
 
 
 

Note: 
 
 

 
 

PLAN 
 
 

Size of 
Letters: 

Height:
 

2” 
Width: 1” 

1. Concrete Mix should be One 
Cement, 1½ Sand and 3 Jelly (i.e. 
1:1½:3) 

 
2. Finish should be smooth for a 

distanceof 18” from Top. 

3. Curing is to   be   done   strictly   for 
21 Days as per the 

standards. 
 

 
Items to be supplied with the logo of 
“OFC”on both sides of the Route 
Indicators. 

12” 

4”
” 

30
””

 
6”

 

2”
” 
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      DIAGRAMS OF RCC CHAMBERS with BOTTOM & TOP COVERS 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Thickness of the Plate 50 MM 
Thickness of the Plate 50 MM 

 
 
 

50 mm 
Thickness 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

6 mm M.S.BARS a) Concrete Mix: 1:  2: 4 (1 Cement: 2 Coarse Sand: 4 stone) 
b) Curing is to be done strictly for 21 Days as per the 
standards. 
c) Finishing: Smooth 

 
 
 
 

       END OF SECTION XIII 

   1200 MM  

BOTTOM 
TOP 

8 mm 
M.S.BARS 

1100 MM 

PLB Pipe Entry 

 
Other Details / Conditions; 
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Section XIV 
 

                                    NEAR RELATIONSHIP CERTIFICATE 

ANNEXURE-A 

 

 
1. The tenderer or his staff shall not be a working officer/official of the BSNL. The near 

relatives of all BSNL executive in the concerned territorial circle or non-executive 
employees working in the concerned BA of the territorial circle in which the work is 
stipulated under this contract either directly recruited or on deputation are prohibited from 
participation in this tender. The near relatives for this purpose are defined as: 

 
a) Members of a Hindu Undivided family. 
b) They are husband and wife. 
c) The one is related to the other in the manner as father, mother son(s), son’s wife 

(daughter-in-law) Daughter(s) & daughter’s husband (son-in-law) brother(s) & brother’s 
wife, sister(s) & sister’s husband (brother-in-law). 

 
2.  The tenderer (s) should give a certificate to the effect that none of his/her 

relatives as defined above are working in the BA/Territorial Circle in which the work 
is stipulated under this contract. In case of proprietorship firm, the certificate will be 
given by the proprietor, for partnership firm certificate will be given by all the partners and 
in case of limited company by all Directors of the Company. Any breach of these 
conditions by the company or firm or any other person, the tender work will be cancelled 
and earnest money 
/security deposit will be forfeited at any stage whenever it is noticed. The BSNL will not 
pay any damages to the company or firm or concerned person. The company or firm or the 
person may also be debarred for further participation in the concerned unit. 

 
 

CERTIFICATE 
 

I…………..…………………..……………S/o………………….………………………..……… 
 

R/o………………………………………………………………………………………………… 
 

Here by certify that none of my relative(s) as defined above is/are employed in the 
BA/Territorial Circle in which the work is stipulated under this contract. In case at any 
stage, it is found that the information given by me is false/incorrect, BSNL shall have the 
absolute right to take any action as deemed fit/without any prior intimation to me” 

 
 

DATE  SIGNATURE OF TENDERER WITH SEAL 
 

----- END OF SECTION XIV ---- 
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Section XV 
 

Proforma for Experience Certificate 

 
Annexure-B 

 

 

 

No: Dated    
 

Subject: Experience certificate for optical fibre cable construction work. 
 

It is certified that M/s  _____ 

having    office at __________________________________________________________ 

whose Proprietor(s)/Partner(s)/Director(s)are   _____ _____________________________ 

_________________________________________________________________________ 

have successfully carried out optical fibre cable construction work for the amount 

mentioned hereunder. It is certified that these amounts have been paid to the above 

mentioned contractor. 

S.N. Period during which payments 

Made 

Contract No(s). Amount paid 
(In Rs. ) 

 

From To 

1. 01-04-YYYY 31-03-YYYY+   

     

 
AGM/AO/DDO/ Equivalent Officer responsible for 

Maintaining contractor’s Ledger 
Signature of office seal 

 

----- END OF SECTION XV ---- 

Name and address of the issuing office 
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Section XVI 
Annexure-C 

 

Declaration about Genuineness of Documents/Certificates 
(to be duly filled, signed, stamped, scanned and submitted 

with other documents as per clause-7 of 
Section-IV) 

 
 

I/We………………………………………………………………………………. hereby 

declare that the information furnished in the bid in response to the NIT No. -----------------------

- 

------is true and correct. I/we verify the genuineness and correctness of all documents, including 

experience certificates attached with the bid submitted electronically or as a hard copy. Further 

I also declare that I have submitted the tender document digitally signed, without any 

additions/deletions/modifications, as a token of having read, understood and accepted the terms 

and conditions therein. I am also aware that I shall be held responsible in case any document 

attached is found false/forged/fabricated/tempered/manipulated at any stage and the BSNL is 

fully competent to take any action against me/my firm as deemed fit in accordance with the 

terms and conditions of the contract and law of the land. 

 
 
 
 
 

 
Place: Signature of tenderer / Authorized signatory…………. 

 
Date: Name of the tenderer……………………………. 

 
 

Seal of the tenderer 
 
 

 
----- END OF SECTION XVI ---- 
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SAMPLE APPLICATION FOR DEPTH RELAXATION IN CASE OF 
ACHIEVING LOWER DEPTH 

SECTION XVII 
 
 

 

 

To 
The Engineer-in-Charge, 
……………………….. 

 
Sub : Approval for lower depth than 165/135/90 cms ( depending on the 

terrain and method of execution as applicable) 
 
 

Ref : Work Order No…………………… 
 

Sir, 
In the following section lengths the normal depth of …….(as prescribed) could not be 

achieved due to reasons stated against each section vide above reference 
work order.Your approval is requested. 

 
Sl.No Section No. Location 

From 
Location 
To 

Length 
in 
Mtrs. 

Actual 
Depth 
Achieved 
in Mtrs. 

Reason 

1       

2       

3       

 
 

Yours faithfully, 
 
 

Name of the Bidder with address & date. 
 
 

Recommendation of the Site-in-Charge. 
 
 

 
----- END OF SECTION XVII ---- 
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SECTION XVIII 
 
 

RATE OF EMPTY CABLE DRUM 
 
 

These are the rate of the empty cable drums which have to be deducted from 
contractor bills as per tender document. 

 
Sl.No. Particulars of drum Rate of disposal 

1 Optical Fibre cable drum 24F/12F/48F Rs.100/- per empty cable 
drum 

2 Optical Fibre cable drum 96F/144F/288F Rs.200/- per empty cable 
drum 

   

 
 

Note: -These are fixed rates and no variations shall be acceptable from these rates. 
 
 

 
Signature of the Bidder with seal 

 
 

----- END OF SECTION XVIII ---- 
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SECTION XIX 

 
Schedule of quantities stipulated under this tender and rates 

 
 

A. Route Wise Schedule of Quantities and Estimation of Cost of Works put to Tender 
            Name of the Route: VIT University, Inavolu to AP Secretariat,Velagapudi-4.9 km 

 
 

1 NIT No and Date NIT No .   APCO-23/11(13)/4/2024-MM IT CFA/5                           
DATED  19/02/2024 

2 Name of the work Laying PLB pipe/ Duct and Associated works by  
Open Trench Method/Trenchless Technology, Under 
Ground Optical Fibre Cable Pulling/Blowing, testing 
and commissioning for Guntur BA 

3 Name of Section VIT University, Inavolu to AP Secretariat, 
Velagapudi 
 

4 Section Number Section 1 

5 Section Length (approx.) 4900 mtrs 

6 Estimated cost Rs.33,82,865 /- 

7 Time Period in Weeks 5 

8 Schedule of 
Estimated Rate 

 

Nature of Work Approx. 
Length in 
mtrs 

Estimated 
Rate per 
meter (in 
Rs.) 

Clamping DWC 
Pipe with PLB 

300 
As per SOR 

rates 

PLB laying in Open 
trench 

500 
As per SOR 

rates 

HDD 4100 550 
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                            Name of the Route: Mangalagiri-Tadikonda 12F OF joint near Rayapudi to AP High Court,Nelapadu         
          

1 NIT No and Date NIT No . APCO-23/11(13)/4/2024-MM IT CFA/5                           
DATED  19/02/2024 

2 Name of the work Laying PLB pipe/ Duct and Associated works by  
Open Trench Method/Trenchless Technology, Under 
Ground Optical Fibre Cable Pulling/Blowing, testing 
and commissioning for Guntur BA 

 
3 Name of Section Mangalagiri-Tadikonda 12F OF joint near Rayapudi 

to AP High  Court,Nelapadu  
4 Section Number Section 2 

5 Section Length (approx.) 3800 mtrs 

6 Estimated cost Rs.17,33,382 /- 

7 Time Period in Weeks  
3 

8 Schedule of 
Estimated Rate 

 

 
                               
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Nature of Work Approx. 
Length in 
mtrs 

Estimated 
Rate per 
meter (in 
Rs.) 

Open 
Trenching 

3360 218 

HDD 440 550 
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           Name of the Route: AP High Court, Nelapadu to VIT University, Inavolu 
 

1 NIT No and Date NIT No . APCO-23/11(13)/4/2024-MM IT CFA /5                          
DATED  19/02/2024 

2 Name of the work Laying PLB pipe/ Duct and Associated works by  
Open Trench Method/Trenchless Technology, Under 
Ground Optical Fibre Cable Pulling/Blowing, testing 
and commissioning for   Guntur BA 

 
3 Name of Section AP High Court, Nelapadu to VIT University, Inavolu 

4 Section Number Section 3 

5 Section Length (approx.) 4600 mtrs 

6 Estimated cost Rs.20,49,766 /- 

7 Time Period in Weeks 4 

8 Schedule of 
Estimated Rate 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Nature of Work Approx. 
Length in 
mtrs 

Estimated 
Rate per 
meter (in 
Rs.) 

Open 
Trenching 

4220 218 

HDD 380 550 
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                                    Name of the Route: VIT University,Inavolu to SRM University,    Neerukonda 

 
 

1 NIT No and Date NIT No .APCO-23/11(13)/4/2024-MM IT CFA /5                          
DATED  19/02/2024 

2 Name of the work Laying PLB pipe/ Duct and Associated works by  
Open Trench Method/Trenchless Technology, Under 
Ground Optical Fibre Cable Pulling/Blowing, testing 
and commissioning for   Guntur BA 

3 Name of Section VIT University,Inavolu to SRM University,    
Neerukonda 
 

4 Section Number Section 4 

5 Section Length (approx.) 7700 mtrs 

6 Estimated cost Rs.31,71,407 /- 

7 Time Period in Weeks  
6 

8 Schedule of 
Estimated Rate 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Nature of Work Approx. 
Length in 
mtrs 

Estimated 
Rate per 
meter (in 
Rs.) 

Clamping DWC 
Pipewith PLB 

300 
As per SOR 

rates 

Open 
Trenching 

7050 218 

HDD 350 550 
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 SECTION XX 
                                                                                Financial Bid  
                                                                    Schedule for Quoting the Rates 
                                              Section:1 

            To, 
The AGM(Tenders), 
O/o CGMT 
BSNL Bhavan Vijayawada 

 
Sub: Our bids for Optical Fiber Cable construction of Laying of PLB pipe/ Duct and Associated works by 
Open Trench Method/Trenchless Technology (HDD), Under Ground Optical Fibre Cable Pulling/Blowing, 
DWC Pipe clamping, testing and commissioning for Guntur BA-Reg 

Dear Sir, 
                 Having examined the tender documents, terms and conditions stipulated therein, specifications of 
work etc., we the under signed offer to execute the Optical Fiber Cable construction work including trenching / 
HDD, Pipe laying works, Cable blowing for Underground, Overhead OFC Laying and other allied works  in  
the route for   Guntur BA in Sec-1) VIT University, Inavolu to AP Secretariat,Velagapudi-4.9 km 
in this tender in conformity with the said specifications and conditions of contract, at the percentage (below / at 
par/ above) on route wise schedule of quantities and estimation of cost of works put to tender mentioned in the 
tender document (Section-XIX) quoted as under:  

 
 

I. HDD : Rs 550.00 Per Meter 
 
BELOW: In figure........................................ % 

In words 
…………………………………………………………………………percent 

OR 

AT PAR: In words …………………………………………….. 
OR 

ABOVE: In figure ..................................................... % 
                                  In words………………………………………………….Percent 
 

Note: 1.Tenderer should quote the rates keeping in view that quoted rates are inclusive of all 
charges and levies but exclusive of Goods & Service tax (GST). Goods &Service tax 
(GST) will be paid extra, as applicable. 

        2. DWC Clamping including PLB pipe laying are at SOR Rates prefixed, if our Bid is accepted we shall submit 
the securities as per the conditions mentioned in the tender document. 

       3. We agree to abide by this bid for a period of 180 days from the date of opening of 
qualifying bid and it shall remain binding upon us and may be accepted at any time before 
the expiry of that period. 

 

Dated………./………./                                  Signature of the tenderer………………….. 

                                                                                    Name of Tenderer………………..………… 
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     Financial Bid 
    Schedule for Quoting the Rates 
                                                              Section:2 
 
 
To, 

The AGM(Tenders), 
O/o CGMT 
BSNL Bhavan Vijayawada 

 
Sub: Our bids for Optical Fiber Cable construction of Laying of PLB pipe/ Duct and Associated works by 
Open Trench Method/Trenchless Technology (HDD), Under Ground Optical Fibre Cable Pulling/Blowing, 
DWC Pipe clamping, testing and commissioning for Guntur BA -Reg 

 

Dear Sir, 
                 Having examined the tender documents, terms and conditions stipulated therein, specifications of 
work etc., we the under signed offer to execute the Optical Fiber Cable construction work including trenching / 
HDD, Pipe laying works, Cable blowing for Underground, Overhead OFC Laying and other allied works  in  
the route for   Guntur BA in Sec-2) Mangalagiri-Tadikonda 12F OF joint near Rayapudi to AP 
High  Court,Nelapadu.-3.8km in this tender in conformity with the said specifications and conditions of 
contract, at the percentage (below / at par/ above) on route wise schedule of quantities and estimation of cost of 
works put to tender mentioned in the tender document (Section-XIX) quoted as under:  

 
 

I. Open Trenching: Rs. 218/- Per Meter 
 
BELOW: In figure........................................ % 

In words 
…………………………………………………………………………percent 

OR 

AT PAR: In words …………………………………………….. 
OR 

ABOVE: In figure ..................................................... % 
                                  In words………………………………………………….Percent 

 
 

II. HDD : Rs 550.00 Per Meter 
 
BELOW: In figure........................................ % 

In words 
…………………………………………………………………………percent 

OR 

AT PAR: In words …………………………………………….. 
OR 

ABOVE: In figure ..................................................... % 
                                  In words………………………………………………….Percent 
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Note: 1.Tenderer should quote the rates keeping in view that quoted rates are inclusive of all 

charges and levies but exclusive of Goods & Service tax (GST). Goods &Service tax 
(GST) will be paid extra, as applicable. 

        2. If any other allied works done, are at SOR Rates prefixed, if our Bid is accepted we shall submit the securities   
              as per the conditions mentioned in the tender document. 
       3. We agree to abide by this bid for a period of 180 days from the date of opening of 

qualifying bid and it shall remain binding upon us and may be accepted at any time before 
the expiry of that period. 

 

Dated………./………./                                  Signature of the tenderer………………….. 

                                                                                    Name of Tenderer………………..………… 
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                 Financial Bid 
    Schedule for Quoting the Rates 

              Section:3 
 

To, 
The AGM(Tenders), 
O/o CGMT 
BSNL Bhavan Vijayawada 

 
Sub: Our bids for Optical Fiber Cable for Laying of PLB pipe/ Duct and Associated works by Open Trench 
Method/Trenchless Technology (HDD), Under Ground Optical Fibre Cable Pulling/Blowing, DWC Pipe 
clamping, testing and commissioning for Guntur BA -Reg 

 

Dear Sir, 
                 Having examined the tender documents, terms and conditions stipulated therein, specifications of 
work etc., we the under signed offer to execute the Optical Fiber Cable construction work including trenching / 
HDD, Pipe laying works, Cable blowing for Underground, Overhead OFC Laying and other allied works  in  
the route for   Guntur BA in Sec-3) AP High Court, Nelapadu to VIT University,Inavolu.-4.6km 

in this tender in conformity with the said specifications and conditions of contract, at the percentage (below / 
at par/ above) on route wise schedule of quantities and estimation of cost of works put to tender mentioned 
in the tender document (Section-XIX) quoted as under:  

 
I. Open Trenching: Rs. 218/- Per Meter 
 
BELOW: In figure ...................................................... % 
In words 
…………………………………………………………………………percent 
OR 

AT PAR: In words …………………………………………….. 
OR 

ABOVE: In figure ...................................................................... % 
                                  In words………………………………………………….Percent 
 
 
II. HDD : Rs 550.00 Per Meter 
 
BELOW: In figure ...................................................... % 
In words 
…………………………………………………………………………percent 
OR 

AT PAR: In words …………………………………………….. 
OR 

ABOVE: In figure ...................................................................... % 
                                  In words………………………………………………….Percent 
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Note: 1.Tenderer should quote the rates keeping in view that quoted rates are inclusive of all 
charges and levies but exclusive of Goods & Service tax (GST). Goods &Service tax 
(GST) will be paid extra, as applicable. 

        2. If any other allied works done, are at SOR Rates prefixed, if our Bid is accepted we shall  
              submit the securities   as per the conditions mentioned in the tender document. 
       3. We agree to abide by this bid for a period of 180 days from the date of opening of 

qualifying bid and it shall remain binding upon us and may be accepted at any time before 
the expiry of that period. 

 

Dated………./………./                                  Signature of the tenderer………………….. 
                                                                                    Name of Tenderer………………..………… 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

APCO-23/11(13)/4/2024-MM IT CFA

I/617209/2024



 

                                                                            127                                                             Signature of the Bidder 
  

                                                             Financial Bid 
     Schedule for Quoting the Rates 

                 Section:4 
To, 

The AGM (Tenders), 
O/o CGMT 
BSNL Bhavan Vijayawada 

 
Sub: Our bids for Optical Fiber Cable for Laying of PLB pipe/ Duct and Associated works by Open Trench 
Method/Trenchless Technology (HDD), Under Ground Optical Fibre Cable Pulling/Blowing, DWC Pipe 
clamping, testing and commissioning for Guntur BA -Reg 

 

Dear Sir, 
                 Having examined the tender documents, terms and conditions stipulated therein, specifications of 
work etc., we the under signed offer to execute the Optical Fiber Cable construction work including trenching / 
HDD, Pipe laying works, Cable blowing for Underground, Overhead OFC Laying and other allied works  in  
the route for   Guntur BA in Sec-4) VIT University,Inavolu to SRM University,Neerukonda.-7.7km 

in this tender in conformity with the said specifications and conditions of contract, at the percentage (below / 
at par/ above) on route wise schedule of quantities and estimation of cost of works put to tender mentioned 
in the tender document (Section-XIX) quoted as under:  

 
 

I. Open trenching : Rs 218/- Per Meter 
 
BELOW: In figure........................................ % 

In words 
…………………………………………………………………………percent 

OR 

AT PAR: In words …………………………………………….. 
OR 

ABOVE: In figure ..................................................... % 
                                  In words………………………………………………….Percent 
 
 
 

II. HDD : Rs 550.00 Per Meter 
 
BELOW: In figure........................................ % 

In words 
…………………………………………………………………………percent 

OR 

AT PAR: In words …………………………………………….. 
OR 

ABOVE: In figure ..................................................... % 
                                  In words………………………………………………….Percent 
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Note: 1.Tenderer should quote the rates keeping in view that quoted rates are inclusive of all 

charges and levies but exclusive of Goods & Service tax (GST). Goods &Service tax 
(GST) will be paid extra, as applicable. 

        2. DWC Clamping with PLB laying, Laying of PLB at customer premises in trench/Duct at SOR Rates prefixed, 
if our Bid is accepted we shall submit the securities as per the conditions mentioned in the tender document. 

       3. We agree to abide by this bid for a period of 180 days from the date of opening of 
qualifying bid and it shall remain binding upon us and may be accepted at any time before 
the expiry of that period. 

 

Dated………./………./                                  Signature of the tenderer………………….. 
                                                                                    Name of Tenderer………………..………… 
 
 

----- END OF SECTION XX --- 
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