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उप महाप्रबंधक (एमएम) 

का0 मुख्य महाप्रबंधक दूरसंचार, आं.प्र. दूरसंचार पररमंडल, 

तीसरा तल, बी.एस.एन.एल भवन, ववजयवाडा 

Dy. General Manager (MM)  

O/o Chief General Manager Telecom, AP Telecom Circle,  

3rd Floor, BSNL Bhavan, Vijayawada – 520004 

Ph: 0866-2444066 
=================================================================== 

Tender No. APCO-23/11(13)/8/2023-MM IT CFA/4                     Dated 15/12/2023 

 

From:        To 

Asst General Manager (Tenders),    Prospective Bidders 

O/o CGMT, BSNL Bhavan, 

Vijayawada-520004 

BID DOCUMENT 

 

E-Tender document for Laying PLB Pipe/ Duct and Associated works by   Open 

Trench Method/Trenchless Technology, Optical Fiber Cable Pulling/Blowing and splicing 

works etc., for OFC Route from BANTUMILLI telephone exchange to Malleswaram ONGC 

station, Bantumilli mandal, Krishna district, A.P-521324. 

NIT NO.APCO-23/11(13)/8/2023-MM-IT-CFA/04, Dt: 15/12/2023. 

PART-A QUALIFYING BID 

Name of the Tender: OFC Construction Work From Bantumilli 

Telephone Exchange to Malleswaram ONGC Station 

Particulars of Payment of Price of Tender Document 

Tender Fee Rs……………………………., Date:……. 

EMD No……………………………….. Date…………. 

Rs………………………………….. 

 

ESTIMATED COST OF TENDER Rs………………………………. 

 

 

Date of Tender Opening: xx/xx/2023 BID Validity:180 Days  
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उप महाप्रबंधक (एमएम) 

का0 मुख्य महाप्रबंधक दूरसंचार, आं.प्र. दूरसंचार पररमंडल, 

तीसरा तल, बी.एस.एन.एल भवन, ववजयवाडा 

Dy. General Manager (MM)  

O/o Chief General Manager Telecom, AP Telecom Circle,  

3rd Floor, BSNL Bhavan, Vijayawada – 520004 

Ph : 0866-2444066 
====================================================================== 

Notice Inviting Tender 

NIT No. APCO-23/11(13)/8/2023-MM IT CFA/4   Dated 15/12/2023 

 

Digitally sealed online tenders [E-tenders (Digitally Signed)],on rupee 

payment basis are invited by (Designation of the Officer approving inviting tender) 

in Single Stage Bidding and Two stage Opening using two Electronic Envelopes 

[Techno-Commercial (Qualifying Bid) & Financial Bid ] for and on behalf of BSNL 

from the experienced contractors, for the following works: 
1. Name of work: Optical Fiber Cable Construction work. 

2. Scope and Jurisdiction of Work: The scope and particulars of work put 

to tender are given in the Table below- 

Sectio

n No. 

Name of the 

Route 

Trenching 

/HDD/CB& 

Clamping 

Approx. 

Route 

Length  

(including 

Open 

trench, 

HDD, etc.) 

in meters 

Estimat

ed rate 

for 

Open 

Trenchi

ng per 

meter 

(in Rs.) 

Estimated  

cost of 

works 

 (in Rs ) 

(including 

GST) 

Price of 

Bid 

Docum

ent  

(in Rs) 

Time 

Period  

in 

Weeks 

Bid 

Security/ 

EMD 

 (in Rs) 

I 

BANTUMILLI 

telephone 

exchange to 

Malleswaram 

ONGC station 

   Open 

Trenching 

5600m 

(Open 

Trench-

3031 

(including 

Bridges-

120m)& 

HDD-

2569m) 

240.43 26,54,635 590 
5 

weeks 
66,366/- 

Note-1: DELETED. 

Note-2: The quantities stipulated in the tender are estimated and the BSNL reserves the 

right to vary the value of works to the extent of -25% to + 25% of contract value during 

contract period at the same rates and terms & conditions with prior approval of the tender 

approving authority. However, in exceptional circumstances only, due to change in 

scope of work or otherwise, any variation in the value of work may be permitted up to 50% 

of contract value with prior approval of the next higher authority after recording adequate 

reasons and justification for the same.  
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Note-3: There is no restriction on the number of tenders a bidder can participate. Bidders who 

have been rescinded /debarred by Tendering authority/Higher BSNL Unit as the case may be 

including for reasons for failing to sign necessary agreement with the concerned Tendering 

authority in stipulated time on earlier occasions, will not be eligible to participate in the tender 

for the same work.  
 

Note-4: For participating in e-Tendering process bidder shall access e-Bid document uploaded 

on the e tender portal and pay requisite tender processing fee as defined for the tender.  

Note-5: Multiple PLB pipes are to be laid in the same open trench/HDD if required as decided by 

the in-charge of the work in the same trench whole or part of the length of the section without 

any additional payment for trenching. However, the laying charges (prefixed) of additional 

PLB/DWC/GI will be paid for open trench.  
 

Note-6: Measurement of the work of cable pulling/blowing through pipe/duct will be taken 

equal to the length of the pipe / duct through which the cable has been pulled and not the total 

length of the cable pulled through pipe/duct (Length of the Cable Coils kept in Loop/Joint 

Chambers are not considered for measurement).  
 

Note-7: Estimated rate for Clamping of DWC/GI Pipes on bridge/culverts includes the fabrication 

& supply of GI Clamps of required size (with 6mm thickness & 50mm width), 2 Numbers of 

anchor bolts of size preferably 10mm x 100mm per GI Clamp, labour charges for drilling & fixing 

of anchor bolts for Clamps at a distance of every 1 meter interval on bridge/culvert with 

necessary safety precautions, transportation of DWC/GI pipes from the store yard to the site 

location and laying cost of DWC/GI and PLB pipes as per BSNL requirement.  
 

3. Eligibility Criteria: For participating in the tender, the tenderer should meet the following 

eligibility criteria: 

(i) The tenderer who possess experience of having successfully completed the Optical Fiber 

Cable Construction works in BSNL/MTNL/TCIL/ ITI/Rites/Hindustan Cables Limited (HCL)/ 

PGCIL/ Rail Tel/ any other Govt. (Central/ State) undertaking/ any other TSP/ISP’s  having 

mandate to carry out OFC construction work or the PSUs directly themselves and who   also 

have received the payment for such completed works to the extent as mentioned below, 

are eligible to participate in the tender: 

a) For an amount equal to at least 90% of estimated cost of work put to tender  during 

last 5 Financial years plus the subsequent period ending the month preceding the one in 

which NIT is issued. 

OR 

b) For an amount equal to at least 120% of estimated cost of work put to tender during last 7 

Financial years plus the subsequent period ending the month preceding the one in which 

NIT is issued. 
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(ii) The tenderer whose near relative(s) is/are employed in BSNL, is not eligible to  participate in 

the tender, as per limitations mentioned in Annexure-A. 

(iii) Contractor should have the valid EPF registration certificate on the date of issue of NIT. 

(iv) Contractor should have the valid ESI registration certificate. 

(v) Contractor should have the valid GSTIN registration certificate. 

(vi) The bidder should have Valid PAN No. 

(vii) A self- declaration along with the evidence that the bidder is not black listed by GST/BSNL 

authorities and MTNL/TCIL/ITI/RITES/HCL/PGCIL/Rail Tel/ any other Govt (Central/ State) 

undertaking/ any other TSP/ISP as the case may be. 

viii) In case of multiple GST numbers, all the numbers to be provided as Annexure 

ix) In the case of MSE (Micro and small enterprises) units the bidder should declare UAM 

number (Udyog Aadhar Memorandum) on CPPP portal. The bidders who fail to submit UAM 

number shall not be able to avail the benefits (exemption from tender fee and EMD) 

available to MSEs as contained in Public procurement policy for MSEs order, 2012 issued by 

MSME. The undertaking regarding submission of UAM number on CPPP portal is to be uploaded 

online. 

Note 1: The experience of having successful completion of OF cable construction works is to be 

reckoned in terms of payment received for such works during the above said periods. 

Note 2: The Experience should be of Optical Fiber Cable construction work only and does not 

include any other work like Pole less /Up-gradation/Maintenance works of OFC/External 

Plant/ UG Cable (Copper) etc. 

Note 3: The experience certificate for carrying out the works and amounts received should be in 

the prescribed pro-forma and the certificate should be under the signature of officer 

responsible for maintaining the contractor’s ledger e.g. Asst.GM/AO (Cash)/DDO or 

equivalent officer of the concerned PSU i.e. BSNL/ MTNL/ TCIL/ ITI/ Rites/ HCL/ PGCIL/ 

Rail Tel/ any other Govt. (Central/ State) undertaking/TSP/ISP as the case may be. In case 

of any other TSP/ISP the date of Experience certificate should not be older than 3 months 

from the date of this NIT. 

Note 4:   In case, supplier gets black-listed during the tenure of BSNL contract, then BSNL has 

the right to recover the Input Credit Loss suffered by it due to any default by the vendor. 

Note 5: Of late, big Govt. contracts are being carried out by the Public Sector Undertakings 

mentioned herein through a chain of contractors. In such case, the experience certificate, 

if issued, in favor of a contractor, in the chain, by such PSUs in the prescribed format 

shall be acceptable. 

 Period of contract: The period of this contract will be one year from the date of agreement. 

However, the BSNL reserves the right to extend the contract further, in terms of six 

months or less, up to one year on the same rates, terms & conditions, which shall be 

binding on the contractor. 
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4. Date of sale of tender document, Last date of submission of bid, Date of opening of Bids: 

Availability of 

tender Document 

Online on e- 

tendering portal 

Deadline for 
Submission of 
Physical Envelope 
to BSNL (office 
name) and e- 
Bids Online on e- 
tendering E 
tender portal 

Date & Time 

of opening of 

Physical 

Envelope 

Date of Opening of Bids Online 

 

 

Qualifying Bid 

 

 

Financial Bid 

FROM 16.12.2023 
To 

28.12.2023 
Up  to 14.00  hrs 

Up to 14:00 hrs 

of 

28/12/2023 

At 15:00 hrs 

on 

29/12/2023 

At 15:00 hrs 

on 

29/12/2023 

To be 

notified                later 

Note: The Price of bid document along with GST shall not be refundable. 
 

5. If the date of opening of the bids happens to be holiday, the tenders will be opened on 

the next working day at the same time and the same venue. 
 

6.  The tender is invited through e-tendering process through the e-tender portal 

(https://etenders.gov.in/eprocure/app). Kindly refer Section-VI of Tender document for 

further instructions on e- tendering. Prospective bidders should get their registration done 

well in time on the e-tender portal and obtain the Digital Signature Certificate (DSC) from 

authorized CA, which is essential for participating in the tendering process. This link can also 

be visited using our website i.e. http://tender.bsnl.co.in, (by clicking the link for e-tendering 

the home page). 

7. Tender will not be accepted/received on the e-tendering portal after due date and time. 

The officer in charge BSNL reserves the right to reject any or all tenders without assigning 

any reason whatsoever. 
 

8. As the tender is invited through e-tendering process, physical copy of the tender 

document would not be available for sale. The bidder needs to download the tender 

document using the link as mentioned above. 

9. All the documents in Qualifying Bid –Part-A and Financial bid-Part B are to be uploaded in 

the respective electronic envelops/parts on e-tender portal including proof of deposit of 

cost towards DD/Banker’s Cheque/ towards cost of tender and eDD/Banker’s Cheque/BG 

towards EMD. 

https://etenders.gov.in/eprocure/app
http://tender.bsnl.co.in/
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10. Last date and time of submission of tender document: 

(i) Date & Time of submission of Tender bids online on or before 28/12/2023 upto 

14.00  hrs. 

11.  

(i) Sealed Envelope containing offline documents should be submitted to AGM (Tenders) 

Room No.311, Third floor, BSNL Bhavan, Vijayawada on or before 14:00 Hrs of 29/12/2023  

(ii)  Date and time of opening of Tender: 29/12/2023 at 15.00 hrs. 

12. The units registered under single point registration scheme of NSIC /MSE units for OF 

Cable laying works are exempted from depositing the price of tender document and from 

payment of earnest money deposit (EMD). Such bidder shall have to upload the document in 

proof of registration of valid NSIC/MSE for carrying out OFC work along with bid document. 
 

13. The successful bidder including NSIC/MSE bidder shall submit an equivalent to 5 % of 

the tender approved value in the form of Performance Guarantee, if paid in the form of cash 

and an additional amount of 18% of GST is applicable on the value of 5% of tender 

estimated cost, if paid in the form Performance Bank Guarantee (PBG). The bidder will also 

submit material security (BG) as per letter of intent. 
 

 The Bid Security/EMD & Performance Security shall be paid in the form of Bank 

Guarantee/ DD from any nationalized/scheduled bank of the Reserve Bank of India, drawn in 

favor of AO(CASH) O/o CGMT BSNL, Vijayawada. 
 

 The Cost of Bid Document should be paid in the form of demand draft/Banker Cheque drawn 

in favor of AO (CASH) O/o CGMT BSNL, Vijayawada 

14. If a vendor registered with body specified by Ministry of Micro, small and medium 

enterprise claiming concessional benefits (such as exemption from Tender Fee and EMD) is 

awarded work by BSNL and subsequently fails to obey any of the contractual obligation, he 

may be debarred from any further work /contract by BSNL for one year from the date of 

issue of such order and MSME authority issuing the certificate shall also be informed for 

taking suitable action.The queries if any in case of Tender document can be submitted 

through mail latest up to  18/12/2023 
 

BSNL’s Contact Person AGM Tenders 

Telephone & Mobile 0866-2444066,  

E-mail  ID agmmmcovj@gmail.com 
 

15. Queries related to execution of work in field  please contact   
 

BSNL’s Contact Person AGM Transmission(Work In-charge) 

Telephone & Mobile 9490000130 

E-mail  ID detmvj.bsnl@gmail.com 

      
 

----- END OF SECTION-I ---- 
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SECTION II 

BID FORM 

 

            NIT No. APCO-23/11(13)/8/2023-MM IT CFA/1   Dated 12/12/2023 

 

To 

The CGMT , BSNL ,  

VIJAYAWADA 

 

Dear Sir, 

Having examined the terms & conditions of bid document and the specifications including 

Addendum/Corrigendum (if any), the receipt of which is hereby duly acknowledged, we, the 

undersigned, hereby submit our offer to execute the work of E-Tender for Laying PLB 

pipe/ Duct and Associated works by  Open Trench Method/Trenchless Technology, 

Optical Fiber Cable Pulling/Blowing and splicing works etc., for OFC Route from 

BANTUMILLI telephone exchange to Malleswaram ONGC station ,Bantumilli mandal, 

VIJAYAWADA BA, A.P-521324 stipulated against this NIT in conformity with said 

drawings, terms &conditions of contract and specifications. 

We undertake, if our Bid is accepted, we will execute the work in accordance with 

specifications , time limits & terms and conditions stipulated in the tender document. 

If our Bid is accepted, we shall submit the securities as per the conditions mentioned in the 

contract. 

 We agree to abide by this Bid for a period of 180 days from the date fixed for Qualifying 

Bid opening and it shall remain binding upon us and may be accepted at any time before 

the expiry of that period. Until a formal Agreement is prepared and executed, this Bid 

together with your written acceptance thereof in your notification of award shall constitute 

a binding contract between us. 

Bid submitted by us is in full compliance of the requirements of e-tendering. 

 

Dated this ………………… day of (the year) 

 

Signature of Authorized Signatory 

…………………………………… 

In capacity of 

…………………………………………………………… Duly authorized to sign the bid for and on behalf of 

……………………………………. 

Witness ………………………….. 

Address …………………………. 

Signature ………………………… 

 

----------------- END OF SECTION-II------------ 
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SECTION III 

TENDER 

PROFILE 

General: 

 

1. Name of the tenderer / firm   

 

2. Name of the person submitting the tender whose photograph 

is affixed and who possesses the Digital Signature Certificate (DSC). 

 

(a) Shri/Smt   

 

(b) DSC Issuing Agency…………………………………………….. 

(In case of Proprietary / Partnership firms/Company, the tender has to 

be digitally signed by Proprietor /Partner(s)/authorized signatory only, 

as the case may be) 

3. Address of the firm 

………………………………………………………………….......................……………. 

………………………………………………………………………………......................... 

4. Correspondence Address 

………………………………………………………………………………………………… 

…………………..……..................................………………………………………………… 

          …………………………………………………………………………….…………………… 

 5. Tel.no. (with STD code) (O)…..……………………..……... (Fax)………………………...          

(R)……................………………………… 

6. Mobile No: ------------------------------------- email-id:-------------------------------------

-------- 

(Note: These contact details shall be used to communicate with the tenderer / 

contractor and any communication sent there on shall be taken as proper 

communications under this contract). 

 

 

 

 

 

 

 

 

Paste Color 

Passport size 

photograph of the 

tenderer / 

authorized 

signatory holding 

power of Attorney 

and having Digital 

Signature 

Certificate. 

Photograph 

should be self-

attested 
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7. Registration & incorporation particulars of the firm(Tick as applicable): 

 

(i)Proprietorship (ii) Partnership (iii) LLP (iv) Private Limited (v) Public Limited 

(Please attach attested copies of documents of registration/incorporation of 

your firm with the competent authority as required by business law) 

 

8. Name of Proprietor/ Partners/ Directors 

.............................................…………………………......................................………………… 

………………………………………………………………….......................................................... 

9. Tenderer’s Bank Details: 

a. Name of Bank.............................................................. 

b. Name of Branch.................................................City......................................... 

c. Branch Code......................................... 

d. IFSC Code............... 

10. Permanent Income Tax Account Number (PAN), ………………………………………….. 

Income Tax circle…………………………………………………………………..………... 

11. EPF registration number. ……………………………………………………... 

12. ESI registration number……………………………………………………………………… 

13. Goods and Service Tax (GSTIN) registration No..................................................................... 

14. Whether Micro or Small Enterprises (MSEs)? (Yes/No):………………………..………… 

If Yes, the purpose of Business for which registered. 

Validity: from……………………………………… to…………………………………… 

Monetary Limit…………………………………………………………………………….. 

Type of Work ……………………………………………………………………………… 

15. Infrastructural capabilities of the bidder: 

I. Tools and Machinery infrastructure 
a) Capacity of trenching per day (in meters)………………………………………..…. 

b) Capacity of PLB pipe laying per day (in meters)……………….…………………… 

c) Capacity of pulling cable through duct / pipe per day (in meters)………………….. 

d) Availability of HDD 

machine 

(Owned…………….……… 

Capacity…………………….. 

Leased)……….……………Capacity…………………. 
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e) Particulars of vehicles available with the tenderer: 

Type of Vehicles(s) Registration number 

……………………..…                                                                    ……………………… 

…………………….… ………………………. 

II. Man power 
f) No of trained supervisors ……………………………………………..………..………. 

 

g) No. of Trained splicers……………………………………………………………..……. 

.. 

h) Capacity of engaging mazdoors per day ………………………………….……………. 

 

Place: Signature of tenderer / Authorized signatory…………. 

 

Date: Name of the tenderer……………………………. 

 

Seal of the tenderer 

 

-------------- END OF SECTION-III ------------ 
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SECTION IV -INSTRUCTIONS TO BIDDERS 

 

A. INTRODUCTION: 

 
1. DEFINITIONS 
a. President of India: The President of India means the President of India and his successors. 

b. Government of India: The Government or Government of India shall mean the 

President of India. 

c. The BSNL means Bharat Sanchar Nigam Limited, the company with Chairman & 

Managing Director and Board of Directors, with Head Quarter at New Delhi. 

All references of : 

Department 

Chief General Manager / Principal General Manager 

Sr. General Manager/ General Manager 

Addl. General Manager/ Joint General Manager 

Deputy General Manager / Deputy General Manager (Projects)/  

Divisional Engineer (Projects)/ Divisional Engineer / Assistant General Manager(AGM) 

Sub Divisional Engineer  

Junior Telecom Officer  

Chief Accounts Officer  

Accounts Officer 

Junior Accounts Officer 

Including other officers in the BSNL, whatever designations assigned to them from time to 

time, who may be the in-charge of direction, supervision, testing, acceptance and 

maintenance including their successor(s) in the office appearing in various clauses shall be 

taken to mean the BSNL, an enterprise, under the Ministry of Communications and 

Information Technology, Government of India. 

d. The jurisdiction of CGMT, VJ shall mean the territorial area under their   control for the 

purpose of administration and management of the projects and other associated 

functions. 

e. Representative of GMTD, VJ means Officer and staff under their control for the time 

being deputed for supervising the work or testing etc. 

f. Engineer – in – charge: The Engineer – in – charge means the Engineering Officer 

nominated by the GMTD, VJ supervise the work, under the contract. (Minimum 

Divisional Engineer /AGM level officer to be nominated while approving the work order). 

g. Site Engineer: Site Engineer shall mean JTO/SDE of the BSNL who may be placed by 

the work order issuing authority for supervising the work. 

h. A/T Unit: A/T unit shall mean Acceptance and testing unit of the BSNL. 

i. A/T Officer: An officer authorized by BSNL to conduct A/T. 

j. The words bidder and tenderer have been used interchangeably. 

k. Contract: The term contract means, the documents forming the tender and acceptance 

thereof and the formal agreement executed between the competent authority on behalf 

of  
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l. The BSNL and the contractor, together with the documents referred to therein including 

these conditions, the specifications, designs, drawings and instructions issued from time to 

time, by the engineer in-charge and all these documents taken together shall be deemed 

to form one contract and shall be complementary to one another. 

m. Contractor: The contractor shall mean the individual, firm or company, approved to 

undertake the works and shall include the legal personal representative of such individual 

or the persons composing such firm or company, or the successors of such firm or 

company and the permitted assignees of such individual, firm or company. 

n. Work: The expression “works” shall unless there be something either in the subject or 

context repugnant to such construction be construed and taken to mean the works by or 

by virtue of the contract contracted to be executed whether temporary or permanent and 

whether original, altered, substituted or additional. 

o. Schedule(s): Schedule(s) referred to in these conditions shall mean the relevant 

schedule(s) or the standard schedule of rates mentioned in the document. 

p. Site: The site shall mean the land / or other places on, into or through which work is to 

be executed under the contract or any adjacent land, path or street through which, the 

work is to be executed under the contract or any adjacent land, path or street which may 

be allotted or used for the purpose of carrying out the contract. 

q. Normal time or stipulated time: Normal time or stipulated time means time specified in 

the work order to complete the work. 

r. Extension of Time: Extension of Time means the time granted by the BSNL to complete 

the work beyond the normal time or stipulated time. The EOT may be with/without 

Liquidated damages as may be decided by the competent authority. 

s. Date of Commencement of work: Date of commencement of work means the date of 

actual commencement of work or 7th day from the date of issue of work order, whichever is 

earlier. 

t. Due date of completion: Due date of completion shall be the date by which the work 

shall be completed at site including clearance of site. 

u. Duration of completion of work: The duration of completion of work or completion time 

shall be time specified in the work order plus extension of time granted, if any. 

v. Excepted risk: Excepted risk are risks due to war (whether declared or not), invasion, act 

of foreign enemies, hostilities, civil war, rebellion, revolution, insurrection, military or 

usurped power, any acts of Government damages from aircraft, acts of God, such as 

earthquake, lightening and unprecedented floods and other causes over which, the 

contractor has no control and the same having been accepted as such, by the Accepting 

Authority or causes solely due to use or occupation by the government of the part of the 

work, in respect of which a certificate of completion has been issued. 

w. Extra work: as used herein any work or compliance with any requirements, other than a 

change, which is not expressly or impliedly contemplated by the contract documents, and 

which is necessary to be performed for the proper completion of the contracted work. For 

the purpose of clarifications, it is declared that, any work or operation which shall be 

necessarily incidental to the proper performance of any item of work or part there of shall 

be deemed to have been by implication provided for in the relevant item of work or part 

thereof and shall not constitute extra work. 
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2. ELIGIBILITY OF BIDDERS:- 

 

(i) The invitation of bids is open to all bidders as per the eligibility mentioned in NIT of this 

tender document. 

(ii) The experience certificate for carrying out the works and amounts received should be in 

the prescribed pro-forma and the certificate should be under the signature of officer 

responsible for maintaining the contractor’s ledger e.g.AGM/AO (Cash)/DDO or equivalent 

officer of the concerned PSU i.e. BSNL/ MTNL/ TCIL/ ITI/ Rites/ HCL/ PGCIL/ Rail Tel/ any 

other Govt. (Central/ State) undertaking/any other TSP/ISP, as the case may be. In case of 

any other TSP/ISP the date of Experience certificate should not be older than 3 months 

from the date of this NIT. 

(iii) Of late big Govt. contracts are being carried out by the Public Sector Undertakings 

mentioned herein through a chain of contractors. In such case, the experience certificate, if 

issued, in favor of a contractor, in the chain, by such PSUs in the prescribed format shall be 

acceptable. 
 

B. THE BID DOCUMENT 
3. BID DOCUMENT: 

3.1 The construction work to be carried out, goods required, bidding procedures and 

contract terms are prescribed in the Bid Documents. The Bid Document include: 

 

3.1.1. Part-A (Qualifying Bid): 

3.1.1.1 Notice Inviting Tender 

3.1.1.2 Bid form 

3.1.1.3 Tenderer’s Profile 

3.1.1.4 Instruction to Bidders 

3.1.1.5 General (commercial) conditions of the contract 

3.1.1.6 E-tendering Instructions to Bidders 

3.1.1.7 Special Conditions of Contract 

3.1.1.8 Important Instructions 

3.1.1.9 Scope of Work and jurisdiction of the contract 

3.1.1.10 Material Security Bond Form 

3.1.1.11 Bid Security/EMD 

3.1.1.12 PBG Format 

3.1.1.13 OF Cable Construction Specifications 

3.1.1.14 Proforma of Agreement 

3.1.1.15 Standard Schedule of Rates for carrying out the OF Cable Construction work issued by BSNL 

for the area of work. 

3.1.1.16 Engineering Instructions on Under Ground Optical Fiber Cable Laying Works (Section-XIII) 

3.1.1.17 Annexure-A Pro-forma of No Near Relative Certificate.(section XIV) 

3.1.1.18 Annexure-B Pro- forma of Experience Certificate.(section XV) 

3.1.1.19 Annexure-C Declaration about Genuineness of Documents/Certificates (section XVI) 

3.1.1.20 Schedule of quantities stipulated under this tender and rates (Section XIX) 
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3.1.2 Part-B (Financial Bid) 

3.1.2.1 Schedule for Quoting the Rates.(Section-XX) 

 

3.2  The Bidder is expected to examine all instructions, forms, terms & conditions and the 

specifications in the bid documents. Failure to furnish all information required as per the 

Bid Documents or submission of bids not substantially responsive to the Bid Documents in 

every respect will be at the bidder’s risk and shall result in rejection of the bid. 

 

4. QUERIES ON BID DOCUMENT: 

A prospective bidder, requiring any clarification of the Bid Documents shall notify the tender 

issuing authority in writing at the e-mail id indicated in the NIT for Bids. It may be 

appreciated that such communications is preferably done through e-mail only as any other 

mode of communications may result in delay for which BSNL shall not be responsible. The 

tender issuing authority shall respond in writing, to the same e-mail id, to any request for 

clarification of the Bid Documents, which it receives not later than 14 days prior to the 

date of opening of the bids. Copies of such queries (without identifying the source) and 

the clarifications, if any, by the tender issuing authority shall be placed on e-tendering 

web-site in form of Addendum/Corrigendum and all such clarifications issued by the 

tender issuing authority will form part of the bid document. 

 
5. AMENDMENT OF BID DOCUMENT: 

   At any time, prior to the date for submission of bids, the tender issuing authority may, for 

any reason whether suo moto or in response to a clarification requested by a prospective 

Bidder, modify the bid documents by amendments. Queries/clarifications sought up to 

fourteen days prior  to date of bid submission shall be entertained. Any query/clarification 

sought less than fourteen days prior to bid opening date shall not be considered for 

reply/clarification. The amendments shall be notified in writing to such prospective bidders 

who seek clarifications on their mail id, besides uploading the same on e-tendering e 

tender portal. In order to afford prospective bidders reasonable time to take the 

amendments into account in preparing their bids, the tender issuing authority may, at its 

discretion, extend the deadline for the submission/opening of bids suitably. All the 

amendments/corrigendum/addenda/extension of date(s) shall be published only on e-

tendering website i.e. https://etenders.gov.in/eprocure/app. Therefore, the prospective 

bidders are advised to visit the website regularly. 

 

C. PREPARATION OF BIDS 
 
6. Cost of Bidding: 

The bidder shall bear all costs associated with the preparation and submission of the bid 

through e-tendering. The BSNL, will in no case, be responsible or liable for these costs, 

regardless of the conduct or outcome of the bidding process. 

https://etenders.gov.in/eprocure/app
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7. DOCUMENTS ESTABILISHING BIDDER’S ELIGIBILITY AND QUALIFICATION: 

The bidder shall submit the following documents online on the e-tender portal (along with 

the Qualifying Bid) for establishing the bidder’s eligibility which are mandatory: 

 

List of Documents in the ‘Technical Bid Folder’ to be uploaded on e-tendering portal 

1. Scanned copy of the duly filled and signed Bid Form, Section-II of the tender document. 

2. Scanned copy of the duly filled and signed Tenderer’s Profile, Section-III of the tender document. 

3. Scanned Copy of Demand Draft /BG proof for payment of requisite value towards the price of 
tender document as per NIT. ( if applicable). 

4. Scanned Copy of Demand Draft /BG proof for payment of requisite value for the Bid Security/EMD 

as per NIT. ( if applicable). 

5. Scanned copy of PAN card 

6. Scanned copy of the valid EPF Registration Certificate. 

7. Scanned copy of the valid ESI Registration Certificate. 

8. Scanned copy of the valid GSTIN Registration Certificate. 

9.    Scanned copy of Solvency certificate from the banker of the tenderer: For works costing up to Rs. 
20 lakhs-solvency certificate should be of Rs. 5 lakhs; For works costing more than 20 lakhs– 
solvency certificate should be of Rs. 10 lakhs. The solvency certificate shall not be older than 3 
months from the date of issue of NIT. 

10. Scanned copy of the Experience Certificate(s) as per NIT in the prescribed pro-forma (Annexure-
B). 

11. Scanned copy of the documents, as applicable, in support of registration of the 
Company/Firm/Proprietorship: 

 The registration of the firm, authenticated copy of partnership deed in cases of partnership firm. 
 Attested copy of Articles of Association duly registered with Registrar of Company affairs, in case of 

Limited/Pvt. Limited Company. 

 Duly executed Affidavit, stating that tenderer is the sole proprietor of the firm or any document issued 

by the taxation authorities stating that tenderer is the sole proprietor of the firm, in case of 

proprietorship firm. 

12. Scanned copy of Registered Power of Attorney (duly registered with sub registrar)/Resolution of 
Board of Directors, authorizing individual(s)including the person with whose DSC the tender is 
submitted on e-tendering portal (if and as applicable). 

13. Signed tender document on each and every page without any alternation/ digitally uploaded in 
PDF format with digital signature of the authorized signatory on the document without any alternation 

14. Scanned copy of No Near relative certificate(s) in the prescribed pro-forma as per Annexure-
A. 

15. Scanned copy of duly completed Declaration about Genuineness of 
Documents/Certificates as per Annexure-C. 

16. Scanned copy of MSME certificate in case bidder is a MSME bidder 

17. A self-declaration along with the evidence that the bidder is not black listed by GST authorities. 
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Note: 

a.) The successful tenderer has to submit the attested copy of the Labour License, if 

applicable (to be ascertained by him), within one month of signing the agreement which 

should remain valid through the entire period of the agreement. No work Order(s) shall be 

issued to the successful tenderer till he submits the attested copy of the Labour License or 

an affidavit that he is exempted from securing labour license. 

*The one month period can be extended further by one month/specified duration subject to 

genuine and special reason submitted by the contractor with proof requesting for additional 

one month. 

b) Tender document(s), duly filled in and signed by tenderer or his authorized 

representative along with seal on each page. All corrections and overwriting must be 

initialed with date by the tenderer or his authorized representative. 

c) The self-attested copy of required experience certificate issued by officer maintaining 

the payment ledger of the contractors. 

d) A mandatory undertaking from MSME bidders regarding declaration of UAM number on 

CPPP. 

Self attested copy of all above mentioned documents are required to be uploaded along 

with the bid otherwise bid will be liable to be rejected. 

Bank Account Details: 

Customer Name : Accounts Officer (Cash ) BSNL 

Account Number : 39219700053 IFSC Code: SBIN0003723 

Name of the Bank: State Bank of India Address of the Bank: STATE BANK OF INDIA, 

MACHAVARAM BRANCH, BESIDE BSNL BHAWAN, CHUTTU GUNTA, VIJAYAWADA-520004 

8. BID SECURITY(EMD): 

8.1 The bidder shall furnish, as part of his bid, a bid security (EMD) for an amount as 

mentioned in NIT. No interest shall be paid by the BSNL on the bid security for any period, 

whatsoever. 

 

8.2 The bid security is required to protect the BSNL against the risk of bidders conduct, 

which  would warrant the security’s forfeiture, pursuant to para 8.7. 

 

8.3 Bid Security shall be paid on or after the date of NIT in the form of Demand Draft/ 

Banker’s Cheque/Bank Guarantee issued by a Nationalized/ Scheduled Bank, drawn in 

favour of AO(CASH) , O/o CGMT , BSNL , Vijayawada. Original DD of Bid Security shall be 

attached as part of document under technical bid para 7(4). in Physical Form. 
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8.4  Scanned copy of the same DD in the favour of AO(CASH) , O/o CGMT , BSNL , 

Vijayawada shall be uploaded online while bidding.  
8.5 However bidder shall submit bid declaration in the prescribed proforma as given in Section 6(E) 

below: 

 

                                               6 (E)–Declaration for BID SECURITY 

 

            I, /M/s ----------------------------- hereby declare that I participated in BSNL tender 

NIT no. APCO-23/11(13)/8/2023-MM IT CFA/1   Dated 12/12/2023. The bid security is not 

submitted by me / us as per the Ministry of Finance letter no. F.9/4/2020-PPD dated 

12.11.2020 and BSNL CO letter no. BSNL CO-MMT/12(15)/1/2020-MMT dated 05.12.2020. 

In case I become successful bidder, I abide that in case of withdrawal / modification of bids 

during the period of validity etc. and in case not abide the said tender terms and 

conditions, I will be suspended / debarred / banned for the period of One year from 

participating in tenders of  BSNL. 

Place: 

Date: 

Signature of Bidder 

 

Note: The MSE bidders are exempted from payment of bid security: 

a) A proof regarding valid registration with body specified by Ministry of Micro, Small 

& Medium Enterprise for tendered items will have to be attached along with the bid. 

b) The enlistment certificate issued by MSME should be valid on the date of opening of 

tender. 

c) MSE unit is required to submit its monthly delivery schedule. 

d) If a vendor registered with body specified by Ministry of Micro, Small & Medium 

Enterprise claiming concessional benefits (Exemption from Tender cost and EMD) is 

awarded work by BSNL and subsequently fails to obey any of the contractual obligations, 

he will be debarred from any further work/contract by BSNL for one year from the issue of 

such order. 

e) MSE (Micro and small enterprises) bidder should declare UAM number on CPPP portal. 

The bidders who also fail to submit UAM number shall not be able to avail the benefits 

(Exemption from Tender cost and EMD) available to MSEs as contained in Public 

procurement policy for MSEs order, 2012 issued by Ministry of MSME. A mandatory 

undertaking from MSME bidders regarding declaration of UAM number on CPPP to be 

obtained. 

8.6 A bid not secured in accordance with para 8.1 & 8.3 shall be rejected by the 
BSNL as non-responsive. 
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8.7 The bid security of the unsuccessful bidder will be refunded as promptly as possible 

after finalization of the contract but not later than 30 days after the expiry of the period of 

bid validity prescribed by the BSNL.  

The bid security shall be forfeited: 

8.7.1 If a bidder withdraws his bid during the period of bid validity specified in the bid 

document or 

8.7.2 If the bidder makes any modifications in the terms and conditions of the tender before 

acceptance of the tender, which are not acceptable to the BSNL or 

8.7.3 In case of a successful bidder, if the bidder fails: 

 to sign the agreement in accordance with Section XI, or 

 to furnish Material Security in accordance with clause 5 (i) of Section V. 

 to observe material terms and conditions stipulated in the tender document 

including mandatory/ statutory/legal requirements eg. Labour, Taxation laws etc. 

8.8  The successful bidder’s bid security will be refunded after signing of agreement with 

the approved bidder. 

9. BID PRICES: 

9.1 The bidder shall give the total composite price inclusive of all levies and taxes, packing, 

forwarding, freight and insurance in case of materials to be supplied and inclusive of all 

taxes and levies but exclusive of Goods and service tax in case of works to be executed. 

Goods and Service tax shall be paid extra, if applicable. The contractor shall be responsible 

for loading/unloading and transporting the materials, to be supplied by the BSNL from any 

BSNL store / Telecom factory to the work site. The charges on this account shall be 

regulated as per the rates in Standard Schedule of Rates (SOR). The offer shall be firm in 

Indian Rupees. 

9.2 Prices shall be quoted by the bidder as percentage below / above / at par the standard 

schedule of rates in the schedule of quoting rates (Financial Bid). Prices quoted at any 

other place shall not be considered. Quoted rates shall be inclusive of all charges and 

levies but exclusive of Goods and Service Tax(GST) which shall be paid extra as applicable. 

9.3 The price quoted by the bidder shall remain fixed during the entire period of contract 

and shall not be subject to variation on any account. A bid submitted with an adjustable 

price quotation will be treated as non-responsive and rejected. 

9.4 Discount, if any, offered by the bidders shall not be considered unless they are 

specifically indicated in the schedule of quoting rates (Financial Bid). Bidders desiring to 

offer discount shall therefore modify their offers suitably while quoting. 

9.5 The estimated “cost of work per meter” is computed for the work put to tender based on 

surveyed quantities and prevailing SOR as mentioned in Section –XIX. The bidders are 

supposed to ascertain the soil strata existing in the area of the contract and quote his rates 

keeping in view his own ascertainment. The bidder should note that the approved percentage 

shall be loaded on to the estimated cost of work per meter as mentioned above to indicate the 

approved rate per meter. The final rate arrived post execution against this contract by and 

large will be within this approved rate per meter. 
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10 PERIOD OF VALIDITY OF BIDS: 

10.1 Bid 

shall remain valid for 180 days from date of opening of the bid (Qualifying Bid). A Bid valid 

for      a shorter period shall be rejected by BSNL as non-responsive. 

In exceptional circumstances, the tendering authority may request the consent of the bidder for an 

extension to the period of bid validity for a period of up to 30days. The request and the response  

there to shall be made in writing. The bid security provided under clause 8 shall also be suitably 

extended. The bidder may refuse the request without forfeiting its bid security. A bidder accepting the 

request and granting extension will not be permitted to modify its bid. 

11 SIGNING OF BID: 

11.1 The bidder shall prepare, as a part of his bid, the bid documents (in original) duly 

signed on each and every page, establishing the conformity of his bid to the bid documents 

of all the works to be executed by the bidder under the contract. 

11.2 T

he bid shall contain no inter-lineation, erasures or overwriting except as necessary to 

correct errors made by the bidder in which case such corrections shall be signed with date 

by the person or persons signing the bid. 

11.3 Power of Attorney: 

(a) The power of attorney in original, in case, person other than the sole proprietor/ 

authorized signatory has signed the tender document, shall be on a non-judicial stamp 

paper of Rs. 50/- in case same has been executed in between blood relations and in other 

cases, it should be on a non–judicial stamp paper of Rs.100/- and should be attested by the 

Notary Public or same should be registered before the sub registrar. The power of attorney 

in original should be submitted. 

(b) The power of Attorney in original is executed by a person who has been authorized by 

the Board of Directors of the bidder in this regard, on behalf of the company/ institution/ 

Body corporate. 

(c) In case of the bidder being a partnership firm, the said Power of Attorney should be 

executed by all the partner(s) in favour of the said Attorney. 

(d) Attestation of the specimen signature of such authorized signatory of the bid by the 

Company’s/Firm’s bankers shall be furnished. Name, designation, phone number, mobile 

number, email address and postal address of the authorized signatory shall be provided. 

(e) In case the representative of bidder company who uploads the document on e-tender 

portal using his Digital Signature Certificate (DSC) is different from the authorized 

signatory for the bid (Power of Attorney holder) then the representative who uploads 

the document on e- tender portal using DSC issued in his name shall also be made as one 

of the power of attorney holder by the bidder company, in addition to the authorized 

signatory for the bid. 
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D. SUBMISSION OF BIDS 

 
12 Method of Preparation & Submission of Bids in e-Tendering System: 
12.1 Bid should be submitted in the following manner: 

12.1.1 Documents to be submitted- 

  All the documents in Qualifying Bid –Part-A as mentioned in clause 7 of this section 

and Financial Bid-Part-B as mentioned in clause 3 of this section, are to be uploaded in 

the e tender portal including Bid security declaration, proof of deposit of Bid security/EMD, 

Cost of Tender document which may be deposited by way of DD/Banker Cheque/Bank 

Guarantee. In that case original DD has to be dropped in the tender box. Later the L-1 

bidder has to submit all the original hard copies of the entire tender document and 

attested copies (wherever applicable) uploaded by him whenever he has been called for in 

the office for submission, failing which tender will be cancelled. 

 

The envelope must be superscribed as below and shall be dropped in the tender box.- 

‘Envelope for BID security, Tender cost &Authorization’ 

 

NIT No APCO-23/11(13)/8/2023-MM IT CFA  Dated 12/12/2023 

“E-Tender document for Laying PLB pipe/ Duct and Associated works by open trench 

Method/Trenchless Technology, Optical Fibre Cable Pulling/Blowing and splicing 

works etc. from “BANTUMILLI telephone exchange to Malleswaram ONGC station in 

Bantumilli mandal, Krishna district, A.P-521324.” 

 

Section no:______________________________________________________ 

 

Route Name:_____________________________________________________ 

To                                                                                               From 

AGM (Tenders),                                                                         Name of the place  

O/o CGMT, BSNL  

BSNL Bhavan, Vijayawada - 04 

 

(i) Original Demand Draft(DD)/Banker Cheque/Bank Guarantee drawn in favor of Accounts 

officer(Cash) O/o CGMT,APCO, BSNL, VIJAYAWADA payable at place VIJAYAWADA , 

issued by any scheduled bank towards the payment/ of Bid Security/EMD. 

(ii)  Original Demand Draft(DD)/ Banker Cheque and drawn in favor of Accounts Officer 

(Cash) O/o CGMT,APCO, BSNL, VIJAYAWADA payable at place VIJAYAWADA, issued 

by any scheduled bank towards the payment of Price of Bid Document. 

(iii) Original Power of attorney for authorization to sign and upload the bid. 

(iv)  Valid MSE Certificate/Udyam Registration Certificate broadly covering the tendered                              

Equipment/services, for claiming exemption of Tender fee/Bid Security. 
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(i) Note: Please note that the submission of above documents in original in sealed envelope 

should be dropped in tender box at our office address on or before the tender 

bid closing time. If the technical envelope is not received within the stipulated time ie. bid 

submission end time, the tender bid (if already scanned copies uploaded) shall be rejected. 

These document should be part of Off -Line submission.  

 

** All the above documents should be self-attested by the tender signing person. 
12.1.2 Submission of Bids on e-tendering website- 

The bidder shall upload his bid for this tender in two separate folders marked as 

‘Qualifying_Bid’, and ‘Financial_Bid’.The bid folders shall contain the documents as given 

below- 

a) ‘Qualifying_Bid’ folder –The scanned documents in electronic form as per clause 

7 of Section IV must be uploaded in this folder. 

b) ‘Financial_Bid’ folder- The Rates duly quoted in the prescribed format as per 

Section-XX, Schedule for Quoting the Rates. 

12.2  The tenders which are not submitted in above mentioned manner shall be 

summarily rejected. 

12.3  The tenderer will be bound by all terms, conditions & specifications as detailed in the 

tender documents. Any tender with conditions other than those specified in the tender document 

is liable to be summarily rejected. No modification by the contractor in any of the conditions will 

be permitted. 

13 SUBMISSION OF e-BIDS: 

13.1  E-Tenders should be submitted strictly as per the procedure mentioned in 

clause 12 above. The tenderer is to ensure the delivery of the physical envelope at the 

correct address and submission of the Qualifying Bid and Financial Bid online as 

mentioned above. The BSNL shall not be held responsible for delivery of bid to the wrong 

address or wrong submission/non-submission of the bids online. 

13.2   If tender opening day is declared as holiday by the government then the bids 

technical or financial will be opened on the next working day. The Time & Venue will 

remain unchanged. 

 

13.3   LATE BIDS: 

Tenders shall not be accepted online after the specified date and time of closing of the 

tender. It is the sole responsibility of the tenderer that he should ensure timely online 

submission of tender and in the manner as prescribed on the e-tendering website. 

 

 The time settings fixed in the server side & displayed at the top of the e-tendering site, will 

be valid for all actions of requesting, bid submission, bid opening etc., in the e-tender 

system. The bidders should follow this time during bid submission. 
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13.4. Post Bid submission: No documents post bid submission shall be entertained/taken. 

Any deficient bid in this regard may be summarily rejected. However, any clarifications on 

the submitted bid documents may be sought to examine and evaluate the bid, if required 

for the sake of clarity. 

14. MODIFICATIONS AND WITHDRAWAL OF BIDS : 

14.1 . The bidder may modify or withdraw his bid before the due date and time of 

submission in the manner as prescribed on the e-tendering website. 
14.2 . No bid can be modified subsequent to the deadline for submission of bids. 

 

E. BID OPENING AND EVALUATION: 

15. Opening of bids by the BSNL: 
 

 TOC shall open and download the Qualifying Bids online after the due date and time by 

logging into the e-tender portal. The bidders whose Physical Envelopes marked as ‘Bid 

Security & Authorization Envelope’ are not received in time (BID CLOSING TIME) or the 

documents do not meet the preliminary requirement of eligibility, the tender bid if already 

opened on basis of scanned copies uploaded, shall be rejected. 
 

 The bid opening committee shall count the number of bids downloaded from the e-

tendering portal and assign serial numbers to the bids. For example, if 10 tenders have 

been received the bids shall be numbered as 1 of 10, 2 of 10 etc. All the members of TOC 

shall initial on all the pages of all the bids downloaded with date.  
 

 After opening the qualifying bid, all the documents contained therein shall be serially 

numbered and signed by the bid opening committee members and TOC should prepare 

and submit TOC report.  
       

 The Qualifying Bids downloaded shall be evaluated by the designated TEC and the result 

of evaluation after approval by the competent authority shall be uploaded on the E-tender 

portal for information of all concerned clearly mentioning the qualified bidders and not 

qualified bidders (with reasons for non qualification after approval by the competent 

authority shall be uploaded on the E-tender portal for information of all concerned clearly 

mentioning the qualified bidders and not qualified bidders (with reasons for non 

qualification) 
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The FINANCIAL BID shall be opened in the following manner: 

i). The folder marked “Financial_Bid”, will be opened only for those bidders who have 

been found eligible after evaluation of Qualifying Bids. 

ii). The date and time of opening of Financial Bid shall be notified on e-tendering portal 

for information of all the bidders. 

iii). After opening the “Financial Bid” the TOC shall prepare the report containing the 

bidder’s name, bid prices, modifications, etc. 

iv). In case there is a discrepancy in figures and words in the quote, the same shall be 

announced in the bid opening, but the quoted rates in words shall prevail. 

 
16. CLARIFICATION OF BIDS BY THE BSNL: 

To assist in examination, evaluation and comparison of bids, the BSNL may, at its discretion 

ask the bidder for clarification of its bid. The request for its clarification and its response 

shall be in writing. However, no post bid clarification at the initiative of the bidder shall be 

entertained. 

17. VERIFICATION OF BIDS BY THE BSNL 

If any of the documents, required to be submitted along with the technical bid is found 

wanting, the offer is liable to be rejected at that stage. However, the BSNL at its discretion 

may call for any clarification regarding the document within a stipulated time period. In 

case of non-compliance to such queries, the bid will be out rightly rejected without 

entertaining further correspondence in this regard. 

18 PRELIMINARY EVALUATION: 

BSNL shall evaluate the bids to determine whether they are complete, whether any 

computational errors have been made, whether required sureties have been furnished, 

whether the documents have been properly signed and whether the bids are generally in 

order. 

Prior to the detailed evaluation, the BSNL will determine the substantial responsiveness of 

each bid to the bid document. For purpose of these clauses a substantially responsive bid 

is one which conforms to all the terms and conditions of the bid documents without 

deviations. The BSNL may waive any minor infirmity or non-conformity or irregularity in a 

bid which does not constitute a material deviation, provided such waiver does not 

prejudice or affect the relative ranking of the bidder. 

 

19. EVALUATION AND COMPARISON OF SUBSTANTIALLY RESPONSIVE BIDS: 

The BSNL shall evaluate in detail and compare the bids previously determined to be 

substantially responsive. 

The evaluation and comparison of responsive bids shall be on the percentage 

(above/below/at par) offered and indicated in schedule of quoting rates of the bid 

documents. Bidder quoting the lowest rates will be L-1 for this tender. 



 

Tender Document of OFC construction work from Bantumilli TE to Malleswaram ONGC Station 

Page 25 of 125  

 

20. CONTACTING THE BSNL: 

20.1  No bidder shall try to influence the BSNL on any matter relating to its bid, from the 

time of bid opening till the time the contract is awarded. 

20.2  Any effort by the bidder to modify his bid or influence the BSNL in the BSNL’s bid 

evaluation, bid comparison or the contract award decisions shall result in the rejection of 

the bid. 

 
21 AWARD OF CONTRACT & DISTRIBUTION OF WORK: 

21.1 The BSNL shall consider award of contract only to L-1 bidder whose offers have been 

found technically, commercially and financially acceptable. The L-1 bidder is one who 

quotes the lowest rate. 

21.2 If there are more than two tenderers at the same rates, the tenderer having highest 

experience in 7 or 5 years period category (as the case may be) shall precede to the one 

having lower experience while deciding ranking for considering for the award of work. The 

final ranking, L-1,  L-2, L-3 etc. shall be worked out using the highest experience 

irrespective of criteria of 7 or 5 years period category. 

21.3 If L-1 bidder refuses to accept the offer, BSNL will go for Re-tender. 
22. BSNL’S RIGHT TO VARY QUANTUM OF WORK: 

The quantity stipulated in the tender are estimated and the BSNL reserves the right to vary 

the value of works to the extent of -25% to + 25% of contract value during contract period 

at the same rates and terms & conditions with prior approval of the tender approving 

authority. 

However, in exceptional circumstances only, due to change in scope of work or 

otherwise, any variation in the value of work may be permitted up to 50% of contract value 

with prior approval of the next higher authority after recording adequate reasons and 

justification for the same. 

23. Liability : 

BSNL will not be liable to the contractor for any losses or damages, costs, charges 

which the contractor may in any way sustain/suffer due to non-issue of work order/delay 

in making store  available or delay in receipt of permission from road authorities/local 

bodies/forest department. 

24. BSNL’S RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL BIDS ; 

The BSNL reserves the right to accept or reject any bid and to annul the bidding process 

and reject all bids, at any time prior to award of contract without assigning any reason 

whatsoever and without thereby incurring any liability to the affected bidder or bidders on 

the grounds for the BSNL’s action. 
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25. ISSUE OF LETTER OF INTENT: 

25.1 The issue of letter of intent shall constitute the intention of the BSNL to enter 

into the                           contract with the bidder. Letter of intent will be issued as offer to the successful 

bidder. 

25.2 The bidder shall within 14 days of issue of letter of intent, give his acceptance along 

with Performance security in conformity with clause 5(ii) of Section V, provided with the bid 

documents. However, Tender Issuing Authority reserves the right to extend the time limit if 

the reasons on which extension is sought are deemed fit. 

26. SIGNING OF AGREEMENT: 
 

26.1 Once the tender is approved by the competent authority and Letter of Intent (LoI) is 

issued, the contractor shall deposit the Performance Bank Guaranty (PBG) and Material 

Security in the form of Bank Guaranty (BG) within fourteen days. The Bid Security 

deposited along with the tender shall be refunded to the bidder after signing of the 

agreement. 

26.2 An agreement shall be signed after submission of PBG and material Security. 

 

27. ANNULMENT OF AWARD: 

Failure of the successful bidder to comply with the requirement of clause 25 of section 

IV shall constitute sufficient ground for the annulment of the award and forfeiture of the 

bid security, in which event; the BSNL may make the award to any other bidder at the 

discretion of the BSNL or call for new bids 

 

28. Security Clause 

Mandatory Licensing requirements with regards to security related concerns issued by 

Government of India from time to time shall be strictly followed. 

29. Reservation/ Procurement from MSE Units 

The guidelines / instructions issued vide D.O. No. 21(1)-2011-M.A. April 25th 2012 from 

Micro, Small &Medium Enterprise & subsequent clarifications/guidelines thereafter shall 

be followed. 

(MSEs registered with District industries Centre (DICs)/ Khadi village Indu. Commission 

(KVIC)/ Khadi village Indu. Board KVIB)/ NSIC/directorate of handicrafts & handloom or any 

other body specified by Ministry of MSME.) 

 

 

-------------- END OF SECTION-IV ------------ 
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SECTION V 

GENERAL (COMMERCIAL) CONDITIONS OF THE CONTRACT 

 
1. APPLICATION : 

The General conditions shall apply in contracts made by the BSNL for the execution of 

Laying PLB pipe and associated works by Open Trench Method/Trenchless Technology, 

Optical Fibre Cable Pulling/Blowing and splicing works 
2. STANDARDS: 

The works to be executed under the contract shall confirm to the standards prescribed in 

the OF Cable construction practices issued by BSNL using open trenching and trenchless 

technology methods. 

3. PRICES : 

Prices charged by the Contractor for the works performed under the Contract shall not be 

higher from the prices quoted by the Contractor in his Bid. Price once fixed will remain 

valid for the period of contract. Increase and decrease of taxes/duties will not affect the 

price except Goods and Service tax (GST) which will be paid at prevailing rate, during  

this period (proof of payment to the GST authority shall be submitted by the contractor on 

time to avail ITC by BSNL.) 

4. SUBCONTRACTS: 

The contractor shall not assign, sub contract or sublet the whole or any part of the 

works covered by the contract, under any circumstances. 

5. SECURITY : 
(i) Material Security:- 

a. The successful tenderer including MSE bidder will have to deposit material security as  

mentioned in the scope of work subject to a minimum of Rs 5 Lakhs in the form of bank 

guarantee, valid for the period of contract plus six months, from a scheduled  bank and 

in the material security bond form provided in the bid documents Section-X. 

   Material security can also be submitted in the form of crossed demand draft drawn in 

favor of AO(CASH) , O/o CGMT , BSNL , Vijayawada issued by a schedule bank and 

payable at Vijayawada. The Material security will be non-interest bearing deposit for any 

period whatsoever. BSNL reserves the right to increase the amount of material security 

based on the quantum of work/maximum store to be issued at the time of execution of 

the work at any point of time. 

b. The contractor at any point of time will not be issued stores costing more than material 

security. If due to any reason, more store has to be issued to the contractor then the 

material security shall be correspondingly enhanced. In this regard, the decision of 

Concerned AGM-in-charge shall be final and binding. 

c. The proceeds of the material security shall be payable to the BSNL as a compensation for 

any loss resulting from the contractor’s failure to account for the material issued to him. 

d. The Material security shall be released / refunded within a month from the date of the 

payment of the last final bill of the work under the contract or final settlement of material 

account whichever is later on production of ‘No Dues Certificate’ from ‘AGM/Engineer In 

Charge’. 
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ii) Performance security: 

a. The successful bidder including MSE bidder shall submit an amount equivalent to 5% of 

the tender approved value as security deposit by way of cash/DD within 14 days from the 

date of issue of LOI, in favour of ‘AO(CASH) , O/o CGMT , BSNL , Vijayawada place from 

any scheduled bank in India, and valid for 30 months from the date of issue of LOI. An 

additional 18% amount of GST is also to be paid along with 5% of the approved tender 

value, if paid in the form of Performance Bank Guarantee (PBG). 

b. On receipt of PBG from the bidder, after confirmation of the genuineness of the PBG from 

the bank, the EMD, if any, received earlier, will be returned. 

c. The proceeds of the performance security shall be payable to the BSNL as compensation 

for any loss resulting from the contractor’s failure to perform the obligations under the 

contract and warranty obligations. 

d. The performance security deposit shall be refunded after expiry of warranty period of last 

work executed provided there are no recoveries to be made arising out of poor quality of 

work, incomplete work and/or violation of any terms and conditions of the contract as 

stipulated in the bid document. 

e. If there are recoveries to be made, Contractor shall deposit the money before the release 

of PBG for getting the PBG released and in failure to do so, PBG will be forfeited and 

recovery to be effected from the realized PBG amount and the balance amount, if any, 

after adjustment of recoveries, will be refunded to the bidder. 

f. It is the responsibility of the vendor to submit the proof that he has deposited the   

Goods & service tax in time. Otherwise BSNL will recover from subsequent bills or PBG as 

the case may be. 

g. No interest will be paid to the contractor on the security deposit. 

 
6. ISSUE OF WORK ORDERS AND TIME LIMIT: 

i). Work will be executed by way of issuing work orders. Work orders may be issued in parts 

for a period as specified in the work order. The work order shall be for a part of work 

which will have to be completed in time as specified in work order. 

ii). The work orders shall be issued by the Divisional Engineer /AGM in-charge of OF cable 

construction works after Pro-forma work order approval from Tender Approving 

Authority. The Divisional Engineer /AGM in charge of work shall issue the work order after 

examining the technical and planning details of the works to be executed. 

iii). The BSNL reserves the right to cancel or modify the scope of work stipulated to be carried 

out against the work order in the event of change of plan necessitated on account of 

technical reasons or in the opinion of work order issuing authority or competent 

authority, the contractor is not executing the work at the required pace. 
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7. EXTENSION OF THE TIME LIMIT: 
7.1 General: 

 In each work order, the work order issuing authority shall specify the time allowed 

for completion of work consistent with the magnitude and urgency of work. The time 

allowed for carrying out the work is to be strictly observed by the contractor and shall 

be reckoned from seventh day from the date of issue of work order. 

 In as much as “the time being deemed to be the essence of contract”, throughout the 

stipulated period of contract, the work is to be proceeded with all due diligence on the 

part of the contractor. 

 

7.2 Application for Extension of Time and Sanction of Extension of Time (EOT) : 

7.2.1  There may be some hindrances, other than covered under force majeure, while 

execution of work and in such cases the contractor shall apply in writing to the 

engineer-in-charge for extension of time (EOT), on account of which, he desires such 

extension, on the same day of occurrence of hindrance. The Engineer-in-charge shall 

forward the request to the competent authority with his detailed report, within two days 

of receipt of request from the contractor. The competent authority is empowered to 

grant extension of time for completion of work on certain conditions. He shall exercise 

such powers, if the following conditions are satisfied. 

7.2.1.1 The application contains the ground(s), which hindered the contractor in execution of 

work. 

7.2.1.2 The Engineer-in-charge is of the opinion that the grounds shown for extension of 

time are reasonable. 

7.2.2  The competent authority shall consider the request keeping all the facts and 

circumstances in view and shall grant extension of time, if in his opinion, there are 

reasonable and sufficient grounds for granting such extension and the reasons for delay 

are not ascribable to the contractor. 

7.2.3  -The competent authority may also grant extension of time for completion of 

work in cases where reasons for delay are ascribable to the contractor, but such 

extension of time shall be with LD charges as per clause dealing with Liquidated 

damages(LD) for delays in execution of works. 

7.2.4 The competent authority shall grant EOT with time period for completion of work 

clearly mentioned. The sanction of the competent authority of EOT shall be issued 

under the signature of the Engineer-in-charge. 

7.2.5 If the competent authority is of the opinion that the grounds shown by the 

contractors are not reasonable and sufficient and declines to grant the extension 

of time, the contractor cannot challenge the soundness of the opinion by 

reference to arbitration. The decision of the competent authority on period of 

extension of time or refusal for extension of time shall be final and binding on the 

contractor. 
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7.3 Grant of Extension of Time without Applications: 

7.3.1 There are, at times, practical difficulties like non-availability of material, delay in 

providing permissions/right of way etc. reasons of which are ascribable to the BSNL. In 

such cases, the Engineer-in-charge with the approval of competent authority to 

sanction EOT, may issue extension of time suo moto without waiting for contractor to 

make an application for EOT. Entry of hindrances shall be made in the Hindrance 

Register. The BSNL will, however, not be liable to the contractor for any losses or 

damages, costs, charges, or expenses that the contractor may in any way sustain / suffer 

due to delay in making the above available. 

 

8. MEASUREMENT, INSPECTION, TESTING AND ACCEPTANCE TESTING: 

A. Open Trenching: 

8.1 Measurement: 

8.1.1 The   measurement   books   are   to   be   maintained   by   the   officer-in-charge   of   

the work or his immediate engineering subordinate not below the rank of Junior 

Telecom Officer. The entry shall be made in ink. No entry shall be erased. If a mistake is 

made, it should be corrected by crossing out the incorrect words or figures and 

inserting the corrections, the corrections thus made shall be initialed & dated by the 

officer concerned. 

8.1.2 Responsibility of taking and recording measurements: 

The measurement of various items of work shall be taken and recorded in the 

measurement book issued with each work order. The measurement shall be taken 

and recorded by an officer not below the rank of Junior Telecom Officer, supervising 

the work.  

 The Junior Telecom Officer/Sub Divisional Engineer, directly responsible for supervision 

of work, shall be responsible for accuracy of 100%/50% of measurements respectively. 

The Divisional Engineer /AGM shall be responsible for conducting test check of 20% of 

measurements. In case where SDE directly supervises the work, he shall be responsible 

for accuracy of 100% of measurements. 

8.1.3 Method of recording of nomenclature of items: Complete nomenclature of items, as 

given in the agreement need not be reproduced in the measurement book for 

recording the measurements but corresponding Item Code as provided, shall be used. 

8.1.4 Method of measurements: The measurements of the work shall be done activity wise 

as and when the item of work is ready for measurement. The methods of measurement 

of various items are enumerated as under:  
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8.1.5  

 Measurement of depth of trenches: 

The cable routes of one work order shall be divided into a number of segments each of 

maximum 200 meters length bounded by identifiable landmarks at both the ends of 

the segments. If landmarks are not available, length of segment may be maintained at 

200 meters. The measurement of depth shall be recorded at each point of 

measurement (POM) in the measurement book in meters in the multiples of 5 cms. For 

example 97 cms will be recorded as 95 cms and 103 cms as 105 cms. The points of 

measurements shall be at a distance of 10 meters starting from 0 (zero) Meter. For 

example, if the length of segment is 75 meters, the POMs shall be at 0M, 10 M, 20 M, 

30 M, 40 M, 50 M, 60 M, 70M. The last POM shall be at 75th M to be recorded against 

Residual POM. The efforts required to excavate trenches is not proportionate especially 

with reference to depth. Therefore, normally the workers tend to dig shallow trenches. 

As standard depth of the trench is important for future life and protection of cables, 

this tendency has to be discouraged. In order to encourage the contractor to achieve 

best possible depth in the face of site constraints, the following scale of payment shall 

be applied for digging trenches of lesser depths, subject to condition that relaxation 

has been granted by the competent authority for lesser depths. 

TABLE-I For Normal & Hard soil for all areas AP Circle  
Depth between Reduction in rate 

< 165 Cms to > 150 Cms. Pro rata basis 

< 150 Cms to > 130 Cms. 12.5 % of approved rates 

< 130 Cms to > 105 Cms. 25 % of approved rates 

Below 105 Cms 40 % of approved rates 

Table-2       For soft/hard rock for all areas AP Circ le . 
Depth Between Reduction in rate 

< 135 Cms to > 125 Cms. 5% of the approved rate. 

<125 Cms to > 105 Cms 15% of the approved rate. 

Below 105 Cms. 40% of the approved rate. 

 

TABLE-3      For Hilly Terrain for all areas AP Circ le  

 Depth between Reduction in rate 

< 90 Cms to  > 80 Cms. 5 % of the approved rate 

< 80 Cms to  > 65 Cms. 12.5 % of approved rates 

< 65 Cms to > 50 Cms. 25 % of approved rates 

Below 50 Cms 40 % of approved rates 

The payment for sub normal length should be calculated using the following formula: 

P= (100-ROR) X RA X D/ (100 X ND) 

P = Payment for one meter 

ROR = Reduction in rate in % as given above                                                                                                                                                                                                                                               RA = Approved rate of 

trenching per meter  

D = Actual depth in Cms. 

ND = Nominal depth of trench 165/135/90cms for which the tender has been floated. 
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 Measurement of Lengths and profiles of strata and protection: 

The measurements of length of trenches are on running meter basis, irrespective of 

type of soil encountered while digging. 

The type of protection provided (item code-wise) in a segment shall be recorded in the 

measurement book in the sheet provided for this purpose. 

 Measurement of length of cable: The length of cables laid in trenches, through pipes 

and through ducts shall be measured by use of RODO Meter/Measuring Tape. The length 

should be cross verified with the marking of lengths on the cables. The lengths shall be 

recorded in sheet provided in the measurement book. 

Measurement of other items: The measurement/numerical details of other items shall be 

recorded in the sheets provided for respective items viz. 

 Digging of joint pit and preparation of joint chamber along with its type i.e. Brick 

chamber or Pre Cast RCC type. 

 Fixing, Painting and sign writing of route/joint indicators. 

 Termination of Cable in equipment room and no. of joints. 

8.1.6 The contractor shall sign all the measurement recorded in the measurement book. This 

will be considered as an acceptance by the contractor, of measurements recorded in the 

MB. In case contractor fails to attend at the measurements or fails to countersign or to 

record the difference within a week, then in any such events the measurements taken by 

Engineer-in- charge or by the subordinate as the case may be shall be final and binding on 

the contractor and the contractor shall have no right to dispute the same. 

8.1.7 The Divisional Engineer before passing the bill for sections covered by each set of 

measurement may carry out test check by re-opening trench at as many locations as 

necessary, as specified in document ‘procedures for underground cable construction’ and 

bills will be passed only when he is personally satisfied of the correctness of entries in the 

“measurement Book” and also when he is satisfied of other aspects of the work as per the 

terms of the contract. The contractor shall provide the necessary assistance of labour for 

re-opening of trench for test check by the Divisional Engineer. Separate payment shall not 

be made to the contractor for excavation of such test checks, however such test pits shall 

not be more than 10% of the cable laying work. 

8.1.8 Measurement of the work of cable pulling through pipe/duct will be taken equal to 

the length of the pipe / duct through which the cable has been pulled and not the total 

length of the cable pulled through pipe/duct. 

B. Guidelines for Depth AT of Horizontal Directional Drilling 

Brief Description of the work: A high capacity drilling machine is used to drill the earth in 

almost horizontal manner and hence the name of the technology. Two manholes of 2 Mt X 

2 Mt X 2 Mt pits are taken at the places marked by the site engineer. The distance between 

these manholes can vary from a minimum of 40 metres to 250 metres. 

The drilling is done from Entry pit towards the Exit pit. At the Exit pit the PLB pipes are 

attached to the drill rods and the pipes are pulled back towards the Entry pit. In general 

RCC manholes are constructed at the Entry pit and Exit pit after the HDD work is completed. 
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HDD work along with manholes: 

The location of manholes shall not only depend on the capacity of the machine but also on 

the roads. The man holes where the drilling commences is called the Entry Pit. The second 

manhole is called as Exit pit. 

Normally if the HDD machine is kept near the Entry pit and the drilling is carried out, 

then the depth at which the Machine enters the earth shall not be less than 1.2 Mt. As per the 

T&D standard any pipe laying less than 1.2 Mt requires additional protection. In order to 

achieve higher depth at the Entry pit the HDD machine is kept at around 6 to 8 meters away 

from the Entry pit. A separate pit called as pilot entry pit is dug up at 4 to 6mtr away from 

the Entry pit. 

 Wherever the roads are not in straight line, the span length reduces between the Entry and 

Exit pit. In general in overlay access works, the manholes are constructed at every 200 Mtrs 

approximately. The PLB pipes are coupled using the HDPE couplers. 

The HDD machine drills the earth using 3 meter length rods. These rods jointed to 

each other by welding. In the beginning of the first rod contains the drill bit and an electronic 

beacon house. While the underground drilling work is in progress the drill bit position can 

be monitored from the surface of the earth using a tracker. The depth and the direction of 

the bit are monitored from the tracker. This is due to beacon house located in the drill bit. 

In the onward drilling from the entry pit to Exit pit normally a lesser diameter (4 inch 

diameter) drill bit is used. After the drill bit reaches the Exit pit, the drill bit and the beacon 

house are removed from the first rod. A higher diameter drill bit called, Back reamer is 

attached to the first rod. The pipes are attached to the reamer and the rods are pulled back. 

Thus in the return path the tracker cannot detect the depth and direction of the reamer. 

Hence depth of the pipes can be monitored during the drilling from Entry pit towards Exit  

pit only. 

In general the HDD technology is used in the cities where open trenching is not permitted. 

These roads are covered thick BT surface. For verifying the depth the test pits cannot be taken 

in the middle of the road. The second difficulty arises due to the depth of the pipes, which are 

at about 3 meters below the surface. It is very difficult to manually open a test pit to verify 

the depth. Hence carrying out the depth AT after the entire work is completed is not 

possible as is done in the usual depth check. Hence the Depth AT for the HDD work shall be 

done in real time. 

The following tests and suggestions are recommended for the PLB pipes being laid using 

the HDD technology. Apart from the depth check, the pipes continuity check is also 

recommended especially for the ACCESS network jobs where multiple pipes are laid. 
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Standard Tests: 

1. Online depth and offset check of the PLB pipes. The depth can be monitored from the 

tracker. The accuracy of the tracker may be verified by site-in charge before the work is 

commenced. The depth of the pipe should be more than 2.0 Mtrs. 

2. The depth of the pipe may be recorded at the Entry pit and the Exit pit of the spans under 

test. The depth at both the places should be more than 1.2 Mtrs. 

3. The depth at atleast two coupling points are to be verified in 1 KM. The depth should be 

more than 1.2 Mtrs. 

4. The offset of the pipe may be recorded both from the center of the road and also from 

the edge of the road wherever the compound wall exists (City Areas). 

5. The depths of the pipes at a minimum of six continuous rods are to be verified by 

the T&D wing. The depth should be more than 2 Mtrs beyond 10 meters from the 

trailing edge of Entry pit. 

6. The colours of the pipes to be recorded in case of multiple PLB laying. Different types of  

coloured pipes are to be used. 

Protection: It is recommended that the regular depth protection standards may be applied 

for HDD works also. 

Depth Relaxation: The depth relaxation is required at some situations. In general when 

HDD is used only for crossing the roads and short spans of 15 to 25 Mtrs length, due to  

the paucity of the road margin and due to the site conditions, the depth of 2.0 Mtrs 

may not be achieved. The depth also cannot be achieved at places where very old 

underground concrete structures, water and drainage pipes exist. It is recommended that 

the depth relaxation may be given by the competent authority. 

 

Sl.No. Depth measured at 10 
mtrs from the trailing 
edge of the Entry Pit 

Recommendi

ng Authority 

Relaxing 
Authority 

1 > or = 1.65 Mtr to 2.0 mtr SDE in charge DET In charge 

2 > or = 1.5Mtr to 1.65 mtr DET in charge DGM in-
charge 

Note:- For depth more than 165 cms rates for horizontal drilling will remain same. In case of 

depths being less than 1.65 Mtrs up to 1.5 mtrs, the payment of horizontal drilling will 

be made on prorata basis. It is hereby recommended that no pipe shall be laid by HDD 

method for depths less than 1.5Mtrs. Hence no protection is required for the Pipes. 

 

8.2 Inspection and Quality Control: 

8.2.1 The Quality of Works: The importance of quality of Optical Fibre Cable Construction 

works especially laying of multiple PLB pipes/coils using open trenching and trenchless 

technology method cannot be over-emphasized. The quality and availability of long 

distance media, efficiency of the reliable media connectivity to exchanges and success 

of new concept of overlay access network depends upon quality of laying of Optical 

Fibre Cable. Further, the OF cables are vulnerable to damages due to work of other 

agencies. 
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8.2.2 It is imperative that the contractor(s) is/are fully conversant with the 

construction practices especially laying multiple pipes by trenchless technology 

using HDD machine and shall be fully equipped to carry out the work in 

accordance with the specifications.  

         The contractors are expected and bound to ensure quality in construction works 

in accordance with specifications laid down. The contractor shall engage adequate and 

experienced supervisors to ensure that works are carried out as per specifications and 

with due diligence and in a professional manner. The contractors shall satisfy 

himself/themselves that the work conforms to the quality specifications before offering 

the same to A.T. Wing for Acceptance and Testing. 

8.2.3 An assessment of extent of interest shown by the contractors in executing the 

works with requisite quality shall be recorded and used in evaluating the Contractors’ 

Performance Rating (CPR). 

8.2.4 In addition to Acceptance Testing being carried out by A.T. Wing and supervision 

by Constructions Officers, all works at all times shall be open to inspection of the 

department. The contractors shall be bound, if called upon to do so, to offer the works 

for inspection without any extra payment. 

8.2.5 Site Order Book: The site order book is one of the primary records to be 

maintained by the JTO/SDE supervising the work during the course of execution of 

works. The noting made by officers as well as contractors, will form as basis for 

operation of many contractual clauses. The contractor shall remove all the defects 

pointed out by the department in the Site order book. The contractor or their 

authorized representatives shall also be at liberty to note their difficulties etc. in these 

books. The site order books shall invariably be consulted at the time of making final 

payments to the contractor. 
8.3 Testing and Acceptance Testing: 

8.3.1 The work shall be deemed to have been completed only after the same has been 

accepted by the A.T. Officer. The contractor shall make test pits at the locations desired 

by A.T. Officer for conducting test checks without any extra payment. The contractor 

shall restore the pits after test measurements to its original shape. The contractor shall 

be responsible to provide test/measurement tools and testers for conducting various 

tests. 

8.3.2 Scope of Acceptance and Testing: The purpose of acceptance and testing is to 

verify integrity of measurement and quality of work done. The A.T. Officer shall not be 

responsible for recording of measurements for the purpose of billing and contractual 

obligations. However, if the measurements taking by A.T. officer are found to be lesser 

than the measurements recorded by the officer responsible for recording the 

measurements, the measurement taken by A.T. officer shall prevail without prejudice to 

any punitive action against the contractor as per provisions of the contract and the 

officer recording the measurements. The contractor shall be obligated to remove 

defects/deficiencies pointed out by the A.T. officer without any additional cost to the 

department. 
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8.3.3 Offering the work for acceptance and testing: The Sub Divisional Engineer 

responsible for construction, after having satisfied himself of completion of work ready 

for A.T. , shall offer the work to A.T. Officer for conducting Acceptance and Testing. The 

work shall be offered for A.T. as soon as part of work is complete in all respects. The 

work against any work order can be offered for A.T. in a number of stages. 

8.3.4 The contractor shall provide labour, if demanded by the A/T officer for digging of 

test pits and other necessary infrastructure for carrying out the A/T work. No extra 

payment will be made for the digging of test pit 

9 WARRANTY: 

9.1 The contractor shall warrant that the material supplied for the work shall be new 

and free from all defects and faults in material, workmanship and manufacture and shall 

be of the highest grade and consistent with the established and generally accepted 

standards for materials of the type ordered and shall perform in full conformity with the 

specifications and drawings. The contractor shall be responsible for any defects that may 

develop under the conditions provided by the contract and under proper use, arising 

from faulty materials, design or workmanship such as corrosion of the equipment, 

inadequate quantity of materials etc. and shall remedy such defects at his own cost when 

called upon to do so by the BSNL who shall state in writing in what respect the stores are 

faulty. This warranty shall survive inspection or payment for, and acceptance of goods, 

but shall expire except in respect of complaints notified prior to such date, twelve 

months after the acceptance testing. 

9.2 If it becomes necessary for the contractor to replace or renew any defective 

portion/portions of the material under this clause, the provisions of the clause shall 

apply to the portion / portions material so replaced or renewed or until the end of the 

above mentioned period of twelve months, whichever may be later. If any defect is not 

remedied within a reasonable time, as prescribed by the BSNL, the BSNL may proceed to 

do the work at the contractor’s risk and costs, but without prejudice to any other rights 

which the BSNL may have against the contractor in respect of such defects. 

9.3 The Cable joint shall be guaranteed for a period of ONE year from the 

date of closing of joint. In case of failure of the joint due to poor workmanship i.e. 

failure of joint  without external damage, with in the stipulated period of guarantee the 

contractor shall repair the joint(s) at his own cost within 24 hours of informing him, 

failing which the BSNL may carry out the repairs and penalty equivalent to five 

times of the approved         rate of the jointing work plus the cost of materials used 

shall be recovered from the contractor from his pending bill/SD or any amount due to 

him without prejudice to any other action as per terms and conditions of the tender. The 

cost of joining kit, supplied by the BSNL, so used to revive the joint shall be deducted 

from the final bill of the contractor pending for payment or from security if all bills have 

been settled. 
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9.4 Replacement under warranty clause shall be made by the contractor free of all 

charges at site including freight, insurance, cost of works and other incidental charges. 

 

10 AUDIT AND TECHNICAL EXAMINATION: 

10.1    BSNL shall have the right to cause an audit and technical examination of the 

work and the final bills of the contractor including all supporting vouchers, abstract etc. 

to be made after payment of the final bill and if as a result of such audit and technical 

examination any sum is found to have been overpaid in respect of any work done by the 

contractor under the contract or any work claimed by him to have been done by him 

under the contract and found not to have been executed, the contractor shall be liable to 

refund the amount of over payment and it shall be lawful for BSNL to recover the same 

from him in the manner prescribed in clause with the heading payment of bills (same 

chapter), or in any other manner legally permissible and if it is found that the contractor 

was paid less than what was due to him under payment shall be duly paid by BSNL to the 

contractor. 

10.2    Provided that BSNL shall be entitled to recover any sum overpaid, nor the 

contractor shall be entitled to payment of any sum paid short where such payment have 

been agreed upon between the Divisional Engineer /AGM or his subordinate officer on 

one hand and the contractor on the other under any term of the contract permitting 

payment for work after assessment by the Competent Authority or his subordinate 

officer. 

10.3   Any sum of money due and payable to the contractor (including security deposit 

returnable to him) under this contract may be appropriated by the BSNL for the payment 

of a sum of money arising out or under any other contract made by the contractor with 

the BSNL 

 

11 PAYMENT TERMS: 

11.1 Procedure for Preparation and settlement of bills : 

All items of work involved in the work order shall be completed in all respects before 

preparing the bills for the work against the work order. The procedure for preparation of 

final bills is enumerated as under. 
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 11.1.1 Procedure for preparation, processing and payment of bill: + 

         As the work of a route is being executed through work orders for section/segment 

of the route, there is no provision for running bill. The payment will be released after 

acceptance and testing of the work ordered against the said work order. The contractor 

shall prepare the final bill in triplicate after completion of the entire work entrusted 

against work order & acceptance and testing of all the works and submit the same to SDE 

in-charge of work within 30 days of acceptance and testing for payment. The final bill 

shall be prepared for all the measurements of all items involved in execution of complete 

work order. The contractor shall prepare the final bill containing the following details:  

 The bill for all the quantities as per Measurements at the approved rates.  

 Adjustment of performance security deposit and statutory taxes already recovered.  

 Store reconciliation statement furnishing account of stores received against the work 

order and returned to the designated Store go -down as surplus with requisite 

verifications from store in-charge/SDE in-charge of work.  

 Letters of grant of E.O.T(s), if work could not be completed within stipulated time.  

 Six sets of bound documentation.  

 Copy of the Wage Register, Attendance Register, Monthly EPF & ESI Deposit Challan 

have to be submitted by the contractor along with the bills. 

11.1.2.(1) The SDE in-charge of work shall scrutinize the final bill against the works 

entrusted and accord necessary certificates stating that the work has been executed 

satisfactorily in accordance with specifications and terms and conditions of the contract. 

The SDE shall verify the quantities of items of work with reference to measurements 

recorded in the measurement book (and also A/T reports in case of any deviations noted 

by A/T office).  

The SDE in-charge of work shall submit the final bills, along with other documents 

mentioned above, with the documents as mentioned hereunder to the Divisional 

Engineer /AGM, in-charge of work. 

 Bill prepared by the contractor. Invoice should be GST compliant 

 Material reconciliation statement. 

 Measurement Book. 

 A/T Certificates. 

 The site order Book. 

 The hindrances register. 

 Details of recoveries/penalties for delays, damages to Departmental/Third 

party properties as per provisions of the contract. In case no recovery is to be made, NIL 

report needs to be submitted. 

 Details of empty cable drums cost which needs to be recovered from the bill. 
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11.1.2.(2).The Divisional Engineer /AGM shall exercise the prescribed checks on the bills and 

accord necessary certificates on the bills. The Divisional Engineer /AGM shall retain the 

third copy of the bill along with photocopies of other documents not available in his 

estimate file and send first and second copies of the bill, measurement book and other 

documents submitted by SDE along with the bills as above to the Engineer-in charge for 

processing and final payment. 

11.1.2.(3). O/o Work order Issuing Authority shall process the bills in the estimate file of the 

concerned work and scrutinize the bills vis-à-vis work order issued, sanctioned 

provisions in the estimate etc. The office cell shall also scrutinize the bill to recover all the 

liabilities of the contractor and statutory taxes. The bill shall be passed, after necessary 

scrutiny by Works Section, by the officer competent to pass the final bill. GST shall also 

be applicable for any deductions or penalties imposed by BSNL. 

11.2   Procedure for payment for substandard works: 

11.2.1 The contractors are required to execute all works satisfactorily and in accordance 

with the specifications. If certain items of work are executed with unsound, imperfect or 

unskilled workmanship or with materials of any inferior description or that any materials 

or articles provided by him for execution of work are unsound or of a quality inferior to 

that contracted for or otherwise, not in accordance with the contract (referred to as 

substandard work hereinafter), the Divisional Engineer /AGM in-charge shall make a 

demand in writing specifying the work, materials or articles about which there is a 

complaint. 

11.2.2 Timely action by Site-In-charge: Timely reporting and action, to a great 

extent, can prevent occurrence of substandard work, which will be difficult or 

impossible to rectify later on. It is incumbent on the part of Site-In-charge to point 

out the defects in work in time during progress of the work. The Junior Telecom 

Officer/Sub Divisional Engineer responsible for execution and supervision of work shall 

without any loss of time submit a report of occurrence of any substandard work to the 

Divisional Engineer /AGM in-charge besides making an entry in the site order book. A 

notice in respect of defective work shall be given to the contractor by Divisional Engineer 

/AGM in-charge in writing during the progress of work asking the contractor to 

rectify/replace/remove the substandard item of work and also define time period within 

which such rectification/removal/replacement has to be done. After expiry of the 

notice period, if the contractor fails to rectify/replace/remove the substandard items, the 

defects shall be got rectified/replaced/removed departmentally or through some other 

agency at the risk and cost of the contractor. 

11.2.3    Non-reporting of the substandard work in time on the part of Site In charge (s) shall 

not in any way entitle the contractor to claim that the defects were not pointed out during 

execution and as such the contractor cannot be absolved of the responsibility for 

substandard work and associated liabilities. 
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11.2.4 Authority and Procedure to accept substandard work and payment thereof: There 

may be certain items of work pointed out as substandard which may be difficult to rectify 

and in the opinion of the Tender Issuing Authority, the items in question will not materially 

deteriorate the quality of service provided by the construction, Tender Issuing Authority 

shall appoint committee to work out the reduced rates payable to the contractor for such 

substandard work. The committee shall constitute one Divisional Engineer /AGM other 

than the one who is directly in-charge of Cable Construction involving substandard items 

of work, as Chairman and one SDE and an Accounts Officer as members. The committee 

shall take into account the approximate cost of material/work pointed out as substandard 

and recommend the rates payable for substandard work which shall not exceed 60% of the 

approved rates of the item in question. 

11.2.5  Record of substandard work: The items adjudged as substandard shall be entered into 

the measurement book with red ink. 

11.3 No claim for delayed payment due to dispute etc: No claim for interest or damage 

will be entertained or be payable by the BSNL in respect of any amount or balance which 

may be lying with the BSNL owing to any dispute, difference or misunderstanding 

between the parties or in respect of any delay or omission on the part of the Engineer 

in charge in making intermediate or final payments or in any other respect whatsoever. 

12 DISPOSAL OF EMPTY CABLE DRUMS: 

12.1 The contractor shall be responsible to dispose off the empty cable drums after laying 

of the cable. The competent authority taking into account the prevailing market rates has 

fixed the cost of Optical Fibre cable drums. The cost of empty cable drums shall be 

deducted from the bill for the work on which the cable along with the drum has been 

issued or any other amount due to the contractor or from security deposit. 

12.2 Rates fixed for Optical Fibre cable drums are given in Tender Document (Qualifying Bid). 

The rates are fixed and there is no percentage above or below applicable on these rates. 

12.3 The contractor shall be responsible for the accounting of the cable drums issued and 

shall mention the number of cable drums in the bill so that the amount is deducted 

from the bills due. 

12.4 The contractor shall not be allowed to dump the empty cable drums in Govt., public 

place, which may cause inconvenience to Govt. /Public. If the contractor does not dispose 

off the empty cable drums within 3 days of becoming empty, the BSNL is at liberty to 

dispose off the drum in any manner deemed fit and also recover the amount fixed in this 

contract for empty cable drums along with the transportation charges to be decided by 

the Competent Authority from the bill / security deposit / any other amount due to the 

contractor. 
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13. LIQUIDATED DAMAGES/PENALTY CLAUSE: 
13.1 Liquidated Damages clause for Delays in the contractor’s performance: 

13.1.1 The time allowed for completion of the work as per work order shall be strictly 

adhered by the contractor and shall be deemed to be the most important aspect of the 

contract on the part of the contractor and shall be reckoned from Seventh day from issue 

of work order by the BSNL. The work shall, throughout the stipulated period of contract, 

be proceeded with all due diligence to achieve the desired progress uniformly, and the 

contractor shall pay as Penalty for delay in execution of the work @ 0.5% for each week of 

delay or part thereof, for a period up to ten weeks and thereafter @ 0.7 % for each week of delay 

or part thereof for another ten weeks subject to a maximum of 12 % of the cost of the work 

allotted as per the work order. 

 

13.1.2 On any date the penalty payable as above, reaches 12 (twelve) percent of the cost 

of the work, the contractor should proceed with the work further only on getting a 

written instructions from the Divisional Engineer /AGM that, he is allowed to proceed 

further with the work. It will be in the discretion of the Divisional Engineer /AGM to allow 

the contractor to continue with the work on the basis of any written agreement reached 

between the contractor and the Divisional Engineer /AGM. One of the conditions of such 

agreement may be a stipulation for the contractor to agree for realization of penalty for 

delay at a higher rate as may be agreed between Divisional Engineer /AGM and 

contractor.  

13.1.3 The days on which work is not done due to reasons beyond the control of 

contractor, such as natural calamities, law & order situation etc., will not be accounted for 

in imposing the Penalty. 

13.1.4 Penalty for delay in completion of the work shall be recoverable from the bills of the 

contractor and/or by adjustment from the security deposit or from the bills of any other 

contract. However, adjustment from security deposit will be made only when the contract 

has been terminated or at the time of final settlement of bills on completion of work. 

13.1.5 In case of slow progress of the work in a section which has been awarded to a 

particular contractor, if the public interest does not permit extension of time limit for 

completion of the work, then Tender Issuing Authority will have the full right to order that 

the scope of the contract may be restricted to such fraction of the work and get the 

balance work executed at the risk and cost of the contractor. The details are given in 

Rescission of the contract clause of the bid document. All such payments shall be 

recovered from the contractor’s pending bills or security deposit. 

13.1.6 The Tender Issuing Authority reserves the right to cancel the contract and forfeit the 

security deposit if the contractor fails to commence the work within 7 days after issue of 

the work order or as the time permitted by the competent authority. 
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13.2  Penalty for causing inconvenience to the Public: 

13.2.1 To ensure progress during the execution of work and to cause minimum 

inconvenience to the public, the contractor shall not dig a trench of more than 200 

meters at a stretch in a route at a time. He shall cause to lay cable and close such 

trenches expeditiously. Under any circumstances a stretch of trench of maximum 200 

meters shall not be kept open for more than 2 days in case of cable laying by digging 

paved surfaces. In the event of contractor falling to comply with, these conditions, a 

penalty of recovery up to Rs.300/-per day the trench is kept open beyond the time limit 

allowed may be imposed by the BSNL. This penalty will be in addition to that payable for 

delay or slow work. 
 

13.2.2 The contractor shall not be allowed to dump the empty cable drums/waste materials in 

Govt./public place, which may cause inconvenience to Govt./Public. If the contractor does 

not dispose off the empty cable drums/waste materials within 3 days of becoming empty, 

the BSNL is at liberty to dispose off the drum in any manner deemed fit also recover the 

amount fixed in this contract for empty cable drums/waste materials from the bill/security 

deposit/ along with the costs incurred by the BSNL in disposing off such materials. The 36 

Digital signature of the bidder BSNL may also levy a penalty up to Rupees One thousand 

only for each such default,. 
13.3 Penalty for cutting / damaging the old cable: 
13.3.1.1    Penalty for cutting/damaging the old cable: 

During excavation of trench utmost care is to be taken by the contractor, so that the 

existing underground cables are not damaged or cut. In-case any damage/cut is done 

to the existing cables, a penalty as per the schedule given below will be charged from the 

contractor or the amount will be deducted from his final bill. 

 
Size of existing UG cable Cut 

/damaged 
Account of penalty per 

cut/damage 
Upto100 pairs cable Rs 3000.00 (Three 

thousand) 
Above 100 pairs cable & up to 

400 pairs 
Rs 5000.00 ( Five thousand) 

Above 400 pairs Rs 10000.00 ( Ten thousand) 

For OF Cable Penalty for cutting/damaging will be as below: 

 
Type of cable Cut 

/damaged 
Charges per fault for penalty and 

compensation 
OF Cable of any size Rs 50000.00 (Fifty thousand) 

Besides the above penalty, the contractor shall carry out such repairs for restoration of the 

damaged cable free of charge. The cost of jointing kit, shall also be borne by the 

contractor. If contractor fails to repair the damage, the cost of repair (including cost of 

Labour + Jointing kit) shall be recovered from the contractor. 
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13.3.2 Penalty to damage stores/materials supplied by the BSNL while laving: 

 The contractor while taking delivery of materials supplied by the BSNL at the 

designated place shall thoroughly inspect all items before taking them over. In case of 

execution of the work, if any material is found damaged/working unsatisfactorily, then a 

penalty equivalent to the cost of material + 10% as penalty shall be recovered from the 

contractor’s payments/securities. 

However, contractor will not be penalized for any defect in workmanship of the materials, 

which shall be taken up separately with the supplier of the stores. 

 

13.3.3 Penalty to damage the underground installation of other agencies: 

While trenching, the contractor should not cause damage to any underground 

installations belonging to other agencies and any damage caused should be made 

good at his own cost and expenses. 

 

13.3.4 Penalty for achieving lower depth : In no case the statutory depth of boring 

should be (i) less than 2 mtr. from the road / ground surface and (ii) less than 1.65 mtrs at 

the pits. In order to encourage the contractor to achieve required depth in the face of site 

constraints, the following payment schedule with penalty are to be adhered to for 

boring at lesser-depths subject to condition that relaxation has been granted by the competent 

authority for lesser depths. 

(i) For ground surfaces (other than pits) : 

Actual Micro-tunneling 
(HDD) depth 

between 

Penalty 

< 2 Mtr. to > 1.50 Mtr 10% of approved rate 

<1.5 Mtr No payment. To be treated as 
non- standard work 

(ii) For pits : 

Actual Micro-tunneling 
(HDD) depth between 

Penalty 

< 1.65 Mtr. to > 1.50 Mtr 10% of approved rate 

<1.5 Mtr No payment. To be treated 
as non-standard work. 
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14 Rescission / Termination of Contract: 

14.1 Circumstances for rescission of contract: Under the following conditions the 

Tender Issuing Authority may rescind the contract: 

(i) If the contractor commits breach of any item of terms and conditions of the contract. 

(ii) If the contractor suspends or abandons the execution of work and the engineer in- 

charge of the work comes to conclusion that work could not be completed by due date 

for completion or the contractor had already failed to complete the work by that date. 

(iii) If the contractor had been given by the officer-in-charge of work a notice in writing to 

rectify/replace any defective work and he/she fails to comply with the requirement 

within the specified period. 

14.2 Upon rescission of the contract, the security deposit of the contractor shall be 

liable to be forfeited and shall be absolutely at the disposal of the BSNL as under: 

14.2.1 Measurement of works executed since the date of last measurement and up to the 

date of rescission of contract shall be taken in the presence of the contractor or his 

authorized representative who shall sign the same in the MB. If the contractor or his 

authorized representative do not turn up for joint measurement ,the measurement shall 

be taken by the officer authorized for this purpose after expiry of due date given for 

joint measurement. The measurement taken by the officer so authorized shall be final 

and no further request for joint measurement shall be entertained. 

14.2.1.1 The unused material (Supplied by the BSNL) available at site, shall be 

transported back by the BSNL to the Telecom Store at the risk and cost of the 

contractor. If any such material is found damaged/lost then the penalty shall also be 

recovered from the contractor as per conditions in tender documents/bid. 

14.2.2.The un-executed work shall be got executed through the qualified bidder from 

amongst the bidders, who participated in the bidding process, by giving them offers in their 

order of ranking (L2, L3…) at their quoted rates. If the work was awarded on single tender 

basis then the BSNL shall get the unexecuted work completed through any other 

contractor approved in the area of Tender Issuing Authority at the approved rates of that 

particular section or to execute the work departmentally, as is convenient or expedient to the 

BSNL at the risk and cost of the contractor. In such a event no compensation shall be 

payable by the BSNL to the contractor towards any inconvenience/loss that he may be 

subjected to as a result of such an action by the BSNL. In this regard the decision of Tender 

issuing Authority shall be final and binding. In all these cases, expenses which may be 

incurred in excess of the sum which would have been paid to the original contractor if the 

whole work had been executed by him shall be borne and paid by the original contractor 

and shall be deducted from any money due to him by the BSNL under the contract or his 

any other account whatsoever anywhere in the BSNL or from a security deposit. 

14.2.3 The certificate of the Divisional Engineer /AGM in-charge of work as to the value of 

work done shall be final and conclusive against the contractor, provided always that 

action shall only be taken after giving notice in writing to the contractor. 
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14.3 Termination for Insolvency: 

14.3.1  The BSNL may at any time terminate the Contract by giving written notice to the 

Contractor, without compensation to contractor, if the contractor becomes bankrupt or 

otherwise insolvent as declared by the competent court provided that such termination 

will not prejudice or affect any right or action or remedy which has accrued or will accrue 

thereafter to  the BSNL. 

14.3.2 Optional Termination by BSNL (other than due default of the contractor): 

14.3.3 The BSNL may, at any time, at its option cancel and terminate this contract by written 

notice to the contractor, in which event the contractor shall be entitled to payment for 

the work done up to the time of such cancellation. 

14.3.4 In the event of the termination of the contract, the contractor shall forthwith clear 

the site of all the contractor’s materials, machinery and equipment’s and hand over 

possession of the work / operations concerned to the BSNL or as the  BSNL may direct. 

14.3.5 The BSNL may, at its option, cancel or omit the execution of one or more items of work 

under this contract or any part of such items without any compensation, whatsoever, to 

the contractor. 

14.3.6 Issuance of Notice: 

14.3.7  The Divisional Engineer /AGM in-charge of work shall issue show cause notice 

giving details of lapses, violation of terms and conditions of the contract, wrongful delays 

or suspension of work or slow progress to the contractor directing the contractor to take 

corrective action. A definite time schedule for corrective action shall be mentioned in the 

show cause notice. If the contractor fails to take corrective action within the stipulated 

time frame, the Divisional Engineer /AGM in-charge shall submit a draft of final notice 

along with a detailed report to the competent authority who had accepted the contract. 

14.3.8 The final notice for rescission of contract to the contractor shall expressly state 

the precise date and time from which the rescission would become effective. The 

following safe guards shall be taken while issuing the final notice. 

a)  During the period of service of notice and its effectiveness, the contractor should not be 

allowed to remove from the site any material/equipment belonging to the BSNL. 

b)  The contractor shall give in writing the tools and plants he would like to take 

away/remove from the site. Such of the materials as belong to him and which may not be 

required for future execution of balance work may be allowed by the Divisional Engineer 

/AGM in-charge of work to be removed with proper records. 

c) No new construction beneficial to the contractor shall be allowed. 

d) Adequate BSNL security arrangement in replacement of the contractor watch and ward 

shall be made forthwith. Expenses on this account are recoverable from the security 

deposit or any amount due to the contractor. 
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15 INDEMNITIES : 

15.1 The contractor shall at all times hold the BSNL harmless and indemnify BSNL from and 

against all action, suits, proceedings, works, cost, damages, charges claim and demands 

of every nature and descriptions, brought or procured against the BSNL, its officers and 

employees and forthwith upon demand and without protest or demur to pay to the 

BSNL any and all losses and damages and cost (inclusive between attorney and client) 

and all costs incurred in endorsing this or any other indemnity or security which the BSNL 

may now or at any time have relative to the work or the contractors obligation or in 

protecting or endorsing its right in any suit on other legal proceeding, charges and 

expense and liabilities resulting from or incidental or in connection with injury, damages 

of the contractor or damage to property resulting from or arising out of or in any way 

connected with or incidental to the operations caused by the contract documents. In 

addition, the contractor shall reimburse the BSNL or pay to the BSNL forthwith on 

demand without protest or demur all cost, charges and expenses and losses and 

damages otherwise incurred by it in consequences of any claim, damages and actions 

which may be brought against the BSNL arising out of or incidental to or in connection 

with the operation covered by the contractor. 

15.2 The contractor shall at his own cost at the BSNL’s request defend any suit or other 

proceeding asserting a claim covered by this indemnity, but shall not settle, compound or 

compromise any suit or other finding without first consulting the BSNL. 

16 FORCE MAJEURE: 

16.1  If any time, during the continuance of this contract, the performance in whole or in part 

by either party or any obligation under this contract shall be prevented or delayed by 

reason of any war, or hostility, acts of the public enemy, civil commotion sabotage, fires, 

floods, explosions, epidemics, quarantine restrictions, strikes, lockouts or act of God 

(Herein after referred to as events) provided notice of happenings of any such 

eventuality is given by either party to the  other within 21 days from the date of 

occurrence thereof, neither party shall by reason of such event be entitled to terminate 

this contract nor shall either party have any such claim for damages against the other in 

respect of such non-performance and work under the contract shall be resumed as soon 

as practicable after such event may come to an end or cease to exist, and the decision of 

the BSNL as to whether the work has been so resumed or not shall be final and 

conclusive, provided further that if the performance, in whole or part of any obligation 

under this contract is prevented or delayed by reason of any such event for a period 

exceeding 60 days, either party may, at his option terminate the contract. 

16.2  Provided also that if the contract is terminated under this clause, the BSNL shall be at 

liberty to take over from the contractor at a price to be fixed by the BSNL, which shall be 

final, all unused, undamaged and acceptable materials, bought out components and 

stores in the course of execution of the contract, in possession of the contractor at the 

time of such termination of such portions thereof as the BSNL may deem fit excepting 

such materials, bought out components and stores as the contractor may with the 

concurrence of the BSNL select to retain. 
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17  ARBITRATION : 

I. ARBITRATION (Applicable in case of supply orders/Contracts with firms, other than 

Public Sector Enterprise)  (Not applicable in cases valuing less than Rs. 5 lakhs) 

Except as otherwise provided elsewhere in the contract, if any dispute, difference, 

question or disagreement arises between the parties hereto or their respective 

representatives or assignees, in connection with construction, meaning, operation, effect, 

interpretation of the contract or breach thereof which parties unable to settle mutually, the 

same shall be referred to Arbitration as provided hereunder: 

(1) A party wishing to commence arbitration proceeding shall revoke Arbitration Clause 

by giving 60 days’ notice to the designated officer of the other party. The notice 

invoking                  arbitration shall specify all the points of disputes with details of the amount 

claimed to be referred to arbitration at the time of invocation of arbitration and not 

thereafter. If the claim is in foreign currency, the claimant shall indicate its value in 

Indian Rupee for the purpose of constitution of the arbitral tribunal. 

(2) The number of the arbitrators and the appointing authority will be as under: 

 

Claim amount 

(excluding claim for 

counter claim, if any) 

Number of

 a

rbitrators 

Appointing Authority 

Above Rs. 5lakhs to 

Rs. 5 crores 

Sole Arbitrator to 

be appointed 

from a panel of 

Arbitrators of 

BSNL 

BSNL 

(Note: BSNL will forward a list 

containing names of three empanelled 

arbitrators to the other party for 

selecting one from the list who will be 

appointed as sole arbitrator by BSNL) 

Above Rs. 5 crores 3 Arbitrators One arbitrator by each party and the 3rd 

arbitrator, who shall be the presiding 

arbitrator, by the two arbitrators. BSNL 

will appoint its arbitrator from its panel. 

(3) Neither party shall appoint its serving employee as arbitrator. 

4. If any of the Arbitrators so appointed dies, resigns, becomes incapacitated or 

withdraws for any reason from the proceedings, it shall be lawful for the concerned 

party/arbitrators to appoint another person in his place in the same manner as aforesaid. 

Such person shall proceed with the reference from the stage where his predecessor had 

left it both parties consent for the same; otherwise, he shall proceed de novo. 

5. Parties agree that neither party shall be entitled for any pre-reference or pendente-lite 

interest on its claims. Parties agree that any claim for such interest made by any party 

shall be void. 
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6. Unless otherwise decided by the parties, Fast Track procedure as prescribed in 

Section 29 B of the Arbitration Conciliation Act, 1996 and amended in 2015 for resolution 

of all disputes shall be followed, where the claim amount is upto Rs. 5 crores. 

 

[29B. Fast track procedure – (1) Notwithstanding anything contained in this Act, the 

parties to an arbitration agreement, may, at any stage either before or at the 

time of appointment of the arbitral tribunal, agree in writing to have their dispute 

resolved by fast track procedure specified in sub-section (3). 

(2) The parties to the arbitration agreement, while agreeing for resolution of dispute by 

fast track procedure, may agree that the arbitral tribunal shall consist of a sole arbitrator 

who shall be chosen by the parties. 

(3) The arbitral tribunal shall follow the following procedure while conducting 

arbitration proceedings under sub-section (1):- 
 

(a) The arbitral tribunal shall decide the dispute on the basis of written pleadings, 

documents and submissions filed by the parties without oral hearing; 

(b) The arbitral tribunal shall have power to call for any further information or 

clarification from the parties in addition to the pleadings and documents filed 

by them; 

(c) An oral hearing may be held only, if, all the parties make a request or if the 

arbitral tribunal considers it necessary to have oral hearing for clarifying 

certain issues; 

(d) The arbitral tribunal may dispense with any technical formalities, if an oral 

hearing is held, and adopt such procedure as deemed appropriate for 

expeditious disposal of the case. 

(4) The award under this section shall be made within a period of six months from 

the date the arbitral tribunal enters upon the reference. 

(5) If the award is not made within the period specified in sub-section (4), the 

provisions of sub- sections (3) to (9) of Section 29 A shall apply to the proceedings. 

(6) The fees payable to the arbitrator and the manner of payment of the fees shall be 

such as may be agreed between the arbitrator and the parties.] 

 

7. The arbitral tribunal shall make and publish the award within time stipulated as under: 

 

Amount of Claims and 
Counter Claims 

Period for making and publishing of the award (counted 

from the date the arbitral tribunal enters upon the 
reference) 

Up to Rs. 5 crores Within 6 months (Fast Track procedure) 

Above Rs. 5 crores Within 12 months 

However, the above time limit can be extended by the Arbitrator for reasons to 

be recorded in writing with the consent of parties and in terms of provisions of the Act. 
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8. In case of arbitral tribunal of 3 arbitrators, each party shall be responsible to make 

arrangements for the travel and stay, etc. of the arbitrator appointed by it. Claimant shall 

also be responsible for making arrangements for travel/stay arrangements for the Presiding 

Arbitrator and the expenses incurred shall be shared equally by the parties. In case of sole 

arbitrator, BSNL shall make all necessary arrangements for his travel/stay and the expenses incurred 

shall be shared equally by the parties. 

9. The Arbitration proceeding shall be held at New Delhi or Circle or BA Headquarter (as the 

case may be). 

10. Subject to the aforesaid conditions, provisions of the Arbitration and Conciliation 

Act,   1996 amended in 2015 and any statutory modifications or re-enactment thereof shall 

apply to the arbitration proceedings under this clause. 

II. In the event of any dispute or difference relating to the interpretation and application 

of the provisions of commercial contracts between Central Public Sector 

Enterprises(CPSEs)/Port Trusts inter se and also between CPSEs and Government 

Department(s)/organisations(s)(excluding disputes concerning Railways, Income Tax, 

Customs & Excise departments). Such dispute or difference shall be taken up by either 

party for resolution through AMRCD as mentioned in DPE OM no. 4(1) 2013-

DPE(GM)/FTS-1835 dt. 22.5.2018. 
 

III. APPLICABLE LAW AND JURSDICTION 

(a) The supply order for Goods ‘or’ Services, including all matters connected with this supply 

order shall be governed by the Indian law both substantive and procedural, for the time 

being in force and shall be subject to the exclusive jurisdiction of Indian Courts at the place 

from where the Purchase Order has been placed. 

(b) Foreign companies, operating in India or entering into Joint Ventures in India, shall have 

to obey the law of land and there shall be no compromise or excuse for the ignorance of the 

Indian legal system in any way. 
18 SET OFF: 

Any sum of money due and payable to the supplier (including security deposit refundable to 

him) under this contract may be appropriated by the purchaser or the BSNL or any other 

person(s) contracting through the BSNL and set off the same against any claim of the 

Purchaser or BSNL or such other person or person(s) for payment of a sum of money arising 

out of this contract or under any other contract made by the supplier with the Purchaser or 

BSNL or such other person(s) contracting through the BSNL. In case of set off of the security 

deposit against any claim of the purchaser or BSNL or such other person or person(s) for 

payment of a sum of money arising out of this contract or under any other contract made by 

the supplier with the Purchaser or BSNL or such other person(s) contracting through the 

BSNL, the GST on such set off will be borne by the supplier. GST would not be liable on 

security deposit. But if supplier’s security deposit is set off against any claim of the purchaser 

or BSNL or such other person or person(s) for payment of a sum of money arising out of this 

contract or under any other contract made by the supplier with the Purchaser or BSNL or 

such other person(s) contracting through the BSNL, then GST would be levied on such 

amount as being set off”. 
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19. TAX INDEMNITY CLAUSE: 

BSNL has the right to recover Input Tax Credit loss suffered by it due to any mis-declaration 

on  invoice by the supplier. 

 

20. ACTION BY BSNL AGAINST BIDDER(S) IN CASE OF DEFAULTS  

In case of defaults by bidder(s) as mentioned in Appendix-1 of Section-4 Part-A of BSNL 

Procurement Manual 2014 revised, action will be taken by BSNL as mentioned in Appendix-1 in 

addition to the existing clauses of this tender. 

----- END OF SECTION V ---- 
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SECTION-VI 

E-tendering Instructions to Bidders 
General 

The Special Instructions (for e-Tendering) supplement ‘Instruction to 

Bidders’, as given in this Tender Document. Submission of Online Bids is 

mandatory for this Tender. 

E-Tendering is a new methodology for conducting Public Procurement in a 

transparent and secured manner. Suppliers/ Vendors will be the biggest 

beneficiaries of this new system of procurement. For conducting electronic 

tendering, BSNL, ------------------------------ has decided to use the E tender 

portal (https://etenders.gov.in/eprocure/app) name) through E- tender portal, 

Benefits to Suppliers are outlined on the Home-page of the e tender portal. 

Instructions 

 
1. Tender Bidding Methodology 

Sealed Bid System – ‘Single Stage – TWO Envelope’ 

 

2. Broad outline of activities from Bidders prospective 
1. Procure a Digital Signing Certificate (DSC) 

2. Register on e- tender portal (https://etenders.gov.in/eprocure/app) 

3. Create Users and assign roles on E-TENDER PORTAL 

4. View Notice Inviting Tender (NIT) on E-TENDER PORTAL 

5. Download Official Copy of Tender Documents from E-TENDER PORTAL 

6. Bid-Submission on E-TENDER PORTAL 

a) Please take care to scan documents that total size of documents to 

be uploaded remains minimum. If required, documents may be 

scanned at lower resolutions say at 150 dpi. However, it shall be 

sole responsibility of bidder that the uploaded documents remain 

legible. 

b) Utmost care may be taken to name the files/documents to be 

uploaded on E-TENDER PORTAL. There should be no special 

character or space in the name of file. Only underscores are 

allowed. The illustrative examples are given below:- 

File name Allowed or not allowed 

in E- TENDER PORTAL 

Reason for allowed / not allowed 

QA Certificate not allowed Space in between words / 

characters not allowed 

QA Certificate(1) not allowed Special characters not allowed 

QA_Certificate allowed Under score allowed between words 

/characters 

QA_ Certificate allowed Upper & lower cases allowed 

 

https://etenders.gov.in/eprocure/app
https://etenders.gov.in/eprocure/app
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c) It is advised that all the documents to be submitted (See clause 5 of 

Section VI ) are                   kept scanned or converted to PDF format in a separate 

folder on your computer before starting online submission. BOQ may be 

downloaded and rates may be filled appropriately. This file may also be saved 

in a secret folder on your computer. The names & total size of each 

document (Preferably below 5 MB) may be checked. 

7. Attend Public Online Tender Opening Event (TOE) on E- TENDER PORTAL : 

Opening of Techno-commercial Part 

8. View Post-TOE reports posted by BSNL on E- TENDER PORTAL. 

9. Attend Public Online Tender Opening Event (TOE) on E- TENDER 

PORTAL: Opening of Financial-Part (Only for Technical Responsive 

Bidders) 

10. View Post-TOE reports posted by BSNL on E- TENDER PORTAL. 

For participating in this tender online, the following instructions are to be 

read carefully. These instructions are supplemented with more detailed 

guidelines on the relevant screens of the E- TENDER PORTAL. 

3. Digital Certificates 

For integrity of data and its authenticity/ non-repudiation of electronic records, 

and be compliant with IT Act 2000, it is necessary for each user/contractor to 

have a Digital Certificate (DC). Also referred to as Digital Signature 

Certificate (DSC), of Class 2 or above, issued by a Certifying Authority (CA) 

licensed by Controller of Certifying Authorities (CCA) [refer 

http://www.cca.gov.in]. 

4. Registration 

To use the e-tender portal (((https://etenders.gov.in/eprocure/app). 

Vendor/Contractor need to register on the e-tender portal. The vendor 

should visit the home-page of the e tender portal 

(https://etenders.gov.in/eprocure/app)  and go to the e-procure link then select 

Bidders Manual Kit. 

 

To use the Electronic Tender® e tender portal (https://etenders.gov.in/eprocure/app) 

or through the circle website www.tender.bsnl.co.in portal name vendor needs to 

register on the e tender portal. Registration of each organization is to be done by one 

of its senior persons who will be the main person coordinating for the e-tendering 

activities. In ETS terminology, this person will be referred to as the Super User (SU) of 

that organization. For further details, please visit the website/e tender portal, and click 

on the ‘Register Me’ tab on the Home Page), and follow further instructions as given on 

the site. 

Pay Annual Registration Fee as applicable. 

http://www.cca.gov.in/
https://etenders.gov.in/eprocure/app
https://etenders.gov.in/eprocure/app
https://etenders.gov.in/eprocure/app
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Note: After successful submission of Registration details and Annual 

Registration Fee (as applicable), please contact the company providing e-

tender. Helpdesk (as given below), to get your registration 

accepted/activated. 

 

 

 

 

 

 

5. Method for submission of bid documents 
In this tender the bidder has to participate in e-tender online. 

 

5.1. Offline submission 

The bidder shall submit the following documents offline to  TENDERER prescribed 

address on or before the date & time of submission of bids specified in NIT, in a 

Sealed Envelope. The envelope shall bear (tender name), the tender number and the 

words ‘DO NOT OPEN BEFORE’ (due date & time). 

 

1. EMD-Bid Security in Original i.e. DD/Banker Cheque/Bank Guarantee 

/proof of payment if paid through NEFT/RTGS 

 

2. DD/ Bankers cheque against payment of tender fee /proof of 

payment if paid through NEFT/RTGS . 

 

3. Power of attorney in accordance with clause available in tender. 

 

4. MSE registration certificate if the bidder is claiming concession for Bid 

cost and Bid security. 5.Pass Phrase to open the tender document, if 

applicable. 

Helpdesk CPPP Portal (eProcurement) 

Telephone 0120-4001 002/4001 005/6277 787. 

[between 9:30 hrs to 18:00 hrs on working days] 

Mobile Nos. - 

E-mail ID Technical: support-eproc@nic.in 

Policy Related: cppp-doe@nic.in 

 

mailto:support-eproc@nic.in
mailto:cppp-doe@nic.in
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5.2 Online submission. 

Contents of first Envelope, i.e. Techno Commercial Envelope (Qualifying Bid) 

A. Scanned Copy of Demand Draft /Bankers Cheque/Proof of payment if paid through NEFT/RTGS of 

requisite value for the cost of tender document in token of purchase of tender document  as per NIT. 

B. Scanned Copy of Demand Draft/ Bankers Cheque/BG/Proof of payment if paid through 

NEFT/RTGS of requisite value for the Bid Security/EMD as per NIT. 

C. Scanned copy of Latest and valid MSE Certificate duly issued by NSIC/MSME (if applicable). 

D. Scanned copy of PAN Card 

E. Scanned copy of the EPF Registration Certificate. 

F. Scanned copy of the ESI Registration Certificate. 

G. Scanned copy of the GSTIN Registration Certificate. 

H. Scanned copy of Solvency certificate from the banker of the tenderer- For works costing up to Rs. 

20 lakhs-solvency certificate should be of Rs. 5 lakhs; For works costing more than 20 lakhs– 

solvency certificate should be of Rs. 10 lakhs. The solvency certificate shall not be older than the 

date of issue of NIT. 

I. Scanned copy of the Experience Certificate(s) in the prescribed pro forma Annexure-B as per 

NIT. 

J. Scanned copy of Documents in support of registration of the Company/Firm/Proprietorship: 

 The registration of the firm, authenticated copy of partnership deed in cases of partnership 

firm. 

 Attested copy of Articles of Association duly registered with Registrar of Company affairs, in 

case of Limited/Pvt. Limited Company. 

 Duly executed Affidavit, stating that tenderer is the sole proprietor of the firm or any 

document issued by the taxation authorities stating that tenderer is the sole proprietor of the 

firm, in case of proprietorship firm. 

K. Scanned copy of Registered Power of Attorney (if applicable). 

K. Original Tender document duly signed on all pages. 

L. Tenderers /Bidder’s Profile duly filled in as per Section -III 

N. Scanned copy of Near relative certificate(s) in the prescribed pro forma as per Annexure-A. 

O. Valid GST registration certificate or mention as unregistered dealer and a self-declaration along with 

the evidence that the bidder is not black listed by GST authorities. 

P. Scanned copy of duly filled and signed Bid Form, Section- II of tender. 

Q. Scanned copy of Duly completed declaration about Genuineness of Documents Certificates 

Contents of second envelope i.e. Financial Envelope 

Schedule for Quoting the Rates(i.e. Section XX) 

Note: 

(i) If some document is not applicable for the bidder then he has to upload scanned 

copy of paper mentioning ‘The document <name> called vide clause is not applicable 

on us. 

(ii) If document asked for contains more than one page then all those pages may be 

uploaded in one PDF file. 
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6. Price Schedule /Schedule of Quoting Rates 

Utmost care may kindly be taken to upload price schedule / Schedule of Quoting Rates. 

Any change in the format of Price Schedule / Schedule of Quoting Rates file shall render it 

unfit for bidding. Following steps may be followed- 

1. Down load Price Schedule / Schedule of Quoting Rates. 

2. Fill rates in down loaded Price Schedule / Schedule of Quoting Rates 

3. Save filled copy of downloaded price schedule / Schedule of Quoting Rates file in 

your computer and remember its name & location for uploading correct file (duly filled 

in) when required. 

For further instructions, the vendor should visit the home-page of the e tender portal 

(https://etenders.gov.in/eprocure/app), and go to the Bidders Manual Kit. The 

compatible support software (PDF Converter, Java, etc) for online bid submission may be 

downloaded from E-tender portal or anywhere else. 

The help information provided through ‘E- TENDER PORTAL User-Guidance Center’ is 

available in three categories – Users intending to Register / First-Time Users, Logged-in 

users of Buyer organizations, and Logged-in users of Supplier organizations. Various links 

are provided under each of the three categories. 

Important 

Note: It is strongly recommended that all authorized users of Supplier organizations 

should thoroughly peruse the information provided under the relevant links, and take 

appropriate action. This will prevent hiccups, and minimize teething problems during the 

use of E-TENDER PORTAL. 

Note: The special instructions to contractors/Bidders for e-submission of bids online 

through https://etenders.gov.in/eprocure/app which are mentioned below for ready 

reference- 

1. Bidder should do the registration in the tender site 

https://etenders.gov.in/eprocure/app name using the option available. Then the 

Digital Signature registration has to be done with the e-token, after logging into 

the site. The e-token may be obtained from one of the authorized Certifying 

Authorities such as NIC Certifying Authority (NICCA)/MTNL/SIFY/TCS / 

nCode/eMudhra. 

2. Bidder then login to the site thro’ giving user id / password chosen during 

registration. 

3. The e-token that is registered should be used by the bidder and should 

not be misused by others. 

4. The Bidders can upload well in advance, the documents such as certificates, 

purchase order details etc., under My Documents option and these can be 

selected as per tender requirements and then send along with bid documents 

during bid submission. 

5. After downloading/getting the tender schedules, the Bidder should go thro’ them 

carefully and then submit the documents as asked, otherwise, the bid will be 

rejected. 

https://etenders.gov.in/eprocure/app
https://etenders.gov.in/eprocure/app
https://etenders.gov.in/eprocure/app
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6. If there are any clarifications, this may be obtained online thro’ the tender site, or 

thro’ the contact details. Bidder should take into account of the corrigendum 

published before submitting the bids online. 

7. Bidder, in advance, should get ready the bid documents to be submitted as 

indicated in the tender schedule and they should be in PDF/xls/rar/dwf formats. If 

there is more than one document, they can be clubbed together. 

8. The bidder reads the terms & conditions and accepts the same to proceed further 

to submit the bids. 

9. The bidder has to submit the tender document online well in advance before the 

prescribed time to avoid any delay or problem during the submission process. 

10. After the bid submission, the acknowledgement number, given by the e-tendering 

system should be printed by the bidder and kept as a record of evidence for online 

submission of bid for the particular tender. 

11. The Tender Approving Authority (TIA) will not be held responsible for any sort 

of delay or the difficulties faced during the submission of bids online by the 

bidders. 

12. The bidder should see that the bid documents submitted should be free from virus 

and if the documents could not be opened, due to virus, during tender opening, 

the bid is liable to be rejected 

13. The time settings fixed in the server side & displayed at the top of the tender site, 

will be valid for all actions of requesting, bid submission, bid opening etc., in the e-

tender system. The bidders should follow this time during bid submission. 

14. All the data being entered by the bidders would be encrypted using PKI encryption 

techniques to ensure the secrecy of the data. The data entered will not viewable by 

unauthorized persons during bid submission & not be viewable by any one until 

the time of bid opening. Overall, the submitted tender documents become 

readable only after the tender opening by the authorized individual. 

15. The confidentiality of the bids is maintained since the secured Socket Layer 128 

bit encryption technology is used. Data storage encryption of sensitive fields is 

done. 

16. The bidders are requested to submit the bids through online e-tendering 

system to the TIA well before the bid submission end date & time (as per Server 

System Clock). 

17. The bidder should logout of the tendering system using the normal logout 

option available at the top right hand corner and not by selecting the (X) 

option in the browser. 

18. If the bidder submits the bid in manual form, he should have already registered in 

the tender site and he has to inform the registration ID in the bid submitted 

otherwise his tender will not be considered. 

For any other queries, the bidders are asked to contact through Mail : email id of the e tender portal 

service provider Technical - support-eproc@nic.lin  

Policy Related - cppp-doe@nic.in 

 

mailto:cppp-doe@nic.in
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7. Key Instructions for Bidders 
The following ‘FOUR KEY INSTRUCTIONS for BIDDERS’ must be assiduously adhered to 

1. Obtain individual Digital Signing Certificate (DSC or DC) well in advance of your first 

tender submission deadline on E-TENDER PORTAL. 

2. Register your organization on E-TENDER PORTAL well in advance of your first tender 

submission deadline on E- TENDER PORTAL. 

3. Get your organization’s concerned executives trained on E- TENDER PORTAL using 

online training module well in advance of your tender submission deadline on E- 

TENDER PORTAL. 

4. Submit your bids well in advance of tender submission deadline on E- TENDER 
PORTAL, as there could be last minute problems due to internet timeout, breakdown, 
etc. (BSNL should not be responsible for any problem arising out of internet connectivity 

issues). 

 While the first three instructions mentioned above are especially relevant to first-time 

users of E- TENDER PORTAL, the fourth instruction is relevant at all times. 

8. Minimum Requirements at Bidders end 
• Computer System with good configuration (Min P IV, 1 GB RAM, Windows XP) 

• 2 Mbps Broadband connectivity with UPS. 

• Microsoft Internet Explorer 6.0 or above 

• Digital Certificate(s) for users. 

 

 

----- END OF SECTION VI ---- 
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SECTION VII 

SPECIAL CONDITIONS OF CONTRACT 

 

1. GENERAL : 

1.1 The work shall be accepted only after Acceptance Testing carried out by BSNL team, designated by 

the BSNL, as per prescribed schedule and work/material passing the test successfully. 

1.2 The BSNL reserves the right to disqualify such bidders who have a record of not meeting contractual 

obligations against earlier contracts entered into with the BSNL. 

1.3 The BSNL reserves the right to black list a bidder for a suitable period in case he fails to honour his 

bid without sufficient grounds. 

1.4 The BSNL reserves the right to counter offer price(s) against price(s) quoted by any bidder. 

1.5 Any clarification issued by BSNL, in response to query raised by prospective bidders shall form an 

integral part of bid documents and it may amount to amendment of relevant clauses of the bid 

documents. 

1.6 Tender will be evaluated as a single package of all the items given in the price schedule. 

1.7 All work to be executed under the contract shall be executed under the direction and subject to the 

approval in all respects of the Divisional Engineer /AGM or Site Engineer in-charge of work site who 

shall be entitled to direct at what point or points and what manner they are to be commenced. 

1.8 The work in each section may be split up between two or more contractors or accept any tender in 

part and not entirely if considered expedient by the Tender Approving Authority. 

1.9 If the contractor shall desire an extension of time for completion of the work on the grounds of 

unavoidable hindrance in execution of work or any other ground he shall apply in writing to the 

Divisional Engineer /AGM on the same day of occurrence of hindrance on account of which he 

desires such extension as aforesaid. In this regard the decision of Tender Approving Authority shall 

be final. 

1.10 If at any time after the commencement of the work, the BSNL may feel that execution of whole or 

part of work, as specified in the tender is not required to be carried out, then the BSNL shall give 

notice in writing of the fact to the contractor who shall have no claim to any payment of 

compensation whatsoever on account of any profit or advantage which he might have derived in 

consequence of the full amount of the work not having been carried out neither shall he have any 

claim for compensation by reason of any alterations having been made in the original specifications, 

drawings, designs and instructions which shall involve any curtailment of the work as originally 

contemplated. 

1.11 Whenever any claims against the contractor for the payment of a sum of money arises out of or 

under the contract, the BSNL shall be entitled to recover such sum by appropriating in part or whole 

of the security deposit of the contractor, and to sell any Government promissory notes etc., forming 

the whole or part of such security or Final bill pending against any contract with the BSNL. In the 

event of the security being insufficient or if no security has been taken from the contractor, then the 

balance or the total sum recoverable as the case may be, shall be deducted from any sum then due 

or which at any time thereafter may become due to the contractor under this or any other contract 

with BSNL. Should this sum be not sufficient to cover the full amount recoverable the contractor shall 

pay to BSNL on demand the balance remaining due. 
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1.12 No official of Gazetted rank or other Gazetted officer employed in Engineering or 

administrative duties in an Engineering Department or any other Department of the 

Government of India is allowed to work as a contractor for a period of two years after his 

retirement from Government service without the previous permission of Government of India. 

This contract is liable to be cancelled if either the contractor or any of his employee is found 

at any time to be such a person who had not obtained the permission of Government of 

India as aforesaid before submission of the engagement in the contractor’s service as the 

case may be. 

1.13 In the event of the contractor being adjudged insolvent or going voluntarily into liquidation 

of having received order or other order insolvency act made against him or in the case of 

company, of the passing of any resolution, or making of any order for winding up whether 

voluntarily or otherwise, or in the event of the contractor failing to comply with any of the 

conditions herein specified, the Tender Approving Authority. shall have the power to 

terminate the contract without any notice. 

1.14 Without prejudice to any of the rights or remedies under this contract, if the contractor dies, 

the Tender Approving Authority on behalf of the BSNL can terminate the contract without 

compensation to the contractor. However, Tender Approving Authority, at his discretion 

may permit contractor’s heirs to perform the duties or engagements of the contractor under 

the contract, in case of his death. In this regard the decision of Tender Approving Authority 

shall be the final. 

1.15 In the event of the contractor, winding up his company on account of transfer or merger of his 

company with any other, the contractor shall make it one of the terms and stipulations of the 

contract for the transfer of his properties and business, that such other person or company, 

shall continue to perform the duties or engagement of the contractor under this contract and 

be subject to his liabilities there under. 

1.16 Interpretation of the contract document: 

1.16.1 The representative of Tender Approving Authority and the contractor shall in so far as 

possible by mutual consultation, try to decide upon the meaning and intent of the contract 

document. In case of disagreement, the matter shall be referred to the Competent Authority 

whose decision shall be final. Any change in the contract documents shall be set forth in 

writing by the representative of the parties hereto. It shall be the contractor’s responsibility 

to thoroughly familiarize all of his supervisory personnel with the contents of all the contract 

documents. 
 

1.2 Notification: 

1.2.1 The contractor shall give in writing to the proper person or authority with a copy to the 

Divisional Engineer /AGM such notification as may be mandatory or necessary in connection 

with the commencement, suspension, resumption, performance and / or completion of the 

contracted work. All notice shall be given sufficiently in advance of the proposed operation to 

permit proper co-relation of activities and the contractor shall keep all proper persons to 

authorities involved and advised of the progress of operations throughout the performance 

of the work and/or with such other information and /or supporting figure and data as may 

from time to time as directed or required. 
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1.3 Shut down on account of weather conditions: 

1.3.1 The contractor shall not be entitled to any compensation whatsoever by reason of 

suspension of the whole or any part of the work made necessary by the BSNL or deemed 

advisable on account of bad weather conditions or other Force majeure conditions. 

2. STORES SUPPLIED BY THE BSNL: 

At no point of time the contractor shall be issued stores of value more than the contractor’s material 

security as per clause number 5 (i) of Section V. If at all, the work requires more amount of materials 

to be issued to the contractor, then the material security shall correspondingly be enhanced to an 

amount equal to cost of the material/stores to be issued before the issue of the store and the 

contractor will not have any objection to it. The contractor shall transport (including loading and 

unloading) all stores issued to him from District Telecom Store, to the site of work at his own cost. 

The BSNL shall not pay any transportation charges to the contractor. All materials supplied to the 

contractor by the BSNL shall remain the absolute property of BSNL and shall not be removed from 

site of the work except for use in the work and shall be at all times open to inspection by the 

Representative of Tender Issuing Authority. In case the materials like cable and accessories are taken 

delivery of by the contractor and stored at the site office/store of the contractor such site office / 

store will also be treated “as site” for this purpose. Any such material remaining unused at the time of 

the abandonment, completion or determination of the contract shall be returned to the BSNL 

at a place informed to him by the BSNL, failing which the cost of the unused materials shall be 

deducted from the contractor’s material security or any of his pending bills or from any other 

security. 

The contractor shall be responsible for the transportation of store, storage and safe custody of all 

material supplied to him by the BSNL, which is in the contractor’s custody whether, or not installed in 

the work. The contractor shall satisfy himself regularly about the quantity and quality of the materials 

supplied to him and he will be responsible for any subsequent deterioration and discrepancy 

(inclusive of theft) in the quantity/ quality of the materials. 

The contractor shall submit a proper account every month of all the materials supplied to him by 

the BSNL and those consumed for items of work. Any discrepancy of difference between the materials 

issued to the contractor and those consumed in the work as per the “BSNL’s calculation” (which shall 

be final) will be charged to the contractor or deducted from his bills at 1.5 times of prevailing 

standard price including freight, handling charges, storage charges etc. 

The contractor shall ensure that only the required materials are issued to him. Upon completion of 

work, the contractor shall return to the BSNL. at the later designated store in good condition, free of 

charges, any unused materials that were supplied by the BSNL. 

 

EASEMENTS, PERMITS, LICENCE AND OTHER FACILITIES: 

The contractor shall obtain/provide at his own cost all easements, permits and license necessary 

to do its work e.g. 

A) “Right of User” easements and permits. 

B) Railway and Highway crossing permits including bridge. 

C) Canal / Stream crossing permits. 

 

 The successful bidder will be required to prepare route diagram in required format as asked by 

RoW authorities free of cost and shall be responsible for obtaining ‘’Right of User’’ easements & 

permits (RoW permission). But, tendering authority shall make necessary payments towards RoW 

charges. 
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The contractor shall be fully responsible for angling and obtaining all necessary easements, permits 

and licenses, for moving all construction equipment, tools, supplied materials and men across Railways 

and Highways, across public or private road as well as premises of any public utility within the right of 

user and for bearing all costs that may be incurred in respect of the same. 

The contractor is to confine his operation to the provided construction “Right of User” unless it 

has made other arrangement with the particular property owners and / or tenants such other 

arrangements shall be entirely at the responsibility of the contractor as to cost and arrangement as also 

breach and claim and shall be entitled with a copy to the Divisional Engineer /AGM. 

The contractor will not be entitled to extra compensation for hardship and increase in cost by the 

cable trench being routed adjacent to or across other pipeline, Highways, Railways, telephones or 

poser poles and wires or guy wires, embankments, cliffs, streams or other obstacles which may 

physically or otherwise in any manner, restrict or limit the use of the construction “Right of User”. Such 

construction and such contingency shall be deemed to have been provided for in the rates. 

At location where the OF cable trench is routed across or along railways or roads the contractor shall 

without extra cost provide and maintain such detours and road controls as are required by the 

railways or government or local agencies having jurisdiction. 

Due to any reason, if above mentioned permits etc. could not be arranged in time then the 

extension of time limit shall be provided as per EOT clause given in tender document. 

 

3. QUALITY OF WORK: 

 

The BSNL shall be the final judge of the quality of the work and the satisfaction of the BSNL in 

respect thereof set forth in the contract documents. Laxity or failure to enforce compliance with 

the contract documents by the BSNL and / or its representative shall not manifest a change or 

intent of waiver, the intention being that, notwithstanding the same, the contractor shall be and 

remain responsible for complete and proper compliance with the contract documents and the 

specification therein. The representative of Tender Issuing Authority has the right to prohibit the 

use of men and any tools, materials and equipment which in his opinion do not produce work or 

performance to meet the requirement of the contract documents. 

 

4. TAXES AND DUTIES : 

Contractor shall pay all rates, levies, fees royalties, taxes and duties payable or arising from out of, by 

virtue of or in connection with and/or incidental to the contract or any of the obligations of the 

parties in terms of the contract documents and / or in respect of the works or operations or any 

part thereof to be performed by the contractor and the contractor shall indemnify and keep 

indemnified the BSNL from and against the same or any default by the contractor in the payment 

thereof. However, service tax (GST) shall be paid extra by BSNL as applicable.. 

5. PROTECTION OF LIFE AND PROPERTY AND EXISTING FACILITIES: 

The contractor is fully responsible for taking all possible safety precaution during 

preparation for and actual performance of the works and for keeping the construction site in 

a reasonable safe condition. The contractor shall protect all life and property from damage 

or losses resulting from his construction operations and shall minimize the disturbance and 

inconvenience to the public. 

If the excavation of trench alters the contours of the ground around road and highway 

crossing in such locations become dangerous to traffic, the contractor shall at his own cost, 

take all necessary precautions to protect public and shall comply with all the BSNL 
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regulations as to placing of warning boards (Minimum size 3’ x 2’), traffic signals, barricades, 

flags etc. at such location. If the contractor does not put the warning signal as per above 

directions, then a penalty of Rs. 500/- per day shall be levied on the contractor, till the 

directions are complied by the contractor. The contractor shall take due precautions to avoid 

damages to other pipe lines, water, mains, sewers, telephones, telegraphs and power 

conduits, laid wires poles and guy wires, railways, highways, bridges or other underground or 

above ground structure and/or property crossing or adjacent to the cable trench being 

excavated. 

Attention of the contractor is drawn to the rules regarding laying of cables at road crossing, 

along Railways Bridges, Highways safety precautions while working in Public Street. The 

contractor in writing shall obtain the detailed engineering instructions from the Divisional 

Engineer /AGM of the area. 

The contractor shall be solely responsible for location through approved non-destructive 

means and ensuring the safety of all existing underground pipeline, electrical cables, and or 

other structures. 

The contractor shall be solely liable for all expense for and in respect of repairs and / or 

damage occasioned by injury of or damage to such underground and above structures or 

other properties and under take to indemnify the BSNL from and against all actions, cause 

of actions, damages, claims and demands what-so-ever, either in law or in equity and all 

losses and damages and costs (inclusive between attorney and client), charges and expenses 

in connection therewith and / or incidental thereto. The contractor shall take all 

responsibilities and risks in crossing other pipelines and cables and shall be responsible for 

protecting all such existing pipelines, poles, electric lines, sewers, cables or other facilities 

from damage by the contractor’s operation in connection with the work. The contractor 

without cost of the BSNL shall promptly repair any damage incurred. 

The current market value of any commodities lost as a result of any damage to the 

aforesaid existing facilities shall be paid by the contractor together with such additional 

sums necessary to absolve the personal of property damages, resulting there from. 

 

6. LABOUR WELFARE MEASURES AND WORKMAN COMPENSATION: 

 

6.1 Obtaining License before commencement of work: 

The contractor shall obtain a valid labour license under the Contract Labour (R&A) Act 

1970 and the Contract Labour (Regulation and Abolition) Central Rules 1971, before 

commencement of the work, and continue to have a valid license until the  

completion of work. The contractor shall also abide by the provisions of the Child Labour 

(Prohibition and Regulation) Act 1986. Any failure to fulfill this requirement shall attract the 

penal provisions of this contract arising out of the resultant non-execution of work. 

6.2 Contractors Labour Regulations: 

 

6.2.1 Working hours: 

Normally working hours of an employee should not exceed 9 hours a day. The working 

day shall be so arranged that inclusive of interval for rest, if any, it shall not spread over 

more than 12 hours on any day. 

When a worker is made to work for more than 9 hours on any day or for more than 48 hours 

in any week he shall be paid over time for the extra hours put in by him. 

Every worker shall be given a weekly holiday normally on a Sunday, in accordance with the 

provisions of Minimum Wages (Central) Rules 1960, as amended from time to time, 
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irrespective of whether such worker is governed by the Minimum Wages Act or not. 

Where the minimum wages prescribed by the Government, under the Minimum Wages Act, 

are not inclusive of the wages for the weekly day of rest, the worker shall be entitled to rest 

day wages, at the rate applicable to the next preceding day, provided he has worked under 

the same contractor for a continuous period of not less than 6 days. 

Where a contractor is permitted by the Engineer-in-charge to allow a worker to work on 

a normal weekly holiday, he shall grant a substituted holiday to him for the whole day, 

on one of the five days, immediately before or after the normal weekly holiday, and pay 

wages to such worker for the work performed on the normal weekly holiday at the 

overtime rate. 

 

 

6.2.2 Display of Notice Regarding Wages Etc. 

The contractor shall, before he commences his work on contract, display and correctly 

maintain and continue to display and correctly maintain, in a clear and legible condition in 

conspicuous places on the work, notices in English and in local Indian languages spoken 

by the majority of the workers, giving the minimum rates of the wages fixed under 

Minimum Wages Act 1948, the actual wages being paid, the hours of work for which 

such wage are earned, wages periods, dates of payments of wages and other relevant 

information. 

 

6.2.3 Payment of Wages; 

The contractor shall fix wage periods in respect of which wages shall be 

payable. No wage period shall exceed one month. 

The wages of every person employed as contract labour in an establishment or by 

a contractor, where less than one thousand such persons are employed, shall be paid 

before the expiry of seventh day and in other cases before the expiry of tenth day after 

the last day of the wage period in respect of which the wages are payable. 

Where the employment of any worker is terminated by or on behalf of the 

contractor, the wages earned by him shall be paid before the expiry of the second 

working day from the date on which his employment is terminated. 

All payment of wages shall be made on a working day at the work premises 

and during the working time and on a date notified in advance and in case the work is 

completed before the expiry of the wage period, final payment shall be made within 48 

hours of the last working day. 

Wages due to every worker shall be paid to him direct or to other person 

authorized by him in this behalf. The payment to the contract workers is to be paid 

through Account payee cheque or online in the presence of authorized representative of 

BSNL. 

Wages shall be paid without any deductions of any kind except those specified by 

the Central Government by general or special order in this behalf or permissible under the  

Payment of Wages Act, 1936. 

The contractor /bidders /supplier shall comply with all the applicable labour laws, 

inter alia, the provisions of the “Payment of Wages Act 1936, and the Minimum 

Wages Act 1948 or the modifications thereof or any other laws relating thereto and the 

rules made there under from time to time. 
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A notice showing the wages period and the place and time of disbursement of 

wages shall be displayed at the place of work and a copy sent by the contractor to the 

Engineer-in- charge under acknowledgement. 

The contractor shall obtain from the site Engineer or any other authorized 

representative of the Engineer-in-charge, as the case may be, a certificate under his 

signature at the end of the entries in the “Register of Wages” or the “Wage-cum-Muster 

Roll”, as the case may be, in the following form:- 

 

“Certified that the amount shown in the column No… ...................... has been paid to the  

Workman Concerned in my presence on …………..…at…………………………… ” 

 

6.2.4 Fines and deductions which may be made from wages 

 

6.2.4.1 The wages of a worker shall be paid to him without any deduction of any kind except the 

following:- 

a) Fines 

b) Deductions    for    absence     from     duty     i.e.     from     the     place     or     the places 

where by the terms of his employment he is required to work. The amount of deduction 

shall be in proportion to the period for which he was absent. 

c) Deductions for damage to or loss of goods expressly entrusted to the employed person for 

custody, or for loss of money or any other deductions which he is required to 

account, where such damage or loss is directly attributable to his neglect or default, 

d) Deduction for recovery of advances or for adjustment of overpayment of wages, advances 

granted shall be entered in a register. 

e) Any other deductions, which the Central Government may from time to time, allow. 

 

6.2.4.2 No fines should be imposed on any worker save in respect of such acts and omissions 

on his part as have been approved of by the Labour Commissioner. 

6.2.4.3 No fine shall be imposed on a worker and no deduction for damage or loss shall be 

made from his wages until the worker has been given an opportunity of showing cause 

against such fines or deductions. 

6.2.4.4  Every fine shall be deemed to have been imposed on the day of the act or omission 

in respect of which it was imposed. 

 

6.2.5 Labour records 

The contractor shall maintain a Register of Persons employed on work on contract in 

Form XIII of the Contract Labour (R&A) Central Rules 1971. 

The contractor shall maintain a Muster Roll register in respect of all workmen employed 

by him on the work under Contract in Form XVI of the CL (R&A) Rules 1971. 

The contractor shall maintain a Wage Register in respect of all workmen employed by 

him on the work under contract in Form XVII of the CL (R&A) Rules 1971. 

 

6.2.6 Register of accidents – The contractor shall maintain a register of accidents in such form as 

may be convenient at the work place but the same shall include the following 

particulars: 

a) Full particulars of the labourers who met with accident. 



 

Tender Document of OFC construction work from Bantumilli TE to Malleswaram ONGC Station 

Page 65 of 125  

b) Rate of wages. 

c) Sex 

d) Age 

e) Nature of accident and cause of accident 

f) Time and date of accident 

g) Date and time when admitted in hospital 

h) Date of discharge from the hospital 

i) Period of treatment and result of treatment 

j) Percentage of loss of earning capacity and disability as assessed by Medical 

Officer. 

k) Claim required to be paid under Workmen’s Compensation Act. 

l) Date of payment of compensation. 

m) Amount paid with details of the person to whom the same was paid. 

n) Authority by whom the compensation was assessed. 

o) Remarks 

The contractor shall maintain a Register of Fines in the Form XII of the CL (R&A) 

Rules- 1971. 

The Contractor shall display in a good condition and in a conspicuous place of work 

the approved list of acts and omission for which fines can be imposed. 

The contractor shall maintain a Register of deductions for damage or loss in form XX 

of the CL (R&A) Rules 1971. 

The contractor shall maintain a Register of Advances in Form XXIII of the CL (R&A) 

Rules 1971. 

The contractor shall maintain a Register of Overtime in Form XXIII of the CL (R&A) 

Rules 1971. 

The contractor shall deposit EPF and ESI subscription to concerned authorities of the 

person employed by him as per provision of EPF and ESI Acts and maintain the 

necessary records as per the requirement under EPF & ESI rules. 
 

6.2.7 Attendance card-cum wage slip 

The contractor shall issue an Attendance card cum wage slip to each workman employed by 

him. The card shall be valid for each wage period. The contractor shall mark the 

attendance of each workman on the card twice each day, once at the commencement of the 

day and again after the rest interval, before he actually starts work. The card shall remain in 

possession of the worker during the wage period under reference. The contractor shall 

complete the wage slip portion on the reverse of the card at least a day prior to the 

disbursement of wages in respect of the wage period under reference. The contractor shall 

obtain the signature or thumb impression of the worker on the wage slip at the time of 

disbursement of wages and retain the card with him. 

6.2.8 Employment card 

The contractor shall issue an Employment Card in the Form XIV of CL (R&A) Central Rules 

1971 to each worker within three days of the employment of the worker. 
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6.2.9 Service certificate 

On termination of employment for any reason whatsoever the contractor shall issue to 

the workman whose services have been terminated, a Service Certificate in the Form 

XV of the CL (R&A) Central Rules 1971. 

6.2.10 Preservation of labour records 

The Labour records and records of Fines and deductions shall be preserved in original 

for a period of three years from the date of last entries made in them and shall 

be made available for inspection by the Engineer-in-charge or Labour Officer or any 

other officers authorized by the BSNL in this behalf. 
 

6.3 Power of labour officer to make investigations or enquiry 

The labour officer or any person authorized by the Central Government on their behalf 

shall have power to make enquiries with a view to ascertaining and enforcing due and 

proper observance of Fair Wage Clauses and provisions of these Regulations. He shall 

investigate into any complaint regarding the default made by the contractor in regard to 

such provision. 
 

6.4 Report of Investigating officer and action thereon 

The Labour Officer or other persons authorized as aforesaid shall submit a report of 

result of his investigation or enquiry to the Engineer in-charge indicating the extent, if 

any, to which the default has been committed with a note that necessary deductions 

from the contractor’s bill be made and the wages and other dues be paid to the 

labourers concerned. The Engineer in-charge shall arrange payments to the labour 

concerned within 45 days from the receipt of the report from the Labour Officer or the 

authorized officer as the case may be. 

6.5 Inspection of Books and Slips 

The contractor shall allow inspection of all the prescribed labour records to any of his workers 

or to his agent at a convenient time and place after due notice is received or to the Labour 

Officer or any other person, authorized by the Central Government on his behalf. 
 

6.6 Submission of Returns 

The contractor shall submit periodical returns as may be specified from time to time. 
 

6.7 Amendments 

The Central Government may from time to time add to or amend the regulations and on any 

question as to the application / interpretation or effect of those regulations. 
 

7.0 INSURANCE : 

7.1 Without limiting any of his other obligations or liabilities, the contractor shall at his own 

expense, take and keep comprehensive insurance including third party risk for the plant, 

machinery, men, materials etc. brought to the site and for all the work during the execution. 

The contractor shall also take out workmen’s compensations insurance as required by law and 

undertake to indemnify and keep indemnified the BSNL from and against all manner of 

claims and demands and losses and damages and cost (including between attorney and 

client) charges and expenses that may arise in regard to same or that the BSNL may suffer 

or incur with respect to and / or incidental to the same. The contractor shall have to furnish 

originals and /or attested copies as required by the BSNL of the policies of insurance taken 

within 15 (fifteen) days of being called upon to do so together with all premium receipts and 

other papers related thereto which the department may require. 
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8. COMPLIANCE WITH LAWS AND REGULATION : 

8.1 During the performance of the works the contractor shall at his own cost and initiative fully 

comply with all applicable laws of the land and with any and all applicable by-laws rules, 

regulations and orders and any other provisions having the force of law made or 

promulgated or deemed to be made or promulgated by the Government, Governmental 

agency or BSNL, municipal board, Government of other regulatory or Authorized body or 

persons and shall provide all certificates of compliance therewith as may be required by such 

applicable law, By-laws, Rules, Regulations, orders and / or provisions. The contractor shall 

assume full responsibility for the payment of all contributions and payroll taxes, as to its 

employees, servants or agents engaged in the performance of the work specified in the 

contractor documents. If the contractor shall require any assignee or sub-contractor to share 

any portion of the work to be performed hereunder, the same may be assigned, sub-leased 

or sub-contracted to comply with the provisions of the clause and in this connection 

the contractor agrees as to undertake to save and hold the BSNL harmless and indemnified 

from and against any/all penalties, actions, suits, losses and damages, claims and demands 

and costs (inclusive between attorney and client) charges and expenses whatsoever arising 

out or occasioned, indirectly or directly, by failure of the contractor or any assignee or sub- 

contractor to make full and proper compliance with the said by-laws, Rules, Regulations, Laws 

and Order and provisions as aforesaid. 

 

8.2 The contractor shall also comply with the rule and regulation of EPF & ESI as per 

government rule and regulation from time to time at his own cost and expenses. The 

contractor shall indemnify the BSNL from any act or action in future or during the 

course of work in this regards at his own cost and expense. Tender Issuing Authority 

reserves the right to withhold the contractor amount upto 25% of tender value from the bills 

of contractor/security deposit in case of non-compliance of these rule and regulation by the 

contractor. 

 

9. TOOLS AND PLANTS 

The contractor shall provide at his own cost all tools, plants appliances, implements, 

measuring instruments etc. required for proper execution of works. The contractor shall also 

supply without charge the requisite number of persons with the means and materials 

necessary for the purpose of setting out works, counting, weighing and assisting the 

measurements for examination at any time and from time to time. The contractor shall be 

responsible to make all arrangements, at his own cost for dewatering of trenches / ducts and 

de-gasification of the ducts before carrying out the work. The contractor shall also be 

responsible to make arrangements at his own cost, for water required for carrying of works at 

sites including curing of CC/RCC works, failing which the same may be provided by the 

Engineer-in-charge at the expense of the contractor and the expenses shall be deducted from 

any money due to the contractor under this contract or otherwise. 

 

10.  As per guidelines issued from CO ND vide letter no. F.No.CA/MMT/3-1/2011-14/ dtd 

20.03.2014 and subsequent amendment vide F.No.CA/MMT/10-12/2019/Pt-1 dtd 

05.02.2020 action will be taken on the defaulting vendors/ contractors as given below : 
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Appendix-1 to Section 4 Part A of Chapter 4 

(Standard Tender Enquiry Document) 
S.No Default of the Bidder/Vendor Action to be taken 

A B C 

 

 

 

 

 

 

 

1(a) 

Submitting fake/forged  

a) Bank Instruments with 

the bid to meet terms & 

condition of 
tender in respect of 
tender fee and/ or EMD; 
 

i) Rejection of tender bid of respective 

Vendor. 

ii) Banning of business for 3 years which 

implies barring further dealing with 

the vendor for procurement of Goods 

& Services including participation in 

future tenders invited by BSNL for 3 

years from date of issue  of  banning 

order. 

iii)  Termination/ Short Closure of 

PO/WO, if issued. This implies non- 

acceptance of further supplies 

/work & services except to make the 

already received material 

work/complete work in 
hand. 

 
b) Certificate for claiming 

exemption in respect of tender 

fee and/ or EMD; 

and detection of default 

at any stage from receipt 

of bids till award of 

Letter of intent/APO/ 

issue of PO/WO. 

 Note-1: However, in this case the performance guarantee if alright will not  be 

forfeited. 

 Note-2: Payment for already received supplies/ completed work shall be made 

as per terms & conditions of PO/ WO. 

 

 

1(b) 

Submitting fake / forged 

documents towards meeting 

eligibility criteria such as 

experience capability, supply proof, 

registration with Goods and 

Services Tax, Income   Tax   

departments   etc   and  as 

supporting     documents      

towards other  terms  &  

conditions  with  the  bid to meet 

terms & condition of tender : 
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(i) If detection of default is 

prior to award of APO/ Letter of 

intent 

i) Rejection of Bid & 

ii) Forfeiture of EMD /Action will be taken as 

per the bid security declaration form 

iii) Banning of business for upto three 

years which implies Barring further dealing 

with the vendor for procurement of 

Goods & Services including participation 

in future tenders invited by BSNL for upto 

three years from date of issue of banning 
order 

 

 

 

 

 

(ii) If detection of default after issue 

of APO/ Letter of intent but before 

receipt of PG/ SD (DD,BG etc.) 

i) Cancellation of APO/ Letter of intent , 

ii) Rejection of Bid & 

iii) Forfeiture of EMD/Action will be taken as 

per the bid security declaration form 

iv) Banning of business for upto three 

years which implies Barring further 

dealing with the vendor  for 

procurement of Goods & Services 

including  participation  in future 

tenders invited by BSNL for upto three 

years from date of issue of banning order 

 

 

 

 

 

(iii) If detection of default 

after Receipt of PG/ SD 

(DD,BG etc.) . 

i) Cancellation of APO/ Letter of intent 
ii) Rejection of Bid & 

iii) Forfeiture of PG/ SD. 

However on realization of PG/ SD 

amount, shall discharge the 

declaration given in lieu of bid security 

EMD 

iv) Banning of business for upto three 

years which implies Barring further dealing 

with the vendor for procurement of Goods 

& Services including participation in future 

tenders  invited by BSNL for upto three 
years from date of issue of banning order 

 

 

 

 

 

iv) If detection of default 

after issue of PO/ WO 

i) Termination/ Short Closure of PO/WO 
and Cancellation of APO/ Letter of 
intent 

ii) Rejection of Bid & 
iii) Forfeiture of PG/ SD. 
However on realization of PG/ SD 

amount, shall discharge the declaration 

given in lieu of bid security EMD 

iv) Banning of business for upto three 

years which implies Barring further dealing 

with the vendor for procurement of Goods 

& Services including participation in 

future 
tenders invited by BSNL for upto three 
years from date of issue of banning order 

 Note-3: However, settle bills for the material received in correct quantity and 
quality if pending items do not affect working or use of supplied items. 
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 Note-4: No further supplies are to be accepted except that required to make 

the already supplied items work. 

 

 

 

2 

 

 

 

2 

 
If vendor or his representative 

uses violent/ coercive means viz. 

Physical / Verbal means to 

threatens BSNL Executive / 

employees and/ or obstruct him 

from functioning in discharge of 

his duties & responsibilities for 

the following : 

 

 

 

 

 

 

 

 

Banning of business for 3 years which 

implies Barring further dealing with the 

vendor for procurement of Goods & 

Services including participation in future 

tenders invited by BSNL for 3 years from 

date of issue of banning order. 

a) Obstructing functioning of 

tender opening executives of 
BSNL in receipt/ opening of tender 
bids 

from prospective Bidders, 

suppliers/ Contractors. 

b) Obstructing/ Threatening other 

prospective bidders i.e. 

suppliers/Contractors from 

entering the tender venue and/ or 

submitting their tender bid freely. 

 

3 

Non-receipt of acceptance of 

Letter of intent/APO/ AWO and 

SD/ PG by L-1 bidder within time 

period specified 
in APO/ AWO. 

 

Action will be taken as per the bid security 

declaration form 

 

 

4.1 

 

Failure to supply and/ or 

Commission the equipment 

and/or execution of the work at all 

even in extended delivery 

Schedules, if granted against 

PO/WO. 

i) Termination of PO/ WO. 

ii) Under take purchase/ work at the 

risk & cost of defaulting vendor. 

iii) Recover the excess charges if 

incurred from the PG/ SD and 
outstanding bills of the defaulting 
Vendor. 

 

 

 

 

 

4.2 

 

 

 

Failure to supply and/ or 

Commission the equipment 

and 

/or execution of the Work in full 

even in extended delivery 
schedules, if granted against 
PO/WO. 

i) Short Closure of PO/ WO to the quantity 
already received by and/ or 
commissioned in BSNL and/ or in 
pipeline provided the same is usable 
and/or the Vendor promises to make 
it usable. 

ii) Under take purchase/ work for 
balance quantity at the risk & cost of 
defaulting vendor. 

iii) Recover the excess charges if 

incurred from the PG/ SD and 

outstanding bills of the defaulting 
Vendor. 
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5.1 

 

 

The supplied equipment does not 

perform satisfactory in the field in 

accordance with the specifications 

mentioned in the PO/WO/Contract. 

i) If the material is not at all 

acceptable, then return the 

non-acceptable material (or its part) & 

recover its cost, if paid, from the o/s 

bills/ PG/ SD. 
                            OR 

ii)  If the material is inducted in 

network & it is not possible to return 
it   and/    or    material    is acceptable 
with degraded performance, the 
purchaser may determine the price for 
degraded equipment (Financial 
 penalty  = Price –
 price determined for degraded 
equipment) himself and/ or through a 
committee. Undertake recovery of 
financial penalty from outstanding 
  dues of vendor including 
PG/ SD. 

 

 
Sl.No Default of the 

Bidder/Vendor 
Action to be taken 

A B C 

 

 

 

 

 

 

 

 

 

5.2 

 

 

 

 

 

 

Major quality problems 

(as established by a 

joint team / 
committee of User unit(s) and QA 
Circle) 

/ performance problems and non- 

rectification of defects (based on 

reports of field units and QA 

circle). 

i)  If the material is not at all acceptable, 

then return the non- acceptable 

material (or its part) & recover its cost,  

if  paid,  from  the o/s bills/ PG/ SD; 
OR 

ii)  If the material is inducted in 

network & it is not possible to return

  it  and/  or material  is 

acceptable     with   degraded 

performance, the purchaser may 

determine the price for degraded 

equipment   (Financial  penalty 

  = Price – price  determined for 

degraded equipment) himself and/ or 

through a committee. Undertake 

recovery of financial penalty from 

outstanding   dues of  vendor 

including PG/ SD; and 
iii) Withdrawal of TSEC/ IA issued by 

QA Circle. 

 

 

 

 

6 

Submission of claims to BSNL 

against a contract 

i) Recovery of over payment from the 

outstanding dues of Vendor including 

PG & SD etc. and by invoking ‘Set off’ 

clause 21 of Section 5 Part A or by 

any other legal tenable manner. 

(a) for amount already paid by 

BSNL . 

(b) for Quantity in excess of that 

supplied by Vendor to BSNL. 
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c) for unit rate and/ or amount 

higher than that approved by 

BSNL for that purchase. 

ii) Banning of Business for 3 years from 

date of issue of banning order 
or till the date of recovery of over 
payment in full, whichever is later 

  

Note-5: The claims may be submitted with or without collusion of BSNL 

Executive/ employees. 

 
Note-6: This penalty will be imposed irrespective of the fact  that  payment  is 

disbursed by BSNL or not. 

 

 

 

7 

Network Security/ 

Safety/ Privacy:- 

a. If the vendor tampers with the 

hardware, software /firmware or in 

any other way that a) Adversely 

affects the normal working of 

BSNL equipment(s) and/ or any 

other TSP through BSNL. 

i) Termination of PO/ WO. 

ii) Banning of business for 3 years which 

implies barring further dealing with the 

vendor for procurement of Goods & 

Services including participation in future 

tenders invited by BSNL for 3 years from 

date of issue of banning order. 
iii) Recovery  of  any  loss  incurred  on 

this account from the Vendor from its 

PG/ SD/ O/s bills etc. 

iv) Legal action will be initiated by 

BSNL against the Vendor if required 

b)  Disrupts/Sabotages functioning  

of the BSNL network equipments 

such as exchanges, BTS, BSC/ 

MSC, Control equipment 

including IN etc., transmission 

equipment but not 

limited to these elements and/ 

or any other TSP through BSNL. 

c) tampers with the billing related 

data/ invoicing/ account of the 

Customer/ User(s) of BSNL and/ or 
any other TSP(s). 

d)  hacks  the  account  of  BSNL 

Customer for unauthorized use i.e. 

to threaten others/ spread 

improper news 
etc. 

e) undertakes any action that 

affects/ endangers the security of 

India. 
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8 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

If the vendor/contractor is 

declared bankrupt or insolvent or 

its financial position has become 

unsound and in case of a limited 

company, if it is wound 

up or it is liquidated. 

i)  Termination/ Short Closure of the 

PO/ WO. 

ii) Settle bills for the quantity received in 

correct quantity and quality if pending 

items do not affect working or use of 

supplied items. 

iii)  No further supplies are to be 

accepted except that required to make 

the already supplied items work. 

iv) In case of turnkey projects, If the 

material is commissioned and is usable 

without any degradation of 

performance, then settle bills for the 

acceptable equipment/ material (or its 

part). 

v) In case of turnkey projects, if the 

material is inducted in network & it is 

not possible to return it and/ or 

material is acceptable with degraded 

performance,    the    purchaser    may 

determine the price for degraded 

equipment (Financial penalty = Price 

– price determined for degraded 

equipment) himself and/ or through a 

committee. 

Undertake recovery of financial penalty 

from outstanding dues of vendor 

including PG/ SD. 

 

 

 

 

 

9 

 

 

In the event of the 

vendor/contractor, its proprietor, 

Director(s), partner(s) 

is / are convicted by a Court of Law 

following prosecution for 

offences involving moral turpitude 

in relation to the business dealings. 

i) Termination/ShortClosure of  PO/ WO. 

ii) Settle bills for the material received in 

correct quantity and quality if pending 

items do not affect working or use of 

supplied items. 

iii)  No further supplies are to be 

accepted except that required to make 

the already supplied items work. 
iv)  In case of turnkey projects, If the 

material is commissioned and is  

usable without any degradation of 

performance, then settle bills for the 

acceptable equipment/ material (or its 

part). 

v) In case of turnkey projects, If the material 

is inducted in network & it is not 

possible to return it and/ or material is 

acceptable with degraded 

performance,the purchaser may 

determine the price for degraded 
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equipment (Financial penalty = Price – 

price determined for degraded 

equipment) himself and/ or through a 

committee. Undertake  recovery of 

financial penalty from outstanding ues 

of vendor including PG/ SD. 

 

 

 

 

 

 

 

 

 

 

 

10 

 

 

 

 

 

If the vendor/contractor does

 not return/ 
refuses to return BSNL’s dues: 

a) inspite of order of Arbitrator. 

(i) Take action to appoint Arbitrator to 

adjudicate the dispute. 
(ii) Termination of contract, if any. 

(iii) Banning of business for 3  years 

which implies barring further dealing 

with the vendor for procurement of 

Goods & Services including 

participation in future tenders 

invited by BSNL from date of issue 

of banning order or till the date by 

which vendor clears the BSNL’s dues, 

whichever is later. 

(iv) Take legal recourse i.e. filing 

recovery suite in appropriate court 

 

 

 

 

 

b) in spite of Court Orders. 

i) Termination of contract, if any. 

ii) Banning of business for 3 years which 

implies barring further dealing with the 

vendor for procurement of Goods & 

Services including participation in 

future tenders  invited by BSNL from 

date of issue of banning order or till 

the date by which vendor clears the 

BSNL’s dues, whichever is later. 

 

 

11 

If the Central Bureau of 

Investigation/ Independent 

External Monitor (IEM) / Income 

Tax/Goods and Services Tax / 

Custom Departments  

 

 

Take Action as per the directions of CBI 

or concerned department. 
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recommends such a course 

 

 

 

 

 

 

 

 

12 

 

 

 

 

 

 

 

 

 

12 

The following cases may also be 

considered for Banning of 

business: 

Banning of business for 3 years which 

implies Barring further dealing with the 

vendor/contractor for procurement of

 Goods &Services including 

participation in future tenders invited by 

BSNL for 3 years from date of issue of 

banning order. 

(a) If there is strong justification for 

believing that the proprietor, 

manager, MD, Director, partner, 

employee or representative of 

the 

vendor/ supplier has been guilty 

of malpractices such as bribery, 

corruption, fraud, 

substitution of tenders, 

interpolation, 
misrepresentation with 
respect to the contract in 
question. 

(b) If the vendor/contractor / 

supplier fails to execute a contract 

or fails to execute it satisfactorily 

beyond 
the provisions of Para 4.1 & 4.2. 

(c) If the vendor/contractor / 

supplier fails to submit required 

documents/ information, where 

required. 

(d) Any other ground which in the 

opinion of BSNL is just and proper 

to order for banning of business 

dealing 
with a vendor/contractor / supplier. 

Note 13: The above penalties will be imposed provided it does not clash with the 

provision of the respective tender. 

Note 14:-In case of clash between these guidelines & provision of invited tender, the 

provision in the respective tender shall prevail over these guidelines. 

Note 15: Banning of Business dealing order shall not have any effect on the existing/ 

ongoing works/ AMC / CAMC which will continue along with settlement of Bills. 

Note 16: However settle bills for the material received/work completed in correct 

quantity and quality if pending items/work do not affect working or use of supplied 

items. 

Note 17: No further supply/work are to be accepted/executed except that required to make the 

already supplied/executed items work . 

 

----- END OF SECTION VII ---- 
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          SECTION-VIII 

IMPORTANT INSTRUCTIONS 

1. After the work commences the contractor or his authorized representative(s) shall be 

present at the site. The representative shall be authorized by the Divisional Engineer 

/AGM incharge based on the                        contractor’s request. 

 

2. Work shall be recorded in the site register by the site Engineer. The contractor or his 

authorized representative shall sign in the site register held by the site Engineer. 

 

3. Since the time provided for the work is only a few days/weeks, all the communication 

shall be done at the site. If the contractor or his authorized representatives shall not sign 

the register, then it shall be considered that nobody is present at the site. Then only 

written communication shall be sent through registered post. 

 

4. If the contractor does not provide the barricades, warning cones, warning tapes and 

work notice board, 5% additional penalty shall be levied. The same shall be provided by 

BSNL and 150% of the cost of the items shall be recovered from the contractor. 

 

5. Due to underground utilities, if the manhole cannot be constructed at the site shown, 

the decision of the site engineer shall be final and binding on the contractor. If it is 

decided to shift the manhole within the neighborhood, the contractor shall construct at 

the place shown by the site engineer. 

 

6 The right of way (RoW) shall be obtained by the successful contractor on behalf of BSNL, 

including various permission from authorities like water, power, utilities, traffic police etc. The 

RoW charges shall be paid by BSNL. The work shall be carried out as per terms and conditions 

and timelines mentioned in the RoW permission. The contractor shall deploy adequate men 

and machine so as to complete the work within permitted time. 

 

PERMISSION (ROW) TO BE OBTAINED BY THE CONTRACTOR: 

6.1 The approved bidder shall obtain way leave permission (right of way) from the concerned 

road authorities, including permission for working from Police/District authorities. This will 

include the works of preparing the requisition for permission along with the necessary drawings 

as required by the highway authorities, get the same duly signed by the  Divisional Engineer 

/AGM- in charge of the work, and submit the same to the road authorities. They shall pursue 

the case on a continuous basis and get the permission in the                        shortest time. The rate quoted for 

trenching shall also include the charges for undertaking the work to get permission. No 

separate rates will be applicable for getting permission. 

 

6.2 The contractor shall get the permission within 30 days of Letter of Intent (LOI). This 

intimation may also be conveyed telephonically or through telegram in order to reduce delay. 

The contractor shall forthwith start the process of survey, preparation and submission of 

application on behalf of BSNL along with relevant drawings to the concerned authority and co-

ordinate for getting permission. 

6.3 In case the contractor fails to obtain the permission within the specified time of 30 days, 

from the date of intimation of the acceptance of tender (LOI), a penalty of Rs.20,000/-with                
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applicable GST will be imposed and deducted from the amounts due to the contractor, as time 

is the essence of the contract. 

 

6.4 In cases the permission cannot be obtained within 30 days, due to reasons beyond the 

contractor’s ability, the time frame can be further relaxed by 15 days by DGM, if the reasons 

are found to be genuine, without imposing of penalty 

 

6.5 The permission should be obtained in the most cost effective method for BSNL. The 

contractors should pursue to get the least restoration charges, and get the lowest BT cutting 

charges. The permission shall be applied under the supervision of the SDE-in-charge, and after 

satisfaction of the Divisional Engineer /AGM -in –charge. 

 

6.6 The restoration charges shall be paid to the highways authorities directly by BSNL on 

obtaining the estimate along with written permission; provided, a) the rates are as per standard 

rates of the respective agency; b) the stretch of BT/ Berm are not more than the actuals. c) the 

width payable shall be for ≤ 60 cm only. Where the widths being charged by the respective 

agency is higher, the approval of DGM shall be taken. 

 

6.7 It is the responsibility of contractor to obtain the security deposit submitted to the 

respective agencies/authorities like road authorities, Police/District authorities/ authorities 

concerned after completion of works. NOC has to be obtained by the contractor from the 

agencies/authorities. Final bill & security deposit of the contractor to the extent of security 

deposit submitted to the agencies/authorities will be settled only after obtaining the security 

deposit from the agencies/authorities or after obtaining the NOC from the agencies/authorities 

involved after completion of work & proper restoration by the contractor. 

 

7 If the work extends beyond the time given in the work order. BSNL shall not provide the 

Right of Way. The permissions from Corporation and Police shall be obtained by the 

contractor. If the contractor finds the time allowed for completion of work to be less, he 

may accordingly deploy more men/machines to complete the work in time. 

 

8.  If the work is not progressing as per the schedule, the work may be either restricted or 

terminated. 

 

9.  If the manhole work is abandoned after commencing, the work may be either restricted 

or terminated. 

 

10. In both the cases where the work is either restricted or terminated, apart from 

invoking necessary tender clauses, the contractor shall not be given tender document for 

a similar work under Tender Issuing Authority, for a period of one year. 

11.  After the ducts are laid by either Open trenching method or by HDD, the duct 

integrity test shall be carried out by the contractor on the next day. This is to facilitate the 

Manhole contractor to commence the manhole work. 

 

12.  If any one or more number of ducts is found to fail the duct integrity test, additional 

laying/ HDD of pipe/s shall be carried out by the contractor at no extra cost. The cost of 

the damaged pipe(s) shall be recovered from the contractor with additional 17.5% 

towards Overhead charges. 
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13.  After the re-laying of additional pipe(s), duct integrity test shall be performed in the 

failed segment, on all the ducts once again. 

14.  After the ducts are laid by either Open trenching method or by HDD, if duct integrity 

test is not carried out by the contractor, the test shall be carried out by BSNL and only 

50% of the actual payment shall be made to the contractor for PLB pipe laying. 

15. For any unfinished work BSNL shall not effect any payment. 

16.  The material abandoned shall be the property of BSNL. No claim in this regard from 

the contractor shall be entertained. 

17.  BSNL reserves the right to construct the manhole, from the stage at which the 

construction is abandoned by the contractor. This is because the pipe is already 

terminated at the said location. 

18.  Rate should be quoted in figures as well as in words and corrections should be 

attested, otherwise tender shall be rejected. 

19.  It is the responsibility of the contractor to keep the pipes inside the existing 

cement concrete duct, where the HDD/OT commences. Duct poking shall be arranged 

by BSNL. 

20.  The contractor shall restore the cut portions of BT/Concrete roads to their 

original conditions immediately on completion of the pipe laying works. If the 

restoration work is not satisfactory with reference to the standards prescribed by the 

Corporation / Highways, the amount equal to the charges as claimed by the 

Corporation/Highways will be recovered from the contractor. 

21. The contractor shall deploy as many machines as required for the timely completion of the work. 

22.  The fact that the contractor is working simultaneously in one or more sections in the 

same Division/other Divisions, will not absolve him from the responsibility of 

completing the work in time. 

23.  Wastage of PLB pipes will be permitted to an extent of 5% of the completed length as 

measured on the road surface. 

24.  In case of wastage of PLB pipes beyond 5% the cost of PLB pipe will be recovered 

from the contractor with additional 17.5%. 

 

 

----- END OF SECTION VIII---- 
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SECTION IX 

SCOPE OF WORK AND JURISDICTION OF CONTRACT 

 

1. SCOPE OF WORK 

The scope of the work has been defined in NIT and given again as below- 

 

1.1 The Optical Fibre Cable is to be laid through PLB Pipes buried at a nominal 

depth of 165 cms. The steps involved in OF Cable construction are as under: 

i) Excavation of trench up to a nominal depth of 165 cms., according to 

Construction specifications along National/State Highways/other roads and 

also in city limits as mentioned in the notice inviting tender. 

a. Laying of PLB pipes/coils coupled by PLB sockets in excavated trenches, on 

bridges and culverts, drawing of 6 mm Polypropylene para pro rope 

(P.P.rope) through the PLB pipe ends at every manhole by PLB end caps of 

suitable size. 

b. Providing of mechanical protection by R.C.C. Pipes/GI pipes and/or 

concreting/chambering according to construction specifications, wherever 

required. 

c. Fixing of GI pipes/troughs with clamps at culverts/bridges and/or 

chambering or concreting of G.I. Pipes/troughs, wherever necessary. 

d. Back filling and dressing of the excavated trenches according to 

construction specifications. 

e. Opening of manholes (of size 2 meters x 1 meters x 1.65 meters depth), 

replacing existing 6mm P.P. ropes by 8mm P.P. rope (from manhole to 

manhole) for ensuring smooth passage for pulling the cable. Pulling of 

Optical Fibre Cable with proper tools and accessories as per construction 

specifications. Sealing of both ends of the manholes by hard rubber bush of 

suitable size to avoid entry of rodents into the PLB pipes, putting split PLB 

pipes over cable in the manhole to protect the bare cable in the pulling 

manhole. Back filling and dressing of manholes. 

f. Digging of pit of size 2 meter x 2 meter x 1.8 meter (depth) for construction 

of jointing chamber at approximately every two kilometers of internal size of 

1.5 meter x 1.5 meter x 1.2 meter using bricks and mortar or fixing pre-cast 

jointing chamber of internal diameter of 1.2 meter and minimum height of 

0.3 meter, filling of jointing chamber with clean sand, placing either pre-

cast RCC cover or stone of suitable size on jointing chamber to protect the 

joint and back filling of jointing chamber with excavated soil. 

g. Digging of pits 1 meter towards jungle side at every manhole and jointing 

chamber to a depth of 60 cms., fixing of route indicator/joint indicator, 

concreting and back filling of pits, painting of route indicators with yellow 

colour and joint indicator by red colour and sign writing denoting 

route/joint indicator number, as per construction specifications. 

h. Documentation. 
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2. BRIEF DESCRIPTION OF WORK 

2.1 The work which shall be carried out as per Construction Specifications issued by 

BSNL contained in this bid document, involves Conventional Trenching and 

Reinstatement (CTR); Horizontal Directional Drilling (HDD); Related Allied Works 

(RAW). 
 
 

 The various works can be summarized as below. The construction specification given below 

covers Conventional trenching and reinstatement and allied works. The specification for 

Horizontal directional drilling is specified. 

 

2.2 Open trenching at 165 cm depth & width of 45 cms at top and 30 cms at bottom. 

2.3.     Permanently lubricated PLB pipes will be supplied by BSNL in coils of varying lengths 

from 200 meter onwards. Spools should be de-coiled using jack mechanism and 

bends removed by proper forming so that the pipes are straight. This will be part of 

contractor works and no extra payment will be paid. In addition to the laying of PLB 

pipes, there may be cases where PVC pipes of straight lengths may have also to be 

provided. 

2.4 Whenever there is any doubt in any of the construction step, BSNL’s Engineering 

Instructions on Under Ground Optical Fiber Cable Laying Works shall be referred. 

 

         COST OF WORK: The estimated cost of work is as mentioned in the Notice Inviting 

Tenders which has been worked out based on standard scheduled rates mentioned in this 

tender document. The actual value of work may vary based on the actual requirement but 

generally being limited to +/-25% of the contract value of the work. However, in 

exceptional circumstances only, due to change in scope of work or otherwise, any 

variation in the value of work may be permitted upto 50% of contract value with prior 

approval of the next higher authority after recording adequate reasons and justification for 

the same. 

 

 

----- END OF SECTION IX ---- 
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SECTION X 

Pro-forma of Material Security Bond 

(To be typed on non-judicial stamp paper of appropriate value) 

 

Dated:…………….. 

MATERIAL SECURITY BOND FORM 

Whereas …………………<Contract awarding authority>(hereinafter referred to as BSNL) has  

 

issued an Award Letter no...……………………………………… Dated……./……/20…for 
 

awarding the work of Optical Fibre Cable Laying work to 

M/s 

……………..…………………………… (hereafter referred to as “Contractor”) and the BSNL  
 

has asked them to submit a bank guarantee, towards material security, in favour 

of…………………………………………..O/o……………………… of Rs. …………..……/- (hereafter referred to as 

“BG. Amount”) valid up to 

……/……/20………(hereinafter referred to as “Validity Date”). Now at the request 

of the Contractor, We …………       Bank………………………Branch having 

……………………..…………………… ….……………………………………. (Address) and                Regd. office

 address as 

……….. (Hereinafter called „the Bank”) agreed to give this guarantee as hereinafter contained: 
 

1. We, “the Bank” do hereby undertake and assure to the BSNL that if in the opinion of 

the BSNL, the Contractor has in any way failed to observe or perform the terms and conditions of 

the said agreement or has committed any breach of its obligations there-under, the Bank shall on 

demand and without any objection or demur pay to the BSNL the said sum limited to BG Amount 

or such lesser amount as BSNL may demand without requiring BSNL to have recourse to any 

legal remedy that may be available to it to compel the Bank to pay the same. 
 

2. Any such demand from the BSNL shall be conclusive as regards the liability of 

Contractor to pay to BSNL or as regards the amount payable by the Bank under this guarantee. 

The Bank shall not be entitled to withhold payment on the ground that the Contractor had 

disputed its liability to pay or has disputed the quantum of the amount or that any arbitration 

proceeding or legal proceeding is pending between Contractor and BSNL regarding the claim. 

Liability of the bank under this present being absolute and unequivocal. 
 

3. We, the Bank further agree that the guarantee shall come into force from the date of its 

issue and shall remain in full force and effect up to its Validity date. 
 

4. The Bank further agrees that the BSNL shall have the fullest liberty without the consent of 

the Bank and without affecting in any way the obligations hereunder to vary any of the terms 

and conditions of the said agreement or to extend the time for performance of the said 

agreement from any of the powers exercisable by BSNL against the Contractor and to forebear 

to enforce any of the terms and conditions relating to the said agreement and the Bank 

shall not be relieved from its liability by reason of such failure or extension being granted to 

Contractor or through any forbearance, act or omission on part of BSNL or any indulgence by 

BSNL to Contractor or any other matter or thing whatsoever which under the law relating to 

sureties would but for this provision have the effect of relieving or discharging the guarantor. 
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5. Notwithstanding anything herein contained; (a) The liability of the Bank under this 

guarantee is restricted to the BG Amount and it will remain in force up to its Validity date. (b) 

The guarantee shall stand completely discharged and all rights of the BSNL under this Guarantee 

shall be extinguished if no claim or demand is made on us in writing on or before its validity 

date. 

 

6. In case BSNL demands for any money under this bank guarantee, the same shall be paid 

through DD/Banker’s Cheque/RTGS in favour of AO (Cash), Name of the BSNL Office. 

 

7. The Bank guarantees that the below mentioned officer who have signed it on behalf of 

the Bank have authority to give this guarantee under its delegated power. 

 

 

Place: …………………………… 

 

Date: ………………………….. 

 

(Signature of the Bank Officer) Rubber stamp of the bank 

Authorized Power of Attorney Number:………………. 

Name of the Bank officer: …………………………….. 

Designation:     …………… 

Complete Postal address of Bank: … 

 

Telephone Numbers …………………………………… 

Fax numbers……………………… 

 

 

----- END OF SECTION X ---- 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Format For the BID SECURITY/ EMD Guarantee 

(To be typed on Rs.100/- non-judicial stamp paper) 
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Sub: Bid Security/EMD guarantee. 

Whereas M/s …………………………… R/o ………………  

……………………………………… (Hereafter referred to as Bidder) has approached us for giving Bank 

Guarantee of Rs. ……………………/- (hereafter known as the “B. G. Amount”) valid up to     

…../……/ 20….. (hereafter known as the “Validity date”) in favour of AO cash (Name of the office)          

(Hereafter referred to as BSNL) for participation in the tender

 of work of 

………………………………… vide tender no. ………Now at the request of the

 Bidder, We Bank……………….Branch having ………………………….. 

.…………………………………….(Address) and Regd. office address as 

 ………...……………………………………………………………………………… 

 (Hereinafter called ‘the Bank”) agrees to give this guarantee as hereinafter contained: 

2. We the Bank do hereby undertake to pay the amounts due and payable under this guarantee 

without any demur, merely on a demand from the BSNL stating that the amount claimed is due 

by way of loss or damage caused to or would be caused to or suffered by the BSNL by reason 

of breach by the said bidder(s) of any of terms or conditions contained in the said Agreement or 

by reason of the bidder (s) failure to perform the said Agreement. Any such demand made on 

the bank shall be conclusive as regards the amount due and payable by the Bank under this 

guarantee where the decision of the BSNL in these counts shall be final and binding on the 

bank. However, our liability under this guarantee shall be restricted to an amount not exceeding 

the “B. G. Amount”. 
 

3. We undertake to pay to the BSNL any money so demanded notwithstanding any dispute or 

disputes raised by the bidder(s) in any suit or proceeding before any court or tribunal relating 

thereto our liability under this present being absolute and unequivocal. The Payment so made 

by us under this bond shall be valid discharge of our liability for payment there under and the 

bidder(s) shall have no claim against us for making such payment. 
 

4. We the Bank further agree that the guarantee herein contained shall remain in full force and 

effect during the period that would be taken for the performance of the said agreement and 

that it shall continue to be enforceable till all the dues of the BSNL under or by virtue of the said 

Agreement have been fully paid and its claims satisfied or discharged or till BSNL Certifies 

that the terms and conditions of the said Agreement have been fully and properly carried out by 

the said bidder(s) and accordingly discharge this guarantee. Unless a demand or claim under 

this guarantee is made on us in writing or before the expiry of Validity date from the date 

hereof, we shall be discharged from all liability under this guarantee thereafter. 
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5. We the Bank further agree with the BSNL that the BSNL shall have the fullest liberty without 

our consent and without affecting in any manner our obligations hereunder to vary any of the 

terms and conditions of the said Agreement or to extend time of performance by the said 

bidder(s) from time to time or to postpone for any time or from time to time any of the powers 

exercisable by the BSNL against the said bidder(s) and to forbear or enforce any of the terms 

and conditions relating to the said agreement and we shall not be relieved from our liability by 

reason of any such variation, or extension being granted to the said Bidder(s) or for any 

forbearance, act or omission on the part of the BSNL or any indulgence by the BSNL to the 

said bidder(s) or by any such matter or thing whatsoever which under the law relating to 

sureties would, but for this provision, have effect of so relieving us. 
 

6. Notwithstanding anything herein contained ; 

(a) The liability of the Bank under this guarantee is restricted to the “B. G. Amount” and it will 

remain in force up to its Validity date specified above. 

(b) The guarantee shall stand completely discharged and all rights of the BSNL under this 

Guarantee shall be extinguished if no claim or demand is made on us in writing on or before its 

validity date. 
 

7. In case BSNL demands for any money under this bank guarantee, the same shall be paid 

through banker’s Cheque in favour of “AO (Cash), Name of the BSNL office” payable at Name of 

the place. 

8. The Bank guarantees that the below mentioned officer who have signed it on behalf of the 

Bank have authority to give this guarantee under its delegated power. 

 

Place: …………………………… 

Date: ………………………….. (Signature of the Bank Officer) Rubber 

stamp of the bank 

     Authorized Power of Attorney Number:       

…………………………….. 

Name of the Bank officer: …………………………….. 

Designation: …………………………………… 

Complete Postal address of Bank: 

…………………… 
 

…………………………………… 

Telephone Numbers …………………………….. 

     Fax numbers……………………… 

 

 

 

 

 

 

 

 

 

Pro-forma of Performance Bank Guarantee (PBG) 
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(To be typed on non-judicial stamp paper of appropriate value) 

 

Performance Bank Guarantee (PBG)                dated: 

 

Whereas ............................................ <Contract awarding authority>(hereinafter referred to as 

BSNL)has issued an Award Letter no...……………………………………… Dated……./……/20……... for 

awarding the work of Optical Fibre Cable Laying work to M/s …………………..…………………………… 

(hereafter referred to as “Contractor”) and the BSNL has asked them to submit a performance 

bank guarantee in favour of …………… O/o ……………………… of Rs. …………..……/- (hereafter referred 

to as “PBG. Amount”) valid up to ……/……/20…       (hereinafter referred to as “Validity Date”).    

Now at the request of the Contractor, We  

Bank………………………… Branch   having       ……………………..……………………       

………..…………………………………….     (Address)     and     Regd.     office     address     as     

………………...………………………………………………………………………       ……… …………………… (Hereinafter 

called „the Bank”) agreed to give this guarantee as hereinafter contained: 

 

1. We, “the Bank” do hereby undertake and assure to the BSNL that if in the opinion of the 

BSNL, the Contractor has in any way failed to observe or perform the terms and conditions of the 

said agreement or has committed any breach of its obligations there-under, the Bank shall on 

demand and without any objection or demur pay to the BSNL the said sum limited to PBG 

Amount or such lesser amount as BSNL may demand without requiring BSNL to have recourse 

to any legal remedy that may be available to it to compel the Bank to pay the same. 

 

2. Any such demand from the BSNL shall be conclusive as regards the liability of Contractor to 

pay to BSNL or as regards the amount payable by the Bank under this guarantee. The Bank shall 

not be entitled to withhold payment on the ground that the Contractor had disputed its liability 

to pay or has disputed the quantum of the amount or that any arbitration proceeding or legal 

proceeding is pending between Contractor and BSNL regarding the claim. Liability of the bank 

under this present being absolute and unequivocal. 

 

3. We, the Bank further agree that the guarantee shall come into force from the date of its 

issue and shall remain in full force and effect up to its Validity date. 

 

4. The Bank further agrees that the BSNL shall have the fullest liberty without the consent of 

the Bank and without affecting in any way the obligations hereunder to vary any of the terms and 

conditions of the said agreement or to extend the time for performance of the said 

agreement from any of the powers exercisable by BSNL against the Contractor and to forebear to 

enforce any of the terms and conditions relating to the said agreement and the Bank shall 

not be relieved from its liability by reason of such failure or extension being granted to 

Contractor or through any forbearance, act or omission on the part of BSNL or any indulgence 

by BSNL to Contractor or any other matter or thing whatsoever which under the law relating to 

sureties would but for this provision have the effect of relieving or discharging the guarantor. 
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5. Notwithstanding anything herein contained; (a) The liability of the Bank under this guarantee 

is restricted to the PBG Amount and it will remain in force up to its Validity date. (b) The 

guarantee shall stand completely discharged and all rights of the BSNL under this Guarantee 

shall be extinguished if no claim or demand is made on us in writing on or before its validity date. 

In case BSNL demands for any money under this bank guarantee, the same shall be paid 

through Banker’s Cheque in favour of ……………… 

 

6. The Bank guarantees that the below mentioned officer who have signed it on behalf of the 

Bank have authority to give this guarantee under its delegated power. 

 

 

Place: …………………………… 

 

Date: ………………………….. 

 

(Signature of the Bank Officer) 

Rubber stamp of the bank 

Authorized Power of Attorney Number: 

………………. 

Name of the Bank officer: …………………………….. 

Designation: ……………………………..……………. 

Complete Postal address of Bank: 

…………………… 

Telephone Numbers …………………………………… 

Fax numbers……………………………………….…… 
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SECTION - XI  

PROFORMA OF AGREEMENT 

The successful tenderer shall have to execute the following agreement 

 

NIT No: ……………………………… Dated: ………………. 

 

LOI No: ……………………………… Dated: ………………. 

 

This      agreement      made      on      this day of (month)   

(year)________________between M/s   

  herein after called “The 

Contractor” ( which expression shall unless excluded by or repugnant to the context, include its 

successors, heir, executors, administrative representative and assignee) of the one part & 

Chairman & Managing Director, BSNL through <Tender Issuing Authority> herein after referred 

to as BSNL, of other part. 

Where as the contractor has offered to enter into contract with the BSNL for the execution 

of work of OFC laying on behalf of BSNL using open trenching and trenchless technology and 

other associated works of OF Cable on the terms and conditions herein contained and the rates 

approved by the BSNL (copy of Rates annexed) have been duly accepted and where as the 

necessary security deposits, as mentioned below, have been furnished in accordance with the 

provisions of the tender document and whereas no interest will be claimed on the security 

deposits. 

a) PBG No: ……………………….. for Rs. ……………. Issued by:

 (Bank) 

b) Material Security BG No: ………… for Rs. …………… Issued by:

 (Bank) 

 

Now these presents witness and it is hereby agreed and declared by and between the parties to 

these presents as follows. 

1) The contractor shall, during the period of this contact that is to say from…….. 

……………………………………..to    …………………….or    completion    of    work     for Rs.

 (In words)  

whichever is later or until this contract shall be determined by such notice as is hereinafter 

mentioned, safely carryout, by means of labours employed at his own expenses and by means of 

tools, implements and equipment etc. to be supplied by him to his labour at his own expenses, 

all trenching and trenchless pipe laying, cable pulling, cable splicing, joint chamber preparation, 

fixing, painting and sign writing or route indicators and other associated works as described in 

tender documents (annexed to the agreement), when the Tender Issuing Authority or any other 

persons authorized by Tender Issuing Authority in that behalf require. It is understood by the 

contractor that the quantity of work mentioned on the schedule is likely to change as per actual 

requirements as demanded by exigencies of service. 
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2) The NIT (notice inviting tender), Bid documents (Qualifying and Financial), letter of intent, 

approved rates, annexed hereto and such other additional particulars, instructions, drawings, 

work orders as may be found requisite to be given during execution of the work shall be deemed 

and taken to be an integral part of the contract and shall also be deemed to be included in the 

expression “The Agreement” or “The Contract” wherever herein used. 

3) The contractor shall also supply the requisite number of workmen with means & materials as 

well as tools, appliances, machines, implements, vehicles for transportation, cartage etc. required 

for the proper execution of work within the time prescribed in the work orders. 

4) The contractor hereby declares that nobody connected with or in the employment of the 

BSNL is not/shall not ever be admitted as partner in the contract. 

5) The contractor shall abide by the terms and conditions, rules, guidelines, construction 

practices, safety precautions etc. stipulated in the tender document including any correspondence 

between the Contractor and the BSNL having bearing on execution of work and payments of 

work to be done under the contract. 

 

In witness whereof the parties present herein set their respective hands and seals 

the day and year in    

Above written: 

Signed sealed & Delivered by The above named Contractor 

in The presence of. 

 

Witness: 

 

1 

2. 

 

Signed & Delivered on behalf of BSNL by the 

 

Witness: 

 

1

. 

2. 

 

----- END OF SECTION XI ---- 
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SECTION – XII 

                                     STANDARD SCHEDULE OF RATES FOR OFC LAYING  

(PREFIXED RATES FOR ALLIED OFC WORKS (Excluding GST) 

 

S.No Item Code Description 

Unit 

Schedul

ed Rate 

per Unit 

in Rs. 

  

Laying OF PLB /HDPE PIPE 40-50mm dia coupled with sockets in the 

excavated cable trench as per the standard practices including loading, 

unloading, uncoiling and transportation from BSNL designated stores to 

site of work (Pipes, sockets will be supplied by BSNL at stores at no cost. 

Length of pipe laid is measured for payment ) 

1 2PLB50/1  50mm dia 1st Pipe Per Mtr 5 

2 2PLB40/1  40mm dia 1st pipe Per Mtr 5 

3 2PLB50/2  50mm dia 2nd Pipe Per Mtr 5 

4 2PLB40/2  40mm dia 2nd Pipe Per Mtr 5 

5 2PLB50/A 50mm dia additional pipe Per Mtr 5 

6 2PLB40/A 40mm dia additional pipe Per Mtr 5 

  2PLB40/50/R 

Laying of PLB /HDPE PIPE 40-50mm dia/green flexible pipe 

coupled with sockets in the Underground ducts, run ways  

along with clamping/tying  at customer premises  ( pipes, 

sockets will be supplied by BSNL at no cost. Length of pipe 

laid is measured for payment) 

    

7 2PLB40/50/R/1 1st Pipe Per Mtr 8 

8 2PLB40/50/R/2 2nd Pipe Per Mtr 8 

9 2PLB40/50/R/A Additional pipe Per Mtr 8 

  2PLB40/50/F 

Laying/leading-in of PLB /HDPE PIPE 40-50mm dia 

coupled with sockets /Green Flexible pipe along with 

clamping in customer premises along walls, partitions, in 

false ceiling etc (pipes, sockets will be supplied by BSNL at 

no cost. Length of pipe laid is measured for payment) 

    

10 2PLB40/50/R/1 1st Pipe Per Mtr 11 

11 2PLB40/50/R/2 2nd Pipe Per Mtr 11 

12 2PLB40/50/R/A Additional pipe Per Mtr 11 
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  OFC PULLING (OF Cable & Accessories to be supplied by BSNL) 

Unit 

Scheduled 

Rate per 

Unit in Rs. 
13 

Pulling of O.F Cable , and allied works (VIZ. Replacing couplers and 

Bank filling in case of Manholes Sealing of PLB ends, refilling sand 

,Refixing RCC cover and backfilling in case of joint chamber / 

Manhole). No. charges to be paid for opening of Manholes/Joint 

chamber. 

14 3OFCP 24F/48F Per Mtr 6 

15 3OFCP/96 96F Per Mtr 7.5 

  

Pulling of OFC Cable in underground ducts, runways as per the  

standard practices including allied works like  replacing/refixing 

couplers ( The  rate includes loading, unloading, uncoiling and 

transportation of cables from BSNL designated stores to site of 

work. Length of cable is measured for payment).  

    

16 3OFCP/C a) 24F to 96F 
per 

metre 
10 

 OFC BLOWING (OF Cable & Accessories to be supplied by BSNL)   

Blowing of OFC Cable in cable trench as per the  standard practices 

including DIT(Duct Integrity Test),and allied  works like  replacing/refixing 

couplers,  Sealing of PLB ends, Fixing of Pre-cast RCC/DWC Chambers, filling 

of RCC/DWC Chambers with Clean sand,Placing of Pre cast RCC/DWC slabs 

on RCC/DWC Chambers and Back filling of the Jointing Pits as per the 

directions of Engineer in Charge.The  rate includes 

loading,unloading,uncoiling and transportation of cables from BSNL 

designated stores to site of work.Length of cable is measured for payment).  

    

17 4OFBL1 24F/48F Per Mtr 11 

18 4OFBL2 96F Per Mtr 13 

19 4OFBL3 288F Per Mtr 15 

20 4OFBL4 OFC Blowing through DWC duct Per Mtr 11 

Laying OF DWC Pipe Coupled with Sockets as per the standard practices 

including loading, unloading , uncoiling and transportation  from BSNL 

designated stores to site of work (Pipes, sockets will  be supplied by 

BSNL at stores at no cost. Length of pipe laid is measured for payment ) 

Unit 

Scheduled 

Rate per 

Unit in Rs. 

21 5DWCT1 
DWC Pipe (Up to 100mm O.D), fixing, Handling & laying 

in trenches. 
Per Mtr 5 
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22 5DWCT2 
DWC Pipe (Above 100mm O.D), fixing, Handling & laying 

in trenches. 
Per Mtr 5 

23 5DWCT3 

DWC pipe laying (Over bridge & Culverts) including 

clamping/fixing to the railing wall by drilling into RCC (2 

Drills per each clamp) wherever required on the 

Culvert/Over bridge as per directions of Engineer 

Incharge 

Per Mtr 70.25 

  Boring & RCC WORKS   

24 6DRC 

Drilling works for leading in of PLB pipe of 40 mm 

size/Flexible Pipe or any other as per customer 

requirement and OF Cable into the customer premises to 

run the OF Cable up to the desired location. 

Unit   

  a. 
In RCC /concrete walls of any thickness, upto 40 mm size 

hole with core cutting machine 
Per job 800 

  b. 
Brick masonry walls of any thickness, upto  40 mm size 

hole with core cutting machine 
Per job 500 

  c. 
In wooden partitions, Glass partitions or any other 

partition material upto 40mm size hole 
Per job 300 

25 6MBR 

Boring at a depth of 1.65m using HDD method 

/horizontal Boring/Cutting Black Top or Concrete Road 

at Road/Rail Crossing etc including excavating entry and 

exit pits & pushing PLB Pipes upto 3 Nos maximum, 

reinstatement of road and other all operations involved 

as per directions of Engineer in charge.(Length of Bore/ 

Length of reinstated road as the case may be is 

measured for payment) 

Per Mtr 550 

26 6CCW 

Providing and laying in position cement concrete of 

specified grade in cable trench for protection of PLB Pipe 

/GI Pipe/DWC Pipe at low depth areas, Bridges, at 

Culvert crossings etc   for low depth protection as per 

the directions of Engineer in charge. 1:2:4 (1 cement : 2 

coarse sand : 4 graded stone aggregate 20 mm nominal 

size). PLB/GI/DWC Pipes will be supplied by BSNL at 

stores. 

Per 

cubic 

metre 

3850 

  JOINTING CHAMBER 
Unit 

Scheduled 

Rate per 

Unit in Rs. 
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27 7JTC 

Supply of RCC Joint protection chamber of 1.2M outer 

diameter with precast RCC rings /collars and RCC top & base 

covers as per standard design and drawing with the following 

specifications  

i) Chamber consists of Precast RCC ring/collar of outer 

diameter 1.2M, 0.3M height and wall thickness of  50mm with 

concrete mix of 1 : 2: 4 (1 cement : 2 coarse sand (zone-III) : 4 

graded stone aggregate 20 mm nominal size) with necessary 

reinforcement  as per standard approved design& drawing.           

ii)Base/bottom plate is of precast RCC 1.2M dia 50mm  

thickness with mix of 1 : 2 : 4 (1 cement : 2 coarse sand (zone-

III) : 4 graded stone aggregate 20 mm nominal size)with 

necessary reinforcement as per standard approved design& 

drawing.                                    

 iii)Top plate consists of 2nos semi-circular plates  each made 

of precast RCC cover 1.2M dia  and 50mm thickness with 

concrete mix of 1 : 2: 4 (1 cement : 2 coarse sand (zone-III) : 4 

graded stone aggregate 20 mm nominal size) with necessary 

reinforcement  as per standard approved design & drawing . 

Per 

chamber 
2206 

  ROUTE /JOINT INDICATOR     

28 8ORJF 

Supply and fixing precast reinforced cement concrete 1:2:4 (1 

cement : 2coarse sand : 4 graded stone aggregate 20mm 

nominal size) Route/Joint indicator with indicator dimensions( 

0.3m*0.12m*0.91m) & fixing in position in cement concrete 

(0.35*0.2*0.15) ,finishing smooth, and  painting and sign 

writing etc., all as directed by Engineer in charge ( Each 

indicator  is counted for payment) 

Per each 550 

  OTHER ALLIED WORKS 

29 10STFP 
Supply of Teflon flexible pipe of size 1" dia at work location 

including transportation 
Per Mtr 50 

30 10SFSD 

Supply and Filling with stone dust in trenches, plinth, 

chambers, sides of foundations etc.at site including 

transportation in layers not exceeding 20cm in depth, 

consolidating each deposited layer by ramming  and as per 

the directions of Engineer-in-charge. The cost includes all 

operations and nothing extra is payable 

Cubic 

meter 
1283 

31 10SGIP 

Supply of class B GI Pipe of 65 mm of 3.65mm thick @  

6.61 kg/m dia at work location including transportation 

wherever required as suggested by Engineer-in-charge 

Running 

meter 
680 

32 10RRBT 

Road restoration work with bituminous macadam for semi 

grouting 50mm thick and premix carpet surfacing 25mm 

thick over the grouted surface (Total up to 75mm thick) 

including supply of asphalt etc., to evenly match the road, 

including consolidation and rolling. 

Per Cu mtr 4950 

33 
10RRCC/ 

DWC 

Road restoration work with cement concrete 1:4:8 mix for 

thickness of 225mm including supply of concrete to evenly 
Per Cu mtr 2310 



 

Tender Document of OFC construction work from Bantumilli TE to Malleswaram ONGC Station 

 

match the road. 

34 
10REDR 

Cost of recovery of empty drums for 24F/48F Per drum 100 

35 Cost of recovery of empty drums for 96F/288F Per drum 200 

36 10GICL Fabrication and supply of Galvanized clamps Per kg 100 

37 
10CC 

Providing CC protection (1:2:4) at site for encasing PLB 

pipe/GI Pipe in roads,bridges,crossings,culverts etc., Per Cu mtr 
3850 

  CABLE SPLICING WORKS 

Splicing of all the fibers of OF cable laid at every joint within specified 

splicing loss range (<=0.02dB) while testing with OTDR and making 

termination at the ends. All materials, Splicing Machine and labours except 

Joint Closer to be supplied by Bidder /Vendor). Joint Closures will be 

supplied by BSNL at stores. 

Unit 

Schedul

ed Rate 

per 

Unit in 

Rs. 

38 11OFSPR/12 For 12 Fibers splicing– in Route Per Joint 500 

39 11OFSPTB/ 12 For 12 Fibers splicing in Termination Box Per Joint 500 

40 11OFSPR/ 24 For 24 Fibers  splicing in Route Per Joint 1000 

41 11OFSPTB/24 For 24 Fibers  splicing in Termination Box Per Joint 1000 

42 11OF SPR/48 For 48 Fibres  splicing in route Per Joint 1500 

43 11OFSPTB/48 For 48  Fibres splicing in termination box Per Joint 1500 

44 11OF SPR/96 For 96 Fibres splicing in route Per Joint 2000 

45 11OFSPTB/96 For 96 Fibres splicing in termination box Per Joint 2000 

46 11OFSPR/288 For 288 Fibres splicing in  route Per Joint 3000 

47 11OFSPTB/288 For 288 Fibres splicing in termination box Per Joint 3000 

Note: - 1. The above Schedule of Rates is for the cable laying works to be carried out as per the 

description of various items as specified in the Engineering Instructions and Construction 

Specifications for OF cable laying works issued by BSNL. 

Note- 2. Above Standard Schedule of Rates are inclusive of all taxes and levies but exclusive of 

GST. GST shall be paid extra as applicable to the GST registered contractors. 

 

----- END OF SECTION XII ---- 
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SECTION XIII 

OF CABLE CONSTRUCTION SPECIFICATION MANUAL 

The guidelines in the form of Engineering Instructions (E.Is.) on Construction Practices of Optical 

Fibre Cables are issued by T & D wing of the Department, from time to time. However, the 

present practices are summarized here under, from the point of view of describing scope of work 

under various items of work. This document will need revision as and when practices undergo 

any revision. 

1. General 

The Optical Fibre Cable is planned considering the following objectives of the scheme: 

i) Minimum possible route length vis-a-vis route having maximum number of towns with 

potential telecom growth. 

ii) Linking of small exchanges off main road by leading in O.F.C. vis-a-vis routing the 

main cable itself via such exchanges. 

After deciding above mentioned issues, a detailed measurement of lengths of cable route 

along with details of rail/road crossings, culverts, causeways, etc. may be recorded in the 

detailed survey register. The probable locations of joints, terminations and re-generators may 

also be decided and marked on the route map. 

On the basis of surveys, general permission from road and rail authorities for laying the Optical 

Fibre Cable along the decided routes and permission for rail / road crossings will have to be 

obtained. Generally, O.F.C. is laid straight as far as possible along the road near the boundaries, 

away from the burrow pits. The O.F.C. is laid along the roads at a minimum distance of 15 

metres from the center line of the road or in accordance with the permission from the 

concerned road authorities in view of their road widening plan. As the O.F.C. carries high 

capacity traffic and is planned for 40 years of life, it is imperative that the cable is laid after 

obtaining due permission from all the concerned authorities to avoid any damage/shifting at a 

later stage and also disruption of services/ revenue loss. 

In special cases, where it may be necessary to avoid burrow pits or low lying areas, the cable 

may be run underneath the shoulders at a distance of 0.6 metre from the outer edge of the 

road embankment provided the same is located at least 4.5 metres away from center line of 

road and 1.2 metre below the road surface. 

 

The Optical Fibre Cable is laid through PLB Pipes/Coils buried at a nominal depth of 165cms. 

The steps involved in OF Cable construction are as under: 

 

i) Excavation of trench upto a nominal depth as specified, according to construction 

specifications along National/State Highways/other roads and also in city limits as mentioned 

in the notice inviting tender. 

 

ii) Laying of PLB pipes/coils coupled by PLB sockets in excavated trenches, on bridges and 

culverts, drawing of 6 mm polypropylene para pro rope (P.P. rope) through the PLB pipes/coils 

as per Construction Specifications and sealing of PLB pipe ends at every manhole by PLB end 

caps of suitable size. 
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iii) Providing of mechanical protection by R.C.C. Pipes/GI pipes and/or 

concreting/chambering                                   according to construction specifications, wherever required. 

iv) Fixing of GI pipes/troughs with clamps at culverts/bridges and/or chambering or 

concreting ofG.I. Pipes/troughs, whenever necessary. 

v) Bank filling and dressing of the excavated trenches according to construction 

specifications. Digging of pits 1 metre towards jungle side at every manhole chamber to a 

depth of 60 cms,  fixing of route indicator, concreting and back filling of pits. Painting of route 

indicators with yellow colour and sign writing denoting route indicator number as per 

construction                                  specifications. 

vi) Documentation. 

The documentation, consisting of the following shall be prepared exchange to exchange for 

intra SSA OFC links and for each section in case of inter SSA/National long distance routes. 

a) Route Index Diagrams – General: This diagram shall consist of Cable Route Details on 

Geographical Map drawn to scale the prominent land marks and alignment of cable with 

reference to road. This shall be prepared on A-3 sheets of 80 GSM. 

b) Route Index Diagrams – Profile: These diagrams will contain: 

a. Make and size of the cable. 

b. Offset of cable from center of the road at every 10 meters 

c. Depth profile of Cable at every 10 meters 

d. Details of protection with type of protection depicted on it 

e. Location of culvert and bridges with their lengths and scheme of laying of PLB               

pipe/PLB Blowing Type/Pre-installed ropes thereon. 

f. Important landmarks to facilitate locating the cable in future 

g. Location of joints and pulling manholes. 

These diagrams shall be prepared on A-4 sheets of 80 GMS. On one sheet profile of maximum 

400 meters shall be given to ensure clarity. 

c) Joint location Diagram: This diagram will show: 

a. Geographical location of all the joints. 

b. Depth of Joint Chamber covers from ground level 

c. Type of chamber (Brick/Pre-cast) 

d. Length of O.F. Cable kept inside the joint chamber from either direction. 

This shall be prepared on A-4 sheets of 80 GSM. All the diagrams (i), (ii) & (iii) shall bear the 

signatures of the contractor, the Engineer-in-charge as a proof of accuracy of the details. The 

diagrams shall be bound in A-4 size book with cover. The cover sheets shall be of 110 GSM and 

laminated. The front cover shall have the following details. 

 

1. Name of the SSA/Project Organization. 

2. Name of the OFC Link 

3. Name of the Contractor 

4. Date of commencement of work 

5. Date of completion of work 

For each route/section 6 sets of above-mentioned document shall be submitted. 
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2. PLB/ROPE Materials used: 

PLB PIPE/COILS 

PLB Socket: For coupling PLB Pipes/coils 

PP Rope:6mm PP rope is drawn through the PLB pipes / coils and safely tied to the end caps at 

either ends with hooks to facilitate pulling of the OF cables at a later stage 

PLB End Caps: For pulling the cable through the pipes, it is necessary to have suitable 

manholes at every 200M length and also at bends and corners suitably located. The pipes are 

laid for 200M or less at a time for the distance between two manholes. The ends of the PLB 

pipes/coils are closed with PLB End Caps. A suitable arrangement should be provided in the 

End Cap to tie PP Rope. 

 

MATERIALS FOR MECHANICAL PROTECTION 

For lesser depths requiring mechanical protection as per specifications and in built up areas, in 

towns and cities falling within the municipal limits, suitable mechanical protection is provided 

to PLB pipes/coils using RCC full/half round pipes or GI pipes or concreting of size 25 cms x 25 

cms reinforced with MS weld mesh or a combination of any of these as per the instructions of 

the SDE-in-charge of the work as per instructions of the Engineer-in-Charge. 

 

G.I. PIPES: Whenever protection by G.I. pipe is provided, it is preferable to use PLB coils. As 

space on parapet wall on Bridges/culverts is limited, 40mm GI pipes may be used with 32 mm 

PLB coil drawn inside. 

 

M.S. Weld Mesh: The PLB pipes can also be protected by embedding it in concrete 

of size of  25 cms x 25 cms reinforced with MS weld mesh. 

The strength of RCC/CC is dependent on proper curing, therefore, it is imperative that water 

content of CC/RCC mix does not drain out into the surrounding soil. In order to ensure this, the 

RCC/CC work should be carried out by covering all the sides by yellow PVC sheets of weight of 

nor less than 1 kg per 8 sq. m. to avoid seepage of water into the soil. 

 

RUBBER BUSH :To prevent entry of rodents into PLB pipes, the ends of PLB pipes are sealed at 

every manhole and joint using rodent resistant hard rubber bush (cap), so that it should be able 

to prevent the entry of insects, rodents, mud, and rainwater into the PLB pipe/Coil. 

 

ROUTE INDICATOR: The route indicator are co-located with each manhole. In addition, route 

indicators are also to be placed where route changes direction like road crossings etc. The 

route indicators made of pre-cast RCC should have the dimensions: Base, Top, Height & the 

word ‘BSNL OFC’ should be engraved on the route indicators. (See Route Indicator 

Diagram/figure ‘A’ for details). The route indicators are painted yellow and the same are 

placed at 2 ft. away from the center of the trench towards jungle side. The engraved word 

‘BSNL OFC’ should be painted in white, on route indicators. Numbering of route indicators 

should be done in white paint. The numbering scheme for route indicators will be Joint 

No./Route Indicator No. for that joint. For example, 2/6 marking on a route indicator means 6th 

route indicator after 2nd joint. Enamel paints of reputed brand should be used for painting 

and sign writing of route as well joint indicators. 
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JOINT CHAMBER 

The joint chamber is provided at every joint normally at a distance of 2 Kms to keep the 

O.F.C. joint well protected and also to keep extra length of cable which may be required in 

the event of faults at a later date. The joint chambers are made at site using bricks and 

mortar or are of pre- cast RCC type. 

Supply and fixing of Pre-fabricated RCC Closure as Joint Chamber : 

For supplying RCC Ring, First, a RCC ring clos  

thickness 50mm made of standard 1:2:4 concrete mix. It should have a split (with two 

halves) RCC cover of thickness 50mm made of cement concrete mix of 1:2:4 (1: cement, 2: 

coarse sand, 4 stone aggregate mm nominal size reinforced with MS fabric 75 x 75 mm 

mesh of weight not less than 7.75 Kg per sq. meter having galvanized iron handles for each 

half to facilitate easy lifting, to be used as joint chamber. The word ‘OFC’ should be 

engraved on each half of the cover. The joint chamber should be so designed that PLB 

pipe/PLB Blowing Type/Pre-installed rope ends remain protruding minimum 5 cms inside 

the chamber. The PLB pipes should be embedded within the chamber in such a way that 

PLB pipe remains free from the weight of the construction. The joint chamber should be 

plastered on all internal surfaces and top edges with cement mortar of 1:3 (1: cement, 3: 

coarse sand) with a floating coat of complete cement as per standard. The joint chamber is 

to be filled with clean sand before closing. 

 

`In Golden Quadrilateral & East West Corridor routes (every 10 Km) : 

For fixing Pre-cast RCC chamber, first a pit of size 1.5 m x 1.5 m x 1.65 m depth is required 

to be dug. Pre cast RCC chamber consists of three parts (i) round base plate in two half of 

140 cm dia and 5 cm thickness (ii) full round RCC joint chamber with diametre of 120 cm 

and height of 100 cm and thickness of 5 cm (iii) round top cover will be in two halves with 

diametre of 140 cm and thickness of 5 cm having one handle for each half in centre and 

word ‘BSNL OFC’ engraved on it.. After, fixing the pre-cast RCC joint chamber, the joint 

chamber is filled with clean sand before closing. Lastly, back filling of joint chamber pit with 

excavated soil is carried out. 

CABLE PULLING AND JOINTING/SPLICING: 

CABLE PULLING: 

Manholes marked during PLB pipe Type/Pre-installed ropes laying of approx. size of 3m 

length x 1.0m width x 1.65m depth shall be excavated for pulling the cables. There may be 

situations where additional manholes are required to be excavated for some reasons, to 

facilitate smooth pulling of cable. Excavation of additional manholes will be carried out, 

without any extra cost. De-watering of the manholes, if required, will be carried out without 

any extra cost. Dewatering/ De-gasification of the ducts, if required, will be carried out 

without any extra cost. The existing 6mm PP rope shall be replaced by with PP rope of 

8mm dia between the two consecutive manholes. This is to ensure that the PLB pipes 

Type/Pre-installed ropes are cleaned for pulling the cable without exerting undue tension 

on the OF cable. While cleaning, excessive pressure should not be put as this may result in 

breaking of P.P. rope and thus requiring opening of additional manholes. However, in case 

the cleaning rope gets stuck up during pulling, the location of clogging of PLB Pipe 

Type/Pre-installed ropes should be measured and located accurately. The trench at that 

location should be opened and the PLB Pipe Type/Pre-installed ropes should be cleaned 

properly or if not  
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possible, it should be changed by a clean new PLB Pipe Type/Pre-installed ropes to facilitate 

easy cable pulling at a later stage without any breakage. If clogging of PLB Pipe 

Type/Preinstalled ropes is in the location where the pipes are protected either by RCC Pipe 

Type/Pre-installed ropes or by concreting and the protection is 

broken for cleaning/changing the PLB Pipe, the protection thus removed should be brought 

back to normal by the contractor without any extra cost. However, PLB Pipes Type/Pre-

installed ropes, RCC Pipes required for this purpose will be supplied by the BSNL. 

  CABLE BLOWING 

 The tenderer should blow/de blow the cable in the PLB duct by air jet blowing as per 

Specification. Within 7 days of notice, the contractor shall commence Blowing /de blowing and 

complete the work at an average speed of 4 KM per day. There shall not be any damage to the 

OF cable blown/de blown. Cable blowing shall be done using blowing machine which can be 

kept inside the manhole, as it will avoid formation of loop outside. Compressor of suitable 

capacity shall be used. 

 Blowing has to be done for the route length, end to end. This implies work may have to 

be done beyond the section awarded to the contractor, and he is bound to do it. The works 

involved in blowing are listed below. 

 Transportation of all materials issued by BSNL from stores including cable drums, joint 

rings and handling of the same (including loading, unloading, handling and local distribution). 

 Digging of manhole and reinstatement after blowing of cable. 

 The opening of End plug, de-roping of rope in PLB pipes. 

 Duct integrity test as per specifications. 

 If any coupler is not connected properly, they should be connected at the coupling 

points. If required the coupling points are to be dug open for this purpose and the existing 

duct cut, aligned and coupled properly. Extra piece of pipe if required has to be coupled. 

 Blowing of cable and fixing cable seal plug. 

 Keeping 30mtr coil in every joint chamber. 

 Digging of joint chambers, placing RCC chambers supplied by BSNL, and filling with river 

sand. 

 Closing the manhole/joint cover and ensuring that the cover sits properly. 

 

If there is time gap after laying of pipes and blowing, the contractor should carry out Duct 

Integrity test of the pipe to the specified pressure and ensure that there is no block or leak, as 

per specifications. If there are blocks the same shall be rectified. A check list may be submitted 

to the site Engineer of the section after every pipe is tested, indicating the block etc. and the 

action taken to rectify the duct. No separate rates are payable for duct integrity test or 

rectification of ducts. 

 

Cable should be blown for the entire section in the pre-assigned pipe & colour. No crossing 

should take place in manholes between different coloured pipes, if multiple pipes are available. 

Ensure no mud, water or debris goes inside the pipe during the work. Any obstructions 

found in the pipeline after cable blowing, shall be removed at the expense of the Contractor. 

 

Depending upon the length of the cable and the addl. length required at manholes, chain 

measurement should be taken from the starting end of the section, and the drums should be 
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properly located. 

 

The drums are of approx. 2 Km to 4 Km and may sometimes be smaller. It may be preferable 

to blow the OF cable by placing the drum at the manhole point nearest to midpoint of the 

coil size and blow in both directions. The standard practice is to keep the clock-wise end of 

the cable to A side of the 

route and the anticlockwise end to 'B' side. Also, it is the convention to have the clock-wise 

end on top and anticlockwise at the bottom of the drum. With that in view, the OF Cable is 

mounted on the jack and wheel and positioned at the manhole point. It is important to keep 

the drum shaft (axle) in horizontal position by adjusting the jacks. After it is set in position, the 

cable should be inserted into the blowing machine. 

 

Proper communication is to be established between the lead-in and take out manholes. This 

can be done by suitable Trans Receivers (Walkie Talkies) or Magneto telephones with drop 

wire. This has to be arranged by the contractor and communication with each point should be 

kept throughout the blowing. OF cable at RCC chambers should be lead along the walls & 

suitable MS clamps should be provided (4 on each side). Additional protection of cable if 

required shall be provided at manholes. 

 

3. EXCAVATION OF TRENCHES 

i) Trenching 

Location and Alignment of the Trench: In city areas, the trench will normally follow the 

foot- path of the road except where it may have to come to the edge of the carriage way 

when cutting across road with specific permissions from the concerned authorities 

maintaining the road (such permissions shall be obtained by the department). Outside the city 

limits the trench will normally follow the boundary of the roadside land. However, where the 

road side land is full of burrow pits or afforestation or when the cable has to cross 

culverts/bridges or streams, the trench may come closer to the road edge or in some cases, 

over the embankment or shoulder of the Road (Permissions for such deviations for cutting 

the embankment as well as shoulder of the road shall be obtained by the contractor on 

behalf of BSNL). 

The alignment of the trench will be decided by a responsible departmental official, not below 

the rank of a Junior Telecom Officer. Once the alignment is marked, no deviation from the 

alignment is permissible except with the approval of Engineer-in-charge. While marking the 

alignment only the center line will be marked and the Contractor shall set out all other work 

to ensure that, the excavated trench is as straight as possible. The Contractor shall provide all 

necessary assistance and labour, at his own cost for marking the alignment. Contractor shall 

remove all bushes, undergrowth, stumps, rocks and other obstacles to facilitate marking the 

center line without any extra charges. It is to be ensured that minimum amount of bushes 

and shrubs shall be removed to clear the way and the contractor shall give all consideration 

to the preservation of the trees. 

 

ii) Line-Up: The line-up of the trench must be such that PLB pipe(s) shall be laid in a 

straight line except at locations where it has to necessarily take a bend because of change in 

the alignment or gradient of the trench, subject to the restrictions mentioned elsewhere. 

 

iii) Method of Excavation: In city limits as well as in built up areas, the contractor 

shall resort to use of manual labour only to ensure no damage is caused to any underground 
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or surface installations belonging to other public utility services and/or private parties. 

However, along the Highways and cross country, there shall be no objection to the 

Contractor resorting to mechanical means of excavation, provided that no underground 

installations exist in the path of excavation, if any, are damaged. 

 

 

 

There shall be no objection to resort to horizontal boring to bore a hole of required size and 

to push through G.I. Pipe (65mm/40mm dia) through horizontal bore at road crossing or rail 

crossing or small hillocks etc. 

All excavation operations shall include excavation and ‘getting out’. ‘Getting out’ shall 

include throwing the excavated materials at a distance of at least one metre or half the 

depth of excavation, whichever is more, clear off the edge of excavation. In all other cases 

‘getting out’ shall include depositing the excavated materials as specified. 

In Rocky strata excavation shall be carried out by use of electro mechanical means like 

breakers or by blasting wherever permissible with express permission from the competent 

authority. If blasting operations are prohibited or nor practicable, excavation in hard rock 

shall be done by authorize. 

Trenching shall as far as possible be kept ahead of the laying of pipes. Contractor shall 

exercise due care that the soil from trenching intended to be loose for back filling is not 

mixed with loose debris. While trenching, the Contractor should not cause damage to any 

underground installations belonging to other agencies and any damage caused should be 

made good at his own cost and expense. 

The contractor to prevent any accident to pedestrians or vehicles shall provide necessary 

barricades, night lamps, warning boards and required watchman. While carrying out the 

blasting operations, the contractor shall ensure adequate safety by cautioning the vehicular 

and other traffic. The contractor shall employ sufficient man-power for this with caution 

boards, flags, sign writings etc. 

 The contractor should provide sufficient width at the trench at all such places, where it is 

likely    to cave in due to soil conditions without any extra payment. A free clearance of 

minimum 15 cms. should be maintained above or below any existing underground 

installations. No extra payment will be made towards this. 

In order to prevent damage to PLB pipes over a period of time, due to the growth of trees, 

roots, bushes, etc. the contractor shall cut them when encountered in the path of alignment 

of trench without any additional charges. 

In large burrow pits, excavation may be required to be carried out for more than 165 cms in 

depth to keep gradient of bed less than 15 degrees with horizontal. If not possible as stated 

above, alignment of trench shall be changed to avoid burrow pit completely. 

iv) Depth and Size of the Trench : For normal & hard soil for all areas including    ordinary 

& hard rock for all areas minimum depth shall be 165 cms shall be for penalty. For ordinary 

& hard rock minimum depth shall be 135 cms shall be followed for penalty. For Hilly terrain 

,minimum depth shall be 90 cms shall be followed for penalty. However, Engineer-in-charge 

in exceptional cases due to adverse site conditions encountered, may allow to lay PLB Pipes 

at a lesser depth with additional protection. In all cases, the slope of the trench shall not be 

less than 15 degrees with the horizontal surface. The width of the trench shall normally be 45 

cms. at the top and 30 cms. at the bottom. In case, additional pipes (PLB/GI/RCC Pipes) are 

to be laid in some stretches, the same shall be accommodated in this normal size trench. 

When trenches are excavated in slopes, uneven ground, inclined portion, the lower edge 
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shall be treated, as top surface of land and depth of trench will be measured accordingly. In 

certain locations, such as uneven ground, hilly areas and all other places, due to any reason 

whatsoever it can be ordered to excavate beyond standard depth of 165 cms to keep the 

bed of the trench as smooth as possible. Near the culverts, both ends of the culverts shall be 

excavated more than 165 cms. to keep the gradient less than 15 degree with horizontal. In 

case where depth beyond specified depth is necessary it shall be clearly indicated in the 

technical specification of bid documents and of each work order. No extra payment shall be 

made for such extra depth. 

 

 

If excavation is not possible to the minimum depth of 165 cms., as detailed above, full facts 

shall be brought to the notice of the Engineer-in-charge in writing giving details of location 

and reason for not being able to excavate that particular portion to the minimum depth. The 

competent authority shall grant approval in writing under genuine circumstances. The 

decision of the competent authority shall be final and binding on the contractor. 

 

v) Dewatering: The Contractor shall be responsible for all necessary arrangements to 

remove or pump out water from trench. The Contractor should survey the soil conditions 

encountered in the section and make his own assessment about dewatering arrangements 

that may be necessary. No extra payment shall be admissible for this. 

vi) Wetting: Wherever the soil is hard due to dry weather conditions, if watering is to be 

done for wetting the soil to make it loose, the same shall be done by the contractor. No extra 

payment shall be admissible for this. 

 

vii) Blasting: For excavation in hard rock, where blasting operations are considered 

necessary, the contractor shall obtain approval of the Engineer-in-Charge in writing for 

resorting to blasting operations. 

The contractor shall obtain license from the competent authority for undertaking blasting 

work as well as for obtaining and storing the explosive as per the Explosive Act, 1884 as 

amended up to date and the explosive Rules, 1983. The contractor shall purchase the 

explosives fuses, detonators, etc. only from a licensed dealer. Transportation and storage of 

explosive at site shall conform to the aforesaid Explosive Act and Explosive Rules. The 

contractor shall be responsible for the safe custody and proper accounting of the explosive 

materials. Fuses and detonators shall be stored separately and away from the explosives. The 

Engineer-in-Charge or his authorized representative shall have the right to check the 

contractor’s store and account of explosives. The contractor shall provide necessary facilities 

for this. 

The contractor shall be responsible for any damage arising out of accident to workmen, public 

or property due to storage, transportation and use of explosive during blasting operation. 

Blasting operations shall be carried out under the supervision of a responsible authorized 

agent of the contractor (referred subsequently as agent only), during specified hours as 

approved in writing by the Engineer-in-Charge. The agent shall be conversant with the rules 

of blasting. 

All procedures and safety precautions for the use of explosives drilling and loading of 

explosives before and after shot firing and disposal of explosives shall be taken by the 

contractor as detailed in IS:4081 safety code for blasting and related drilling operation. 

 

viii) Trenching Near Culverts/Bridges : The PLB pipes shall be laid in the bed of culvert 



 

Tender Document of OFC construction work from Bantumilli TE to Malleswaram ONGC Station 

 

at the depth not less than 165 cms protected by G.I. pipes/ DWC/ RCC and concreting as 

decided by Engineer-in-Charge. 

Both ends of culverts shall be excavated more than 165 cms in depth to keep the gradient of 

not less than 15 degree with horizontal. The bed of trench should be as smooth as possible. 

While carrying out the work on bridges and culverts, adequate arrangement for cautioning the 

traffic by way of caution boards during day time and danger lights at night shall be provided. 

In case of small bridges and culverts, where there is a likelihood of their subsequent 

expansion and authorized, the cable should be laid with some curve on both sides of the 

culvert or the bridge to make some extra length available for re-adjustment of the cable 

at the time of reconstruction of culvert or the bridge. 

4. LAYING OF H.D.P.E. PIPES / COILS: 

After the trench is excavated to the specified depth, the bottom of the trench has to be 

cleared of all stones or pieces of rock and leveled up properly. A layer of soft soil/or sand(in 

case the excavated material contains sharp pieces of rock/stones) of not less than 5 cms is 

required for leveling the trench to ensure that the cable when laid will follow a straight 

alignment. Adequate care shall be exercised while laying so that the OF cables are not put to 

undue tension/pressure after being laid as this may adversely affect the optical 

characteristics of cables with passage of time. 

The contractor shall ensure that trenching and pipe laying activities are continuous, without 

leaving patches or portions incomplete in between. In case intermediate patches are left, 

measurement of the completed portions will be taken only after work in such left over 

patches are also completed in all respects. 

  Preparatory to aligning the pipe for jointing, each length of the PLB pipe shall be thoroughly 

cleaned to remove all sand, dust or any other debris that may clog, disturb or damage the 

optical fibre cable when it is pulled at a later stage. The ends of each pipe and inside of each 

PLB socket shall be thoroughly cleaned of any dirt or other foreign materials. 

After the trench is cleaned the PLB Pipes/Coil shall be laid in the cleaned trench, jointed with 

“O” ring type PLB Sockets & 6 mm PP rope should be drawn through the PLB Pipes at the 

time of laying the pipes to facilitate cable pulling at a later stage. At every manhole 

approximately at every 200m or at bends or turns the pp rope will be tied to the PLB end 

caps used for sealing the PLB pipes, to avoid entry of rodents/mud etc. 

At the end of each day work, the open ends of the pipes sections shall be tightly closed with 

end caps to prevent the entry of dirt/mud, water or any foreign matter into PLB pipes until 

the work is resumed. 

In City, Town, Urban area falling within Municipal/Corporation limits, the PLB Pipes shall be laid 

with protection using RCC/DWC/G.I. Pipes/Concreting reinforced with weld mesh. Moreover, 

in cross country routes, if depth is less than 1.2 metres, protection by using RCC/DWC/G.I. 

Pipe/Concreting reinforced with weld mesh shall be provided. Engineer-in-charge shall decide 

about such stretches and type of protection to be provided in view of the site requirements. 

Normally 100mm RCC/DWC Pipes shall be used for protecting PLB Pipe but if more than one 

PLB Pipe is to be laid and protected, RCC /DWC Pipe of suitable size to accommodate the 

required number of PLB Pipes shall be used. 

 

The PLB Pipes shall be laid in RCC Full Round spun Pipes/DWC/GI pipes as required at road 

crossings. The RCC pipes/GI pipes shall extend at least 3 metres on either side of the road at 

road crossings. At road crossings, extra GI/PLB Pipes may be laid as per the direction of the 

Engineer-in-charge. On Rail bridges and crossings, the PLB Pipes shall be encased in suitable 

cast iron as prescribed by the Railway Authorities. 
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Whenever RCC pipes are used for protection, the gaps between the RCC collars and the RCC 

pipes shall be sealed using cement mortar 1:3 (1:53 grade cement of reputed brand, 3: 

fine sand without impurities) to bar entry of rodents. Every third collar of RCC 

 

 pipes (Normally of 2 metres length) and also both ends of RCC Pipes will be embedded in 

a concrete block of size 40 cms. (L) x 40 cms (W) x 25 cms (H) of 1:2:4 cement concrete mix 

(1:53 grade cement of reputed brand, 2: coarse sand, 3: stone aggregate of nominal size of 

20mm) so that the alignment of RCC pipes remain firm and intact and to avoid entry of 

rodents. 

Wherever GI Pipes are used, special care should be taken to ensure that G.I. Pipes are coupled 

properly with the sockets so as to avoid damage to PLB Pipe and eventually the OF Cable in 

the event of pressure coming on the joint and G.I. Pipe joint giving its way. Rubber bushes 

shall be used at either ends of the GI pipes to protect PLB Pipe. Both the ends of G.I Pipe will 

be embedded in a concrete block of size 40 cms (L) x 40 cims (W) x 25 cms (H) of 1:2:4 

cement concrete mix (1:53) grade cement of reputed brand, 2: coarse sand, 3: stone 

aggregate of nominal size of 20mm) so that the alignment of G.I. Pipes remain firm and intact 

and to avoid entry of rodents. 

In case of protection by concreting at site, the nominal dimension of concreting shall be 

250mm x 250mm section. Cement Concrete Mixture used shall be of 1:2:4 composition i.e. 1: 

53 grade Cement of a reputed company, 2 : Coarse Sand, 4 : Graded Coarse Stone aggregate 

of 20mm nominal size, reinforced with MS weld mesh. As the RCC is cast at site, it is 

imperative to ensure that special care is taken to see that proper curing arrangements are 

made with adequate supply of water. The contractor shall invariably use mechanical mixer at 

site for providing RCC protection to ensure consistency of the mix. 

For carrying out concreting work in trenches, yellow PVC sheets of width not less than 1.0M 

and of weight not less than 1 kg. per 8 sq. metres shall be spread and nailed on sides of the 

trench to form trapezoidal section for concreting in the cleaned trench, to avoid seepage of 

water into the soil. A bed of cement concrete mixture of appropriate width and 75 mm 

thickness shall be laid on the PVC sheet, before laying PLB pipes. The PLB pipes shall then 

be laid above this bed of concrete. After laying the PLB pipes, MS weld mesh should be 

wrapped around and tied and concrete mix is to be poured to form the cross sectional 

dimensions as instructed by the Engineer-in-charge. The strength of RCC is dependent on 

proper curing, therefore, it is imperative that water content of RCC mix does not drain out 

into the surrounding soil. Portions where cement concreting have been carried out shall be 

cured with sufficient amount of water for reasonable time to harden the surface. 

After curing, refilling of the balance depth of the trench has to be carried out with excavated 

soil. 
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The PLB pipes/RCC/GI pipes shall be laid only in trenches accepted by Engineer-in-charge or 

his representative. The Contractor shall exercise due care to ensure that the PLB pipes are not 

subjected to any damage strain. 

 

Water present in the trench at the time of laying the PLB Pipes shall be pumped out by the 

contractor before laying the pipes in the trench to ensure that no mud or water gets into the 

pipes, thus choking it. 

In case of nallahs, which are dry for nine months in a year, the PLB Pipes shall be laid inside the 

RCC Pipes/ or GI Pipes and concrete laid at a minimum depth of 165 cms., as instructed by 

the Engineer-in-charge. The mechanical protection shall extend at least 5 metres beyond the 

bed of nallah on either side. 

Notwithstanding anything contained in clauses referred above, the Engineer-in-charge may 

order, based on special site requirements, that the PLB Pipes may be encased in reinforced 

cement concrete, as detailed, ibid. 

While laying the pipes, a gap of 2M is kept at convenient locations approx. 200m apart and at 

the bends and turns, which will be used as manholes during OF cable pulling. Ends of the PLB 

pipes at the manholes shall be sealed using PLB end caps after tying the PP rope to the end 

caps to avoid choking of the pipes. In a similar manner, manholes shall be kept while 

approaching bridges, road crossings etc., as instructed by the Engineer-in-charge. The location 

of the manholes will be decided by the Engineer-in-charge. 

 

5. Laying Protection Pipes on Bridges and Culverts : 

In case trenching and pipe laying is not possible in the beds of the culverts, the pipes shall be 

laid over the culverts/bridges after getting due permission from the competent authority. Of 

late the bridge construction authorities are providing ducts below the footpaths on the 

bridges for various services. The telecom officers need to maintain good liaison with the 

concerned authority to get one side of the duct allotted for Telecom Cables. In such ducts, G.I. 

Pipes can be coupled and laid for pulling the cables. It would be pertinent to mention 

here that close liaison with bridge construction authorities would be of immense advantage 

in ensuring provision of ducts on one or both the sides of the bridges as per future 

requirements. However, for laying cables on existing bridges, where duct arrangement does 

not exist, one of the following methods may be adopted. 

Normally in the Bridges/Culverts, where there are no ducts and where the cushion on the top 

of the Arch is 50 cm to 100 cm or more, G.I. Pipe (Carrying PLB pipe and cable) may be buried 

on the top of the Arch adjourning the parapet wall, by digging close to the wheel guards. Every 

precaution shall be taken to see that no damage occurs to the arch of the culvert. After burying 

the GI pipe, the excavated surface on the arch shall be restored. Where the thickness of the Arch 

is less than 50 cms, the pipe must be buried under the wheel guard masonry and the wheel 

guard rebuilt. 

 

If neither of the two methods is possible, the G.I. Pipes/GI Troughs/DWC Pipes must be 

clamped outside the parapet wall with the clamps. If necessary, the pipe may be taken 

through the parapet wall at the ends where the wall diverges away from the road. 
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In case where the methods explained in clauses referred above are not possible, the G.I. 

Pipes/GI Troughs/DWC Pipes can be fixed on the top of the road curb close to the 

inside face of the parapet wall by means of clamps, using raw plugs and wood screws or 

small diameter bolts, without damaging the concrete and limiting the external diameter of 

the bolts to 7.5 mm. The permission for carrying out this work will be obtained from the Road 

Authorities by the contractor. Methods cited in above clauses should be carried out under 

close supervision of Road authorities. 

 

The surface to be concreted should be thoroughly cleaned and leveled before concreting. At 

both ends of the Bridges/Culverts, where the GI Pipes/GI Troughs slope down and get buried, 

the concreting should be extended to ensure that no portion of the GI Pipes/GI Troughs is 

exposed as ordered by the Engineer-in-charge to protect the Pipe/Trough from any possible 

damage externally caused. Where white wash/colour wash is existing on the Bridges/Culverts, 

the same should also be carried out on the concreted portion to ensure uniformity. 

 

6. Back Filling and Dressing of the Trench : 

 

The earth used for filling shall be free from all roots, grass, shrubs, vegetation, trees, saplings 

and rubbish. Provided that the PLB Pipes have been properly laid in the trench at the 

specified depth, the back--filling operation shall follow as closely as practicable. The back-

filling operation shall be performed in such a manner so as to provide firm support under and 

above the pipes and to avoid bend or deformation of the PLB pipes when the PLB pipes get 

loaded with the back filled earth. 

 

At locations where the back filled materials contains stones/sharp objects which may cause 

injury to the PLB pipes and where the excavated or rock fragments are intended to refill the 

trench in whole or in part, the trench should be initially filled, with a layer of ordinary soil or 

de-rocked loose earth of not less than 10 cms above the pipes. 

Back filling on public, private roads, railway crossings, footpaths in city areas shall be 

performed immediately after laying the PLB pipes. Back filling at such locations shall be 

thoroughly rammed, so as to ensure original condition and made safe for traffic. All excess 

soil/material left out on road/footpath/railway crossing shall be removed by contractor. 

However, along the highways and cross-country, the dug-up material left out should be kept 

as heap above the trench while refilling. 

 

In city limits, no part of the trench should be kept open for more than 50 metres length at 

any time and in all places where excavation has been done, no part of the trench should 

be kept open over night to prevent any mishap or accident in darkness. 

7 MICRO TUNNELING 

 

7.1 GENERAL WORK DESCRIPTION 

 

Laying of PLB pipe of different types and sizes in general, including some or all of the following 

activities:- 
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Horizontal boring and laying the PLB pipe through it: 

Horizontal boring and PLB pipe laying through it along road and under railway/ road/ canal/ 

streams crossing in all type of soil at suitable depth including all civil works. Supply of all 

tested tools and tackles other required equipment and consumables, labour etc. and making 

all such necessary arrangements are under vendor’s scope. Total job has to be completed 

within time schedule mentioned in work order. The work is specified under two major heads. 

 

a) Laying along the road. 

b) Road/ Rail/ canal crossing (road crossing means crossing a road of minimum width of 8 

mtr.) 

Under each head there will be again three different sizes of boring : 

a) Boring of single pipe. 

b) Boring from two pipes to four pipes. 

c) Boring more than four pipes. 

The PLB pipe will be pulled through the horizontal bore with insertion of nylon rope provided by 

the department. Balloon (25mm. dia and 45mm length) test both ways is to be carried out by 

the bidder including the rope insertion if necessary for each pipe line. Duct integration test is to 

be carried out for each pipe in case of without rope pipes. 

 

7.2 SPECIFICATION FOR PLB PIPE LAYING BY MICRO TUNNELING 

1. In this system of cable laying following job specification should be maintained: 

(i) Guided boring / drilling technology is to be used. Mechanical mores are not permitted 

 

a. Radio or any other detection system should be used for avoiding damage to existing 

underground utilities i.e. electric supply, water pipe lines, telecom copper cables and optical 

fiber cables, gas pipe lines, sewerage etc. 

 

b. The depth of boring should be such as to clear any underground utilities/obstacles. 

However in no case the depth of boring be less than 2m from the road surface. 

 

c. In horizontal and vertical boring the system should be capable of going up to 10 mts below 

the ground level. 

 

d. In a shift of 8 hrs at least 500( Five hundred ) meter of drilling should be achieved. 

 

e. As far as possible cable should be laid in drum lengths and cutting of cable should be avoided 

while laying along road . 

 

2. Ground penetrating Radar survey and damage to Telephone cable and other 

underground utility services: 

(i) The contractor should collect all available information regarding underground services 

and take necessary care to protect them. He should also have sufficient arrangements to 

identify and protect such underground services. 



 

Tender Document of OFC construction work from Bantumilli TE to Malleswaram ONGC Station 

 

 

(ii) The contractor shall carry out ground penetrating Radar survey along the proposed 

cable route at his own cost to identify the underground services and for setting out the rules 

as directed by executive officer. The executive officer shall provide the route map to the 

contractor if available for plotting the existing utilities and setting the route for horizontal 

drilling. However, for safe drilling the contractor should make requisite inspection and test pits 

whenever necessary. 

 

3. LIFTING OF PLB PIPE: 

3.1 The PLB pipe will be handed over to the contractor at stores. The contractor is to lift the 

store from the store depot to the work site. 

3.2 Guarding at work site is to be done by the contractor. 
3.3 At the time of laying, jack and wheel should be used so that the pipe is not damaged. 

3.4 The contractor is to make arrangement of water and power at the site of work 

3.5 Permission for laying is to be taken by contractor from appropriate civic & road 

authorities. 

3.6 Digging of test pit and restoration of pits are to be done by the contractor. 

 

4. Fixing of Route Indicators/Joint Indicators: Pits shall be dug 1 M. towards jungle side 

at every manhole for fixing of Route Indicator. In addition, Route Indicators are also required 

to be placed where O.F Cable changes directions like road crossing etc. The pits for fixing the 

indicator shall be dug for a size of 60 cms. X 60 cms. and 75 cms. (depth). The indicator shall 

be secured in upright position by ramming with stone and murrum up-to a depth of 60 cms. 

And concreting in the ratio of 1:2:4(1: cement, 2: coarse sand, 4: stone aggregate 20 mm 

nominal size) for the remaining portion of 15 cms. Necessary curing shall be carried out for 

the concreted structure with sufficient amount of water for reasonable time to harden the 

structure. The route indicator shall be painted with primer before painting with oil paint. The 

material used should bear ISI mark. The size of each written letter should be at least 3.5 cms. 

The colours of painting is yellow for Route Indicator and colour of sign writing white for 

Letters . The numbering scheme for route indicators will be Joint No./Route Indicators No. for 

that joint. For example 2/6 indicator means 6th route indicator after 2nd joint. 

8. DOCUMENTATION : 

The documentation, consisting of the following shall be prepared exchange to exchange for 

intra SSA OFC links and for each section in case of Inter SSA/National Long Distance routes. 

i) Route Index Diagrams – General : 

This diagram shall consist of pipe Route Details on Geographical Map drawn to scale with 

prominent land marks and alignment of pipe with reference to road. This shall be prepared on 

A-3 sheets of 80 GSM. 

ii) Route Index Diagrams – Profile : 

These diagrams shall contain: Make and size of the pipe, Offset of pipe from center of the 

road at every 10 metres, Depth profile of pipe at every 10 metres; Details of protection with 

type of protection depicted on it, Location of culvert and bridges with their lengths and 

scheme of laying of PLB Pipe/coil thereon, Important landmarks to facilitate locating the pipe 

in future and  Location of pulling manholes. 

These diagrams shall be prepared on A-4 sheets of 80 GSM. On one sheet profile of maximum 

400 metres shall be given to ensure clarity. 
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All the diagrams (i) & (ii) shall bear the signatures of the contractor, the SDE-Site-in-charge 

as a proof of accuracy of the details. The diagrams shall be bound in A-4 size book with 

cover. The cover sheets shall be of 110 GSM and laminated. The front cover shall have the 

details: Name of the SSA/Project Organization, Name of the OFC Link, Name of the 

Contractor, Date of commencement of work & Date of completion of work 

For each route/section, 6 sets of above mentioned document shall be submitted. 

 

9. SAFETY PRECAUTION : 

i) Safety Precautions when excavating or working in excavations close to electric 

cables. The Engineer-in-charge of the work should get full information from Electricity 

undertaking regarding any electric cables, which are known or suspected to exist near the  

Proposed  excavation and unless this is done, excavation should not be carried out in the 

section concerned. The electricity undertaking should be asked to send a representative 

and work should be preceded with close consultation with them. 

Only wooden handled hand tools should be used until the electric cables have been 

completely exposed. A cover slab of concrete, brick or stone from above should usually be 

used to protect power Cables, not laid in conduits. They may or may not be protected on the 

sides. It is safer, therefore, always to drive the point of the pickaxe downwards then 

uncovering a cable, so that there is less chance of missing such warning slabs. No workman 

should be permitted to work alone where there are electric cables involved. At least one more 

man should be working nearby so that help can be given quickly in case of an accident. If 

disconnection of power could be arranged in that section it will be better. No electric cables 

shall be moved or altered without the consent of the Electric Authority and they should be 

contacted to do the needful. If an electric cable is damaged even slightly, it should be reported 

to the Electric Authority and any warning bricks disturbed during excavation should be 

replaced while back filling the trench. Before driving a spike into the ground, the presence of 

other underground properties should be checked. Information on plans regarding the location 

of power cables need not to be assumed as wholly accurate. Full precautions should be 

taken in the vicinity until the power cable is uncovered. All electric cables should be regarded 

as being live and consequently dangerous. Any power is generally dangerous, even low 

voltage proving fatal in several cases. 

 

ii) Electric shock-Action and treatment: 

Free the victim from the contact as quickly as possible. He should be jerked away from the live 

conductors by dry timber, dry rope or dry clothing. Care should be taken not to touch with 

bare hands as his body may be energized while in contact. Artificial respiration should begin 

immediately to restore breathing even if life appears to be extinct. Every moment of delay is 

serious, so, in the meanwhile, a doctor should be called for. 

Safety precautions while working in Public Street and along railway lines where a road or 

footpath is to be opened up in the course of work, special care should be taken to see that 

proper protection is provided to prevent any accidents from occurring. Excavation work 

should be done in such a manner that it will not unduly cause inconvenience to pedestrians or 

occupants of buildings or obstruct road traffic. Suitable bridges over open trenches should be 

so planned that these are required for the minimum possible time. Where bridges are 

constructed to accommodate vehicular traffic and is done near or on railway property, it 

should be with the full consent and knowledge of the competent railway authorities. 

iii) Danger from falling material: 

Care should be taken to see that apparatus, tools or other excavating implements or excavated 
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materials are not left in a dangerous or insecure position so as to fall or be knocked into the 

trench thereby injuring any workman who may be working inside the trench. 

 

iv) Care when working in Excavations: 

Jumping into a trench is dangerous. If it is deep, workmen should be encouraged to lower 

themselves. Workers should work at safe distance so as to avoid striking each other 

accidentally with tools. If the walls of the trench contain glass bits, corroded wire or sharp 

objects they should be removed carefully. If an obstruction is encountered, it should be 

carefully uncovered and protected if necessary. Care must be taken to see that excavated 

material is not left in such a position that it is likely to cause any accident or obstruction to a 

roadway or waterway. If possible the excavated material should be put between the workmen 

and the traffic without encroaching too much on the road. 

 

 

v) Danger of cave in: 

When working in deep trenches in loose soil, timbering up/shoring the sides will prevent soil 

subsidence. The excavated material should be kept at sufficient distance from the edge of the 

trench or pit. Vehicles or heavy equipment must not be permitted to approach too close to the 

excavation. When making tunneled opening, it should be ensured that the soil is compact 

enough to prevent cave in even under adverse conditions of traffic. Extra care should be taken 

while excavating near the foundations of buildings or retaining walls. In such cases, excavation 

should be done gradually and as far as possible in the presence of the owners of the 

property. 

 

vi) Protection of Excavations: 

Excavations in populated areas, which are not likely to be filled up on the same day should be 

protected by barriers or other effective means of preventing accidents and the location of all 

such openings must in any event be indicated by red flags or other suitable warning signs. 

During the hours from dusk to dawn, adequate number of red warning lamps should be 

displayed. Supervisory officers should ensure that all excavations are adequately protected in 

this manner as serious risk and responsibility is involved. Notwithstanding adoption of the 

above-mentioned precautions, works involving excavations should be so arranged as to keep 

the extent of opened ground and the time to open it to a minimum 

 

vii) Precautions while working on roads: 

The period between half an hour after sun-set and half an hour before sunrise, and any period 

of fog or abnormal darkness may also be considered at night for the purpose of these 

instructions, for the purpose of providing the warning signs. Excavation liable to cause danger 

to vehicles or the public must at all times be protected with fencing of rope tied to strong 

uprights or bamboo poles at a suitable height or by some other effective means. Any such 

temporary erection which is likely to cause obstructions and which is not readily visible should 

be marked by posts carrying red flags or boards with a red back-ground by day and by 

continuously lighted lamps at night. 

The flags and the lamps should be placed in conspicuous positions so as to indicate the 

pedestrians and drivers of vehicles the full expanse i.e. both width and length of the 

obstruction. The distance between lamps or between floors should not generally exceed 1.25m 

along the width and 6m along length of the obstruction in non-congested area, but 4 meters’ 

along the length in congested areas. If the excavation is extensive, sufficient notice to give 
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adequate warning of the danger should be displayed conspicuously not less than 1.25m above 

the ground and close to the excavation. Where any excavation is not clearly visible for a 

distance of 25m to traffic approaching from any direction or any part of the carriage way of 

the road in which the excavation exists, a warning notice should be placed on the side or edge 

of all such roads from which the excavation or as near the distance as is practicable but not 

less than 10m from the junction of an entering or intersecting road in which the excavation 

exists. All warnings, in these should have a red background and should be clearly visible and 

legible. All warning lamps should exhibit a red light, but white lights may be used in addition 

to facilitate working at night. Wherever required a passage for pedestrians with footbridge 

should be provided. At excavations, cable drums, tools and all materials likely to offer 

obstructions should be properly folded, round and protected. This applied to jointer’s tents as 

well. Leads, hoses etc. stretched and across the carriageway should be guarded adequately for 

their own protection and also that of the public. 

viii. Traffic Control : 

The police authorities are normally responsible for the control of traffic and may require the 

setting up of traffic controls to reduce the inconvenience occasioned by establishment of a 

single line of traffic due to restriction in road width or any other form of obstruction caused by 

the work. As far as possible, such arrangements should be settled in advance. If there are any 

specific regulations imposed by the local authorities, these should be followed. 

ix. Work along Railway Lines: 

Normally all works at Railway crossing is to be done under supervision of the railway 

authorities concerned, but it is to be borne in mind that use of white, red or green flags by the 

Departmental staff is positively forbidden to be used when working along a railway line as 

this practice may cause an accident through engine drivers mistaking them for railway signals. 

When working along a double line of railway, the men should be warned to keep a sharp look 

on both the “UP” and “DOWN” lines to avoid the possibility of any accident when trains pass 

or happen to cross one another near the work spot. 

x. Procedure and Safety precautions for use of explosives 

during blasting for Trenching: 

In areas where the cable trench cannot be done manually on account of boulders and rocks, it 

is necessary to blast the rocks by using suitable explosives. The quality of explosive to be 

used depends on the nature of the rocks and the kind of boulders. A few types of explosive 

fuses and detonators normally used for making trenches for cable works are detailed as: Gun 

powder, Nitrate, Mixture, Gelatin, Safety Fuse, Electric Detonator, and Ordinary Detonator. 

i ) Procedure : 

A detailed survey of the route is to be done to assess the length of the section where 

trenching is to be done with the help of blasting. A route diagram of the rocky section may be 

prepared indicating the length of the route where the explosives are to be used. For the 

purpose of obtaining license, a longer length of route should be given in the application as in 

many cases, after digging, rocks appear where blasting was not initially anticipated. 

Next a license will have to be obtained for use and storing of explosive in that section. If the 

area falls under a police commissioner, the authority for granting such license is the police 

commissioner of the concerned area. When the route does not fall in the jurisdiction of a 

police commissioner, the authority for issuing license is the District Magistrate. 

 

The concerned authority should be applied in prescribed form with a route map. The 

concerned authority will make an enquiry and issue a license for using/storing explosives for 

cable trenching work. Such license will be valid for 15 days only. The license should be got 
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renewed if the blasting operation need to be extended. Once the license is granted, it is the 

responsibility of the holders of the license for the proper use of explosives, its transportation 

and storing. 

ii) Method of using : 

The safest explosive is the gelatin and electric detonator. Gelatin is in the form of a stick. 

Electric detonator is a type of fuse used for firing the explosive electrically. Holes are made 

at suitable intervals on rocky terrain or boulders either by air compressor or by manual 

chipping. The depth of the holes should be 2 to 3 ft. Fill up the holes with small quantity of 

sand for about 6”. First the electric detonator is to be inserted into the gelatin and the 

gelatin is to be inserted into the holes keeping the + ve and –ve wirings of electric 

detonators outside the holes. Again refill the holes with sand. These + ve and –ve insulated 

wires of detonator are than extended and finally connected to an EXPLODER kept at a 

distance of not less than 100m. Now the explosive is ready for balsting. But, before 

connecting wires to exploder for blasting, all necessary precautions for stopping the 

traffic, use of red flags, exchange of caution signals, etc., should be completed and only 

then Exploder should be connected and operated. 

iii) Operation of exploder (IDL schaffler type 350 type exploder) : 

The type 350 blasting machine consists of a bearing block with blasting machine system and 

the explosion proof light – alloy injection moulded housing. The exploder is held with the 

left hand. The twist handle is applied to the drive pin, clapped with the right hand turned in 

the clock wise direction in continuous measurements at the highest speed from the initial 

position until it reached to a stop. At this stage an indication lamp will glow. When the 

indication lamp glows, “press button switch” should be pressed. This will extend the electric 

current to detonator and gelatin will be detonated. The rock will be blasted out of the trench. 

Number of holes can be blasted in a single stroke by connecting all such detonators in series 

connection and finally to the exploder. After blasting, again mazdoors are engaged on the 

work to clear the debris. If the result of the first blasting is not satisfactory, it should be 

repeated again on the same place. 

iv) Warning : 

There may be two reasons for unsatisfactory results of the blasting : 

a) Misfire of gelatin due to leakage for current from detonator. 

b) Over loading because of overburden 

Never pull the broken wire pieces from the holes in such cases. Attempt should not be 

made to re-blast the misfired gelatin. The safest way is to make a fresh hole by its side and 

put fresh gelatin in that hole and blast it. 

 

10. Precautions : 

The abstract of Explosives Rules 1983 which are relevant to our work is given below: Restriction 

of delivery and dispatch of explosives :  

No person shall deliver or dispatch any explosives to any one other than a person who is the 

holder of a license to possess the explosives or the agent of holder of such a license duly 

authorized by him in writing on his behalf. OR is entitled under these rules to possess the 

explosives without a license. 

 

The explosives so delivered or authorized shall in no case exceed the quantity, which the 

person to whom they are delivered or authorized to possess with or without a license under 

these rules. 

No other shall receive explosives from any person other than the holder of a license granted 
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under these rules. No person shall receive from or transfer explosives to any person for a 

temporary storage or safe custody in a licensed premise unless prior approval is obtained from 

the Chief Controller. 

A person holding license for possession of explosives granted under these rules shall store the 

explosives only in premises specified in the license. 

 

11. Protection from Lightening During Storing : 

Every magazine shall have attached there to one or more efficient lightening conductors 

designed and erected in accordance with the specification laid down in Indian Standard 

Specifications No.2309 as amended from time to time. The connections to various parts of earth 

resistance of the lightening conductor terminal on the building to the earth shall be tested at 

least once in every year by a qualified electrical engineer or any other competent person holding 

a certificate of competency in this behalf from the State Electricity Department. A certificate 

showing the results of such tests and the date of the last test shall be hung up in conspicuous 

place in the building. 

i) Precautions during thunder–storm: 

When a thunder-storm appears to be imminent in the vicinity of a magazine or store house 

every person engaged in or around such magazine and store house shall be withdrawn to 

a safe distance from such magazine or store house and the magazine and store house shall be 

kept closed and locked until the thunder storm has ceased or the threat of it has passed. 

 

ii) Maintenance of records : 

Every person holding a license granted under these rules for possession, sale or use of 

explosives shall maintain records in the prescribed forms and shall produce such record on 

demand to an Inspection Officer. 

 

iii) Explosives not be kept in damaged boxes : 

The licensee of every magazine or store house shall ensure that, the explosives are always 

kept in their original outer package. In case, the outer package gets damaged so that the 

explosives contained therein cannot be stored or transported, such explosives shall be 

repacked only after the same are examined by controller of explosives. 

 

iv) Storage of explosives in excess of the licensed quantity : 

The quantity of any kind of explosives kept in any licensed magazine or store house shall 

not exceed the quantity entered in the license against such kind of explosives. No explosives 

in excess of the licensed quantity shall be stored in the magazine or store house unless 

a permit in this behalf is obtained from the licensing authority by a letter or telegram. 
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v) Precautions to be observed at Site : 

The electric power at the blasting site shall be discontinued as far as practicable before 

charging the explosives. No work other than that associated with the charging operations shall 

be carried out within 10 meters of the holes unless otherwise specified to the contrary by the 

licensing authority.When charging is completed, any surplus explosive detonators and fuses 

shall be removed from the vicinity of the hole and stored at a distance which should prevent 

accidental detonation in the event of a charge detonating prematurely in any hole. The holes 

which have been charged with explosives shall not be left unattended till the blsting is 

completed. Care shall be taken to ensure that fuse or wires connected to the detonation are 

not damaged during the placing of stemming materials and tamping. 

vi) Suitable warning procedure to be maintained : 

The licensee or a person appointed by the licensee to be in charge of the use of explosives at 

the site shall lay down a clear warning procedure consisting of warning signs and suitable 

signals and all persons employed in the area shall be made fully conversant with such signs and 

signals. 

vii) Precautions to be observed while firing : 

The end of the safety fuse if used in place of a detonator should be freshly cut before being 

lighted. The exploders shall be regularly tested and maintained in a fit condition for use in 

firing. An exploder shall not be used for firing a circuit above its rated capacity. The electric 

circuits shall be tested for continuity before firing. All persons other than the shot-firer and his 

assistant, if any, shall be withdrawn from the site before testing the continuity. 

For the purpose of jointing, the ends of all wires and cables should have the insulation 

removed for a maximum length of 5 cms. And should, then be made clear and bright for a 

minimum length of 2.5 cms. And the ends to be joined should be twisted together so as to 

have a positive metal contact. Then these should be taped with insulation to avoid leakage 

when in contact with earth. 

In case of blasting with dynamite or any other high explosive, the position of all the bore 

holes to be drilled shall be marked in circles with white paint. These shall be inspected by the 

Contractor’s agent. Bore holes shall be of a size that the cartridge can easily pass down. After 

the drilling operation, the agent shall inspect the holes to ensure that drilling has been done 

only at the marked locations and no extra hole has been drilled. The agent shall then prepare 

the necessary charge separately for each bore hole. The bore holes shall be thoroughly 

cleaned before a cartridge is inserted. Only cylindrical wooden tamping rods shall be used for 

tamping. Metal rods or rods having pointed ends shall never be used for tamping. One 

cartridge shall be placed in the bore hole and gently pressed but not rammed down. Other 

cartridges shall then be added as may be required to make up the necessary charge for the 

bore hole. The top most cartridge shall be connected to the detonator which shall in turn be 

connected to the safety fuses of required length. All fuses shall be cut to the length required 

before being inserted into the holes. Joints in fuses shall be avoided. Where joints are 

unavoidable, a semi-circular niche shall be cut in one piece inserted into the niche. The two 

pieces shall then be wrapped together with string. All joints exposed to dampness shall be 

wrapped with rubber tape. 
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The maximum of eight bore holes shall be loaded and fired at one occasion. The charges shall 

be fired successively and not simultaneously. Immediately before firing, warning shall be given 

and the agent shall see that all persons have retired to a place of safety. The safety fuses of the 

charged holes shall be ignited in the presence of the agent, who shall see that all the fuses are 

properly ignited. 

 

Careful count shall be kept by the agent and others of each blast as it explodes. In case all the 

charged bore holes have exploded, the agent shall inspect the site soon after the blast but in 

case of misfire the agent shall inspect the site after half an hour and mark red crosses (X) over 

the holes which have not exploded. During his interval of half an hour, nobody shall approach 

the misfired holes. No driller shall work near such bore until either of the following operations 

have been done by the agent for the misfired boreholes. 

 

The contractor’s agent shall very carefully (when the tamping is a damp day) extract the 

tamping with a wooden scraper and withdraw the primer and detonator. 

The holes shall be cleaned for 30 cm of tamping and its direction ascertained by placing a 

stick in the hole. Another hole shall then be drilled 15 cm away and parallel to it. This hole shall 

be charged and fired. The misfired holes shall also explode along with the new one. Before 

leaving the site of work, the agent of one shift shall inform another agent relieving him for the 

next shift, of any case of misfire and each such location shall be jointly inspected and the 

action to be taken in the matter shall be explained to the relieving agent. 

 

The Engineer-in-charge shall also be informed by the agent of all cases of misfire, their causes 

and steps taken in that connection. 

 

12. General Precautions : 

For the safety of persons red flags shall be prominently displayed around the area where 

blasting operations are to be carried out. All the workers at site, except those who actually 

ignite the fuse, shall withdraw to a safe distance of at least 200 meters from the blasting site. 

Audio warning by blowing whistle shall be given before igniting the fuse. 

Blasting work shall be done under careful supervision and trained personnel shall be 

employed. Blasting shall not be done within 200 meters of an existing structure, unless 

specifically permitted by the Engineer-in-charge in writing. 

i) Precautions against misfire: 

The safety fuse shall be cut in an oblique direction with a knife. All saw dust shall be cleared 

from inside of the detonator. This can be done by blowing down the detonator and tapping 

the open end. No tools shall be inserted into the detonator for this purpose. 

If there is water present or if the borehole is damp, the junction of the fuse and detonator 

shall be made water tight by means of tough grease or any other suitable material. The 

detonator shall be inserted into the cartridge so that about one-third of the copper tube is 

left exposed outside the explosive. The safety fuse just above the detonator shall be 

securely tied in position in the cartridge. Water proof fuse only shall be used in the damp 

borehole or when water is present in the borehole. 
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If a misfire has been found to be due to defective fuse, detonator or dynamite, the entire 

consignment from which the fuse, detonator or dynamite was taken shall be got inspected by 

the Engineer-in-charge or his authorized representative before resuming the blasting or 

returning the consignment. 

 

ii) Precaution against stray currents: Where electrically operated equipment’s is used in 

locations having conductive ground or continuous metal objects, tests shall be made for stray 

current to ensure that electrical firing can proceed safely. 
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1:1½:3) 

 

2. Finish should be smooth for a 

distance of 18” from Top. 

3. Curing is   to   be   done   strictly   for 

21 Days as per the 

standards. 

 

Items to be supplied with the logo of 

“OFC” on both sides of the Route 

Indicators.

12” 

4
””

 



 

Tender Document of OFC construction work from Bantumilli TE to Malleswaram ONGC Station 

 

 

DIAGRAMS OF RCC CHAMBERS with BOTTOM & TOP COVERS 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  

 

END OF SECTION XIII
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Thickness of the Plate 50 MM 
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8 mm 

M.S.BARS 

Other Details / Conditions; 
 

a) Concrete Mix: 1:  2:  4 (1 Cement: 2 Coarse Sand: 4 

stone) 

b) Curing is to be done strictly for 21 Days as per the 

standards. 

c) Finishing: Smooth 
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1200 MM 

PLB Pipe Entry 
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SECTION XIV 

NEAR RELATIONSHIP CERTIFICATE 

 

1. The tenderer or his staff shall not be a working officer/official of the BSNL. The near relatives of all 

BSNL executive in the concerned territorial circle or non-executive employees working in the concerned 

SSA of the territorial circle in which the work is stipulated under this contract either directly recruited or 

on deputation are prohibited from participation in this tender. The near relatives for this purpose are 

defined as: 

 

a) Members of a Hindu Undivided family. 

b) They are husband and wife. 

c) The one is related to the other in the manner as father, mother son(s), son’s wife 

(daughter-in- law) Daughter(s) & daughter’s husband (son-in-law) brother(s) & brother’s wife, 

sister(s) & sister’s husband (brother-in-law). 

 

2. The tenderer (s) should give a certificate to the effect that none of his/her relatives as 

defined above are working in the SSA/Territorial Circle in which the work is stipulated under this 

contract. In case of proprietorship firm, the certificate will be given by the proprietor, for partnership 

firm certificate will be given by all the partners and in case of limited company by all Directors of the 

Company. Any breach of these conditions by the company or firm or any other person, the tender work 

will be cancelled and earnest money /security deposit will be forfeited at any stage whenever it is 

noticed.    The BSNL will not pay any damages to the company or firm or concerned person. The 

company or firm or the person may also be debarred for further participation in the concerned unit. 

 

 

CERTIFICATE 

 

I…………..…………………..……………S/o………………….………………………..……… 

 

R/o………………………………………………………………………………………………… 

 

Here by certify that none of my relative(s) as defined above is/are employed in the SSA/Territorial Circle in 

which the work is stipulated under this contract. In case at any stage, it is found that the information given 

by me is false/incorrect, BSNL shall have the absolute right to take any action as deemed fit/without any prior 

intimation to me” 

 

 

 

DATE                        SIGNATURE OF TENDERER WITH SEAL 

 

----- END OF SECTION XIV ---- 
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Section XV 

ANNEXURE-B 

 

Proforma for Experience Certificate 

 

 

No: Dated    

 

Subject : Experience certificate for optical fiber cable construction work. 

 

It is certified that M/s  

having         office at  

whose Proprietor(s)/Partner(s)/Director(s)are 

 

 

  have successfully carried out 

optical fiber cable construction work for the amount mentioned hereunder. It is certified that these 

amounts have been paid to the above mentioned contractor. 

S.N. Period during which payments 

Made 

Contract No(s). Amount 

paid (In Rs. ) 

 

From To 

1. 01-04-YYYY 31-03-YYYY+   

     

 

AGM/AO/DDO/ Equivalent Officer responsible for maintaining contractors’ ledger            Signature of office seal 

 

----- END OF SECTION XV ----  

 

 

 

 

 

 

 

 

 

 

Section XVI 

Name and address of the issuing office 
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Annexure-C 

 

Declaration about Genuineness of Documents/Certificates 

(to be duly filled, signed, stamped, scanned and submitted with other documents as per clause-7 of Section-IV) 

 

I/We………………………………………………………………………………. hereby declare that the information furnished in 

the bid in response to the NIT No. ------------------------------is true and correct. I/we verify the 

genuineness and correctness of all documents, including experience certificates attached with the bid 

submitted electronically or as a hard copy. Further I also declare that I have submitted the tender 

document digitally signed, without any additions/deletions/modifications, as a token of having read, 

understood and accepted the terms and conditions therein. I am also aware that I shall be held 

responsible in case any document attached is found false/forged/fabricated/ tempered/manipulated 

at any stage and the BSNL is fully competent to take any action against me/my firm as deemed fit in 

accordance with the terms and conditions of the contract and law of the land. 

 

 

 

 

Place: Signature of tenderer / Authorized signatory…………. 

 

Date: Name of the tenderer……………………………. 

 

 

 

Seal of the tenderer 

 

 

----- END OF SECTION XVI ---- 

 

 

 

 

 

 

 



 

Tender Document of OFC construction work from Bantumilli TE to Malleswaram ONGC Station 

 

SAMPLE APPLICATION FOR DEPTH RELAXATION IN CASE OF 

ACHIEVING LOWER DEPTH 

 

SECTION XVII 

 

 

To 

  The Engineer-in-Charge, 

 ……………………….. 

 

Sub : Approval for lower depth than 165/135/90 cms ( depending on the terrain and method 

of execution as applicable) 

 

 

Ref : Work Order No…………………… 

 

Sir, 

     In the following section lengths the normal depth of …….(as prescribed) could not be 

achieved due to reasons stated against each section vide above reference work order. Your approval 

is requested. 

 

Sl.No Section No. 
Location 

From 

Location 

To 

Length 

in 

Mtrs. 

Actual Depth 

Achieved in 

Mtrs. 

Reason 

1       

2       

3       

 

 

Yours faithfully, 

 

Name of the Bidder with address & date. 

 

 

Recommendation of the Site-in-Charge. 

 

----- END OF SECTION XVII ---- 
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SECTION XVIII 

RATE OF EMPTY CABLE DRUM 

 

These are the rate of the empty cable drums which have to be deducted from contractor bills as 

per tender document. 

 

Sl.No. Particulars of drum Rate of disposal 

1 Optical Fibre cable drum 24F/12F/48F Rs.100/- per empty cable 

drum 

2 Optical Fibre cable drum 96F/144F/288F Rs.200/- per empty cable 

drum 

 

Note: -These are fixed rates and no variations shall be acceptable from these rates. 

 

Signature of the Bidder with 

seal 

 

----- END OF SECTION XVIII ---- 
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 SECTION XIX 

Schedule of quantities stipulated under this tender and rates 

A. Route Wise Schedule of Quantities and Estimation of Cost of Works Put To Tender 

Name of the Route:   BANTUMILLI  TELEPHONE EXCHANGE TO  MALLESWARAM ONGC STATION   

1 NIT No and Date  
APCO-23/11(13)/8/2023-MM IT CFA/1   Dated 
12/12/2023 

2 Name of the work 
 
 

Laying PLB pipe/ Duct and Associated works by open 

trench Method/Trenchless Technology, Optical Fiber 

Cable Pulling/ Blowing and splicing works etc. from 

BANTUMILLI TELEPHONE EXCHANGE TO 

MALLESWARAM ONGC STATION  in BANTUMILLI 

Mandal, KRISHNA DISTRICT , VIJAYAWADA BA, A.P-

521324 

3 Route Length (approx.) 5600 

4 Estimated cost Rs. 26,54,635/- 

5 Time Period in Weeks 5 

6 Schedule of 

Estimated Rate 

 

 

 

 

 

 

 

Trenching/H

DD & CB 

Approx. 

Length in 
mtrs 

Estimated Rate 

for open 

trenching 

per meter 

(in Rs.) 

Open 
Trenching 

3039 
(including 
Bridges-
120m) 

240.43 

HDD 2561 550.00 
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SECTION XX 

Financial Bid 

Schedule for Quoting the Rates 

 

Sub : Our bids for Optical Fiber Cable construction work for the  

Route Name: BANTUMILLI TELEPHONE EXCHANGE TO MALLESWARAM ONGC STATION    

 

Dear Sir, 

Having examined the tender documents, terms and conditions stipulated therein, specifications of 

work etc., we the under signed offer to execute the Optical Fiber Cable construction work for the above 

mentioned section in this tender in conformity with the said specifications and conditions of contract, at 

the percentage (below / at par/ above) on route wise schedule of quantities and estimation of cost of 

works put to tender mentioned in the tender document (Section-XIX) quoted as under: 

 

Open Trenching : 

BELOW: In figure ............................................ % 

In words ............................................................................................................................... percent 

OR 

AT PAR: In words …………………………………………….. 

OR 

ABOVE: In figure ......................................................... % 

In words……………………………………………………….percent 

 

 

Note: Tenderer should quote the rates keeping in view that quoted rates are inclusive of all charges                             and 

levies but exclusive of Goods & Service tax (GST). Goods &Service tax (GST) will be paid extra, as 

applicable. 

           If our Bid is accepted we shall submit the securities as per the conditions mentioned in 

the tender document, We agree to abide by this bid for a period of 180 days from the date of opening 

of qualifying bid and it shall remain binding upon us and may be accepted at any time before the expiry of 

that period. 

 

Dated………./………./ Signature of the tenderer………………….. 

Name of Tenderer………………..………… 

 

Note: Tenderer should quote the rates keeping in view that quoted rates are inclusive of all 

taxes and levies but exclusive of service tax (GST). Service tax (GST) will be paid extra, if 

applicable. 

----- END OF SECTION XX ---- 

 

 

 

 


