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O/o GMTD, BSNL   GUNTUR BA- 522007 
                                   
                 

From: TO:- 
Asst General Manager (Planning), 
O/o GMTD, BSNL  
Guntur-522007 

 
 

                                                        BID DOCUMENT 
 
 

E-Tender document for Laying PLB pipe/ Duct and Associated 
works by Open Trench Method/Trenchless Technology, Optical Fiber 
Cable Pulling/Blowing and splicing works etc., for OFC Route from   
NALLAGUNTLA BTS  to NALLAGUNTLA GUDEM NEW BTS & 
Chenchugunta  New BTS to Nearest STR BJC in  Peda Dornala  Mandal, 
ONGOLE OA -523112 

 

NIT No. GMT-GT/AGMPLG/GTR -BA/2023-24/         DT at GT the 05.04.2023 
 

PART-A QUALIFYING BID 

Particulars of Payment of Price of Tender Document: 
 

Demand Draft no/ Transaction Id/ Receipt no 
 

---------------------------- dated ------------- 
 

Particulars of EMD for SECTION 1: 

Demand Draft no/ Transaction Id/ Receipt no/EMBG No. 
 

---------------------- dated ----------- 

Particulars of EMD for SECTION2: 

Demand Draft no/ Transaction Id/ Receipt no/EMBG No. 
 

---------------------- dated ----------- 
 

BID DOCUMENT 
 
 
Date of Tender Opening: Validity of bids: 180 days 
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SECTION-I 
 

 
                           O/o GMTD, GUNTUR BA, BSNL, GUNTUR-522007 

 
                                  Notice Inviting Tender 

 

NIT No. GMT-GT/AGMPLG/GTR -BA/2023-24/       DT at GT the 05.04.2023 
 

Digitally sealed online tenders [E-tenders (Digitally Signed)],on rupee payment 
basis are invited by (Designation of the Officer approving inviting tender) in Single Stage 
Bidding and Two stage Opening using two Electronic Envelopes [Techno-Commercial 
(Qualifying Bid) & Financial Bid ] for and on behalf of BSNL from the experienced 
contractors, for the following works: 
1. Name of work: Optical Fiber Cable Construction work. 

 
2. Scope and Jurisdiction of Work: The scope and particulars of work put to 

tender are given in theTable below- 
 
 

Section 
No. 

 

 
Name of the Route 

 
Trenchin

g 
/HDD/CB 

& 
Clampin

g 

 
Approx. 
Route 

Length in 
meters 

Estimated 
rate for 
Open 
Trenching 
per meter 
(in Rs.) 

 
Estimated 

cost of 
works 
(in Rs ) 

Price of 
Bid 

Docume 
nt 

(in Rs) 

 
Time 
Period 
in 
Weeks 

 
Bid 

Security/ 
EMD 
(in Rs) 

 
 

I 

Nallaguntla 
BTS  to 
NallaGuntla 
gudem New 
BTS 

 

Open 
Trenching 

      

1600 
 

175/- 
 4,45,897/- 

 
 
 
 
 

590/- 

 
2 

weeks 

 
 

11,148/- 

 

 
II 

Chenchukunta 
New BTS to 

Nearest STR BJC 

     HDD 300 550/- 
1,65,000 
 
 
  

 

1 
weeks 

 
4,125/- 

 

Section I and II Total 
length): 

1900Mtrs 
 

    

 
Note-1: Separate financial bids are to be submitted for each section individually. 
Note-2: The quantities stipulated in the tender are estimated and the BSNL reserves the right to vary 
the value of works to the extent of -25% to + 25% of contract value during contract period at the 
samerates and terms & conditions with prior approval of the tender approving authority. However, in 
exceptional circumstances only, due to change in scope of work or otherwise, any variation in the 
value of work may be permitted up to 50% of contract value with prior approval of the next higher 
authority after recording adequate reasons and justification for the same. 
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Note-3: There is no restriction on the number of tenders a bidder can participate. Bidders who have been 
rescinded /debarred by Tendering authority/Higher BSNL Unit as the case may be including for reasons for 
failing to sign necessary agreement with the concerned Tendering authority in stipulated time on earlier 
occasions, will not be eligible to participate in the tender for the same work. 

 
Note-4: For participating in e-Tendering process bidder shall access e-Bid document uploaded on the 
e tender portal and pay requisite tender processing fee as defined for the tender. 

 
Note-5: Multiple PLB pipes are to be laid in the same open trench/HDD if required as decided by the in- 
charge of the work in the same trench whole or part of the length of the section without any additional 
payment for trenching. However, the laying charges (prefixed) of additional PLB/DWC/GI will be paid for 
open trench. 

 
Note-6: Measurement of the work of cable pulling/blowing through pipe/duct will be taken equal to the 
length of the pipe / duct through which the cable has been pulled and not the total length of the cable pulled 
through pipe/duct (Length of the Cable Coils kept in Loop/Joint Chambers are not considered for 
measurement). 

 
Note-7: Estimated rate for Clamping of DWC/GI Pipes on bridge/culverts includes the fabrication & supply 
of GI Clamps of required size (with 6mm thickness & 50mm width), 2 Numbers of anchor bolts of size 
preferably 10mm x 100mm per GI Clamp, labour charges for drilling & fixing of anchor bolts for Clamps 
at a distance of every 1 meter interval on bridge/culvert with necessary safety precautions, transportation of 
DWC/GI pipes from the store yard to the site location and laying cost of DWC/GI and PLB pipes as per 
BSNL requirement. 

 
3. Eligibility Criteria: For participating in the tender, the tenderer should meet the following eligibility 

criteria: 
(i) The tenderer who possess experience of having successfully completed the Optical Fiber Cable 

Construction works in BSNL/MTNL/TCIL/ ITI/Rites/Hindustan Cables Limited (HCL)/ PGCIL/ 
Rail Tel/ any other Govt. (Central/ State) undertaking/ any other TSP/ISP’s having mandate to carry 
out OFC construction work or the PSUs directly themselves and who also have received the payment 
for such completed works to the extent as mentioned below, are eligible to participate in the tender: 

a) For an amount equal to at least 90% of estimated cost of work put to tender during last 5 
Financial years plus the subsequent period ending the month preceding the one in which NIT is 
issued. 

OR 
 

b) For an amount equal to at least 120% of estimated cost of work put to tender during last 7 Financial 
years plus the subsequent period ending the month preceding the one in which NIT is issued. 

(ii) The tenderer whose near relative(s) is/are employed in BSNL, is not eligible to participate in the 
tender, as per limitations mentioned in Annexure-A. 

(iii) Contractor should have the valid EPF registration certificate on the date of issue of NIT. 
(iv) Contractor should have the valid ESI registration certificate. 
(v) Contractor should have the valid GSTIN registration certificate. 
(vi) The bidder should have Valid PAN No. 
(vii) A self- declaration along with the evidence that the bidder is not black listed by GST/BSNL authorities 

and MTNL/TCIL/ITI/RITES/HCL/PGCIL/Rail Tel/ any other Govt (Central/ State) undertaking/ any 
other TSP/ISP as the case may be. 

viii) In case of multiple GST numbers, all the numbers to be provided as Annexure 
ix) In the case of MSE (Micro and small enterprises) units the bidder should declare UAM number 

(Udyog Aadhar Memorandum) on CPPP portal. The bidders who fail to submit UAM number shall 
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not be able to avail the benefits (exemption from tender fee and EMD) available to MSEs as contained 
in Public procurement policy for MSEs order, 2012 issued by MSME. The undertaking regarding 
submission of UAM number on CPPP portal is to be uploaded online. 

Note 1: The experience of having successful completion of OF cable construction works is to be reckoned 
in terms of payment received for such works during the above said periods. 

Note 2: The Experience should be of Optical Fiber Cable construction work only and does not include any 
other work like Pole less /Up-gradation/Maintenance works of OFC/External Plant/ UG Cable 
(Copper) etc. 

Note 3: The experience certificate for carrying out the works and amounts received should be in the 
prescribed pro-forma and the certificate should be under the signature of officer responsible for 
maintaining the contractor’s ledger e.g. Asst.GM/AO (Cash)/DDO or equivalent officer of the 
concerned PSU i.e. BSNL/ MTNL/ TCIL/ ITI/ Rites/ HCL/ PGCIL/ Rail Tel/ any other Govt. 
(Central/ State) undertaking/TSP/ISP as the case may be. In case of any other TSP/ISP the date of 
Experience certificate should not be older than 3 months from the date of this NIT. 

Note 4:    In case, supplier gets black-listed during the tenure of BSNL contract, then BSNL has the right 
to recover the Input Credit Loss suffered by it due to any default by the vendor. 

Note 5: Of late, big Govt. contracts are being carried out by the Public Sector Undertakings mentioned 
herein through a chain of contractors. In such case, the experience certificate, if issued, in favor of a 
contractor, in the chain, by such PSUs in the prescribed format shall be acceptable. 

Note 6: If any bidder bids for both the sections (given in NIT), then eligibility criteria shall be considered 
as per clause 3 of NIT by considering the cumulative amount of both the sections throughout the 
tender. 

4.  Period of contract: The period of this contract will be one year from the date of agreement. However, 
the BSNL reserves the right to extend the contract further, in terms of six months or less, up to one year on 
the same rates, terms & conditions, which shall be binding on the contractor. 

5. Date of sale of tender document, Last date of submission of bid, Date of opening of Bids: 
 

Availability of 
tender Document 
Online on e- 
tendering portal 

Deadline for 
Submission of 
Physical Envelope 
to BSNL (office 
name) and e- Bids 
Online on e- 
tendering E tender 
portal 

Date & Time of 
opening of 
Physical 
Envelope 

Date of Opening of Bids Online 

 
 

Qualifying Bid 

 
 

Financial Bid 

From  
at 19:00hrs of 

03.05.2023 

Up to 14:00 hrs At 15:00 hrs At 15:00 hrs To be notified 

 Of 25.05.2023   On 26.05.2023     On 26.05.2023 later 
     To 25.05.2023     

     

Up to 14:00 hrs     

 
Note: The Price of bid document along with GST shall not be refundable. 

6. If the date of opening of the bids happens to be holiday, the tenders will be opened on the next 
working day at the same time and the same venue. 

 
7. The tender is invited through e-tendering process through the e-tender portal 
(https://etenders.gov.in/eprocure/app). Kindly refer Section-VI of Tender document for further 
instructions on e- tendering. Prospective bidders should get their registration done well in time on the 
e-tender portal and obtain the Digital Signature Certificate (DSC) from authorized CA, which is 
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essential for participating in the tendering process. This link can also be visited using our website i.e. 
 

http://tender.bsnl.co.in, (by clicking the link for e-tendering the home page). 
 

8. Tender will not be accepted/received on the e-tendering portal after due date and time. The officer 
in charge BSNL reserves the right to reject any or all tenders without assigning any reason whatsoever. 

 
 

9. As the tender is invited through e-tendering process, physical copy of the tender document would 
not be available for sale. The bidder needs to download the tender document using the link as 
mentioned above. 

 
10. All the documents in Qualifying Bid –Part-A and Financial bid-Part B are to be uploaded in the 
respective electronic envelops/parts on e-tender portal including proof of deposit of cost towards e- 
payment (RTGS/NEFT)/DD/Banker’s Cheque/ towards cost of tender and e-payment 
(RTGS/NEFT)/DD/Banker’s Cheque/BG towards EMD. 

 
Bank Account Details: 
Customer Name : Accounts Officer (Cash), % G.M.T.D, BSNL Guntur 
Account Number : 10949472982   IFSC Code: SBIN0000844 
Name of the Bank: State Bank of India  Address of the Bank: STATE BANK OF INDIA, Commercial 
Branch, GUNTUR-522004 

 
11. Last date and time of submission of tender document: 

(i) Date & Time of submission of Tender bids online on or before upto 14:00hrs of 25.05.2023. 

(ii) Sealed Envelope containing offline documents should be dropped in tender box at AGM(Plg) 
chamber, Room No.320, Second floor, % G.M.Telecom, BSNL, Chandramouli Nagar, GUNTUR on 
or before up to 14:00hrs of 25.05.2023. 

(iii) Date and time of opening of Tender:  26.05.2023 at 15:00 hrs. 

12. The units registered under single point registration scheme of NSIC /MSE units for OF Cable 
laying works are exempted from depositing the price of tender document and from payment of earnest 
money deposit (EMD). Such bidder shall have to upload the document in proof of registration of valid 
NSIC/MSE for carrying out OFC work along with bid document. 

 
13. The successful bidder including NSIC/MSE bidder shall submit an equivalent to 3 % of the tender 

approved value in the form of Performance Bank Guarantee (PBG). The bidder will also submit 
material security (BG) as per letter of intent. 

 
 The Bid Security/EMD & Performance Security shall be paid in the form of Bank Guarantee/ DD from 

any nationalized/scheduled bank of the Reserve Bank of India, drawn in favor of AO(CASH) O/o 
GMTD BSNL, GUNTUR. 

 
The Cost of Bid Document should be paid in the form of demand draft/Banker Cheque drawn in favor 
of AO(CASH) O/o GMTD BSNL, GUNTUR. paid through online payment mode vide details given 
below: 

Bank Account Details: 
Customer Name : Accounts Officer (Cash), % G.M.T.D, BSNL Guntur 
Account Number : 10949472982   IFSC Code: SBIN0000844 
Name of the Bank: State Bank of India  Address of the Bank: STATE BANK OF INDIA, Commercial 
Branch, GUNTUR-522004 
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14. If a vendor registered with body specified by Ministry of Micro, small and medium enterprise 
claiming concessional benefits (such as exemption from Tender Fee and EMD) is awarded work by 
BSNL and subsequently fails to obey any of the contractual obligation, he may be debarred from any 
further work /contract by BSNL for one year from the date of issue of such order and MSME authority 
issuing the certificate shall also be informed for taking suitable action. 

15. The queries if any in case of Tender document can be submitted through mail latest up to 
15.05.2023                                                                                                                                      

BSNL’s Contact Person AGM ( Plg) 

Telephone & Mobile 0863-2248787& 9490188922 

E-mail ID agmplggtr@gmail.com 

 

16. Queries related to execution of work in field please contact 
 

BSNL’s Contact Person AGM (Tx-O&M)-ONG 

Telephone & Mobile 9490176444 

E-mail ID agmtxong@gmail.com 

 
 
 
 
 
 

 
----- END OF SECTION-I ---- 
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SECTION II   
 BID FORM 

 

NIT No. GMT-GT/AGMPLG/GTR -BA/2023-24       DT at GT the 05.04.2023 
  

To 
The GMTD, BSNL , 
GUNTUR 

 
Dear Sir, 

 
Having examined the terms & conditions of bid document and the specifications 

including Addendum/Corrigendum (if any), the receipt of which is hereby duly 
acknowledged, we, the undersigned, hereby submit our offer to execute the work of E-
Tender for Laying PLB pipe/ Duct and Associated works by Open Trench 
Method/Trenchless Technology, Optical Fiber Cable Pulling/Blowing and splicing 
works etc., for NALLAGUNTLA BTS  to NALLAGUNTLA GUDEM NEW BTS 
& Chenchugunta  New BTS to Nearest STR BJC in  Peda Dornala  Mandal, 
ONGOLE OA -523112 

stipulated against this NIT in conformity with said drawings, terms &conditions of contract 
and specifications. 

 
We undertake, if our Bid is accepted, we will execute the work in accordance with specifications 
,time limits & terms and conditions stipulated in the tender document. 

 
If our Bid is accepted, we shall submit the securities as per the conditions mentioned in the contract. 

 
We agree to abide by this Bid for a period of 180 days from the date fixed for Qualifying Bid 
openingand it shall remain binding upon us and may be accepted at any time before the expiry of that 
period. Until a formal Agreement is prepared and executed, this Bid together with your written 
acceptancethereof in your notification of award shall constitute a binding contract between us. 
Bid submitted by us is in full compliance of the requirements of e-tendering. 

 
Dated this ………………… day of .......................... (the year) 

 

Signature of Authorized Signatory 
…………………………………… 

In capacity of 
………………………………………………… 

 
…………Duly authorized to sign the bid for and on behalf of 

 
……………………………………. 

 
Witness ………………………….. 

Address …………………………. 

Signature ………………………… 
 
 

----------------- END OF SECTION-II------------ 
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SECTION III 

TENDERER’S 

PROFILE 

General: 
 

1. Name of the tenderer / firm   
 

2. Name of the person submitting the tender whose photograph 
is affixed and who possesses the Digital Signature Certificate (DSC). 

 
(a) Shri/Smt   

 

(b) DSC Issuing Agency…………………………………………….. 
 

(In case of Proprietary / Partnership firms/Company, the tender has to be 
digitally signedby Proprietor /Partner(s)/authorized signatory only, as the case 
may be) 

 
3. Address of the firm 

 
………………………………………………………………….......................……………. 

 
………………………………………………………………………………......................... 

 
4. Correspondence Address 
………………………………………………………………………………………………… 
…………………..……..................................………………………………………………… 

…………………………………………………………………………….…………………… 
 

5. Tel.no. (with STD code) (O)…..……………………..……... (Fax)………………………... 
 

(R)……................………………………… 
 

6. Mobile No:         email-id:  
(Note: These contact details shall be used to communicate with the tenderer / 

contractor and anycommunication sent there on shall be taken as proper communications 
under this contract) 

 
7. Registration & incorporation particulars of the firm(Tick as applicable): 

(i)Proprietorship (ii) Partnership (iii) LLP (iv) Private Limited (v) Public Limited 

(Please attach attested copies of documents of registration/incorporation of your 
firm with thecompetent authority as required by business law) 

Paste Color 
Passport size 
photograph of the 
tenderer / 
authorized signatory 
holding power of 
Attorney and having 
Digital Signature 
Certificate. 
Photograph should 
be self-attested 
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8. Name of Proprietor/ Partners/ Directors 
.............................................…………………………......................................………………… 

 
………………………………………………………………….......................................................... 

 
9. Tenderer’s Bank Details: 

 
a. Name of Bank.............................................................. 

b. Name of Branch.................................................City......................................... 
c. Branch Code......................................... 
d. IFSC Code............... 

 
10. Permanent Income Tax Account Number (PAN), ………………………………………….. 

Income Tax circle…………………………………………………………………..………... 
11. EPF registration number. ……………………………………………………... 
12. ESI registration number……………………………………………………………………… 
13. Goods and Service Tax (GSTIN) registration No..................................................................... 
14. Whether Micro or Small Enterprises (MSEs)? (Yes/No):………………………..………… 

If Yes, the purpose of Business for which registered. 
Validity: from……………………………………… to…………………………………… 
Monetary Limit…………………………………………………………………………….. 
Type of Work ……………………………………………………………………………… 

15. Infrastructural capabilities of the bidder: 
I. Tools and Machinery infrastructure 

a) Capacity of trenching per day (in meters)………………………………………..…. 
b) Capacity of PLB pipe laying per day (in meters)……………….…………………… 
c) Capacity of pulling cable through duct / pipe per day (in meters)………………….. 
d) Availability of HDD machine 

(Owned…………….……… 
Capacity…………………….. 
Leased)……….……………Capacity…………………. 

e) Particulars of vehicles available with the tenderer: 
Type of Vehicles(s) Registration number 
……………………..… ……………………… 
…………………….… ………………………. 

II. Man power 
f) No of trained supervisors ……………………………………………..………..………. 

 

g) No. of Trained splicers……………………………………………………………..……. 
.. 

h) Capacity of engaging mazdoors per day ………………………………….……………. 
 

Place: Signature of tenderer / Authorized signatory…………. 
 

Date: Name of the tenderer……………………………. 
 

Seal of the tenderer 
 

-------------- END OF SECTION-III ------------ 
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SECTION IV -INSTRUCTIONS TO BIDDERS 
 

A. INTRODUCTION: 
 

1. DEFINITIONS 
a. President of India: The President of India means the President of India and his successors. 
b. Government of India: The Government or Government of India shall mean the 

President ofIndia. 
c. The BSNL means Bharat Sanchar Nigam Limited, the company with Chairman & 

ManagingDirector and Board of Directors, with Head Quarter at New Delhi. 
All references of : 
Department 
Chief General Manager / Principal General Manager 
Sr. General Manager/ General Manager 
Addl. General Manager/ Joint General Manager 
Deputy General Manager / Deputy General Manager (Projects)/ 
Divisional Engineer (Projects)/ Divisional Engineer / Assistant General Manager(AGM) 
Sub Divisional Engineer 
Junior Telecom Officer 
Chief Accounts Officer 
Accounts Officer 
Junior Accounts Officer 

 
Including other officers in the BSNL, whatever designations assigned to them from time to time, 
who may be the in-charge of direction, supervision, testing, acceptance and maintenanceincluding 
their successor(s) in the office appearing in various clauses shall be taken to mean the BSNL, an 
enterprise, under the Ministry of Communications and Information Technology, Government of 
India. 

 
d. The jurisdiction of GMTD, GTR shall mean the territorial area under their control for the 

purpose of administration and management of the projects and other associated functions. 
e. Representative of GMTD, GTR means Officer and staff under their control for the time being 

deputed for supervising the work or testing etc. 
f. Engineer – in – charge: The Engineer – in – charge means the Engineering Officer nominated 

by the GMTD, GTR supervise the work, under the contract. (Minimum Divisional Engineer 
/AGM level officer to be nominated while approving the work order). 

g. Site Engineer: Site Engineer shall mean JTO/SDE of the BSNL who may be placed by the 
work order issuing authority for supervising the work. 

h. A/T Unit: A/T unit shall mean Acceptance and testing unit of the BSNL. 
i. A/T Officer: An officer authorized by BSNL to conduct A/T. 
j. The words bidder and tenderer have been used interchangeably. 
k. Contract: The term contract means, the documents forming the tender and acceptance thereof 

and the formal agreement executed between the competent authority on behalf of 
l. The BSNL and the contractor, together with the documents referred to therein including these 

conditions, the specifications, designs, drawings and instructions issued from time to time, by the 
engineer in-charge and all these documents taken together shall be deemed to form one contract and 
shall be complementary to one another. 

m. Contractor: The contractor shall mean the individual, firm or company, approved to undertake 
the works and shall include the legal personal representative of such individual or the persons 
composing such firm or company, or the successors of such firm or company and the permitted 
assignees of such individual, firm or company. 
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n. Work: The expression “works” shall unless there be something either in the subject or context 
repugnant to such construction be construed and taken to mean the works by or by virtue ofthe 
contract contracted to be executed whether temporary or permanent and whether original, altered, 
substituted or additional. 

o. Schedule(s): Schedule(s) referred to in these conditions shall mean the relevant schedule(s) or 
the standard schedule of rates mentioned in the document. 

p. Site: The site shall mean the land / or other places on, into or through which work is to be 
executed under the contract or any adjacent land, path or street through which, the work is to be 
executed under the contract or any adjacent land, path or street which may be allotted or used for 
the purpose of carrying out the contract. 

q. Normal time or stipulated time: Normal time or stipulated time means time specified in the work 
order to complete the work. 

r. Extension of Time: Extension of Time means the time granted by the BSNL to complete the 
work beyond the normal time or stipulated time. The EOT may be with/without Liquidated 
damages as may be decided by the competent authority. 

s. Date of Commencement of work: Date of commencement of work means the date of actual 
commencement of work or 7th day from the date of issue of work order, whichever is earlier. 

t. Due date of completion: Due date of completion shall be the date by which the work shall be 
completed at site including clearance of site. 

u. Duration of completion of work: The duration of completion of work or completion time shall be 
time specified in the work order plus extension of time granted, if any. 

v. Excepted risk: Excepted risk are risks due to war (whether declared or not), invasion, act of 
foreign enemies, hostilities, civil war, rebellion, revolution, insurrection, military or usurped power, 
any acts of Government damages from aircraft, acts of God, such as earthquake, lightening and 
unprecedented floods and other causes over which, the contractor has no control and the same 
having been accepted as such, by the Accepting Authority or causes solely due to use or occupation 
by the government of the part of the work, in respect of which a certificate of completion has been 
issued. 

w. Extra work: as used herein any work or compliance with any requirements, other than a change, 
which is not expressly or impliedly contemplated by the contract documents, and which is 
necessary to be performed for the proper completion of the contracted work. For the purpose of 
clarifications, it is declared that, any work or operation which shall be necessarily incidental to the 
proper performance of any item of work or part there of shall be deemed to have been by 
implication provided for in the relevant item of work or part thereof and shall not constitute extra 
work. 

2. ELIGIBILITY OF BIDDERS:- 
 

(i) The invitation of bids is open to all bidders as per the eligibility mentioned in NIT of this tender 
document. 

(ii) The experience certificate for carrying out the works and amounts received should be in the 
prescribed pro-forma and the certificate should be under the signature of officer responsible for 
maintaining the contractor’s ledger e.g. AGM/AO (Cash)/DDO or equivalent officer of the 
concerned PSU i.e. BSNL/ MTNL/ TCIL/ ITI/ Rites/ HCL/ PGCIL/ Rail Tel/ any other Govt. 
(Central/ State) undertaking/any other TSP/ISP, as the case may be. In case of any other TSP/ISP 
the date of Experience certificate should not be older than 3 months from the date of this NIT. 

(iii) Of late big Govt. contracts are being carried out by the Public Sector Undertakings mentioned 
herein through a chain of contractors. In such case, the experience certificate, if issued, in favor of a 
contractor, in the chain, by such PSUs in the prescribed format shall be acceptable. 
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B. THE BID DOCUMENT 
3. BID DOCUMENT: 

 

 The construction work to be carried out, goods required, bidding procedures and contract 
termsare prescribed in the Bid Documents. The Bid Document include: 

 
 Part-A (Qualifying Bid): 

 Notice Inviting Tender 
 Bid form 
 Tenderer’s Profile 
 Instruction to Bidders 
 General (commercial) conditions of the contract 
 E-tendering Instructions to Bidders 
 Special Conditions of Contract 
 Important Instructions 
 Scope of Work and jurisdiction of the contract 
 Material Security Bond Form 
 Bid Security/EMD 
 PBG Format 
 OF Cable Construction Specifications 
 Proforma of Agreement 

 Standard Schedule of Rates for carrying out the OF Cable Construction work issued by BSNL 
for the area of work. 

 Engineering Instructions on Under Ground Optical Fiber Cable Laying Works (Section- XIII) 
 Annexure-A Pro-forma of No Near Relative Certificate.(section XIV) 
 Annexure-B Pro- forma of Experience Certificate.(section XV) 
 Annexure-C Declaration about Genuineness of Documents/Certificates (section XVI) 
 Schedule of quantities stipulated under this tender and rates (Section XIX) 

 
 Part-B (Financial Bid) 

 Schedule for Quoting the Rates.(Section-XX) 
 

3.2 The Bidder is expected to examine all instructions, forms, terms & conditions and the 
specifications in the bid documents. Failure to furnish all information required as per the Bid 
Documents or submission of bids not substantially responsive to the Bid Documents in every 
respect will be at the bidder’s risk and shall result in rejection of the bid. 

 
4. QUERIES ON BID DOCUMENT: 
A prospective bidder, requiring any clarification of the Bid Documents shall notify the tender issuing 

authority in writing at the e-mail id indicated in the NIT for Bids. It may be appreciated that such 
communications is preferably done through e-mail only as any other mode of communications may 
result in delay for which BSNL shall not be responsible. The tender issuing authority shall respond 
in writing, to the same e-mail id, to any request for clarification of the Bid Documents, which it 
receives not later than 14 days prior to the date of opening of the bids. Copies of such queries 
(without identifying the source) and the clarifications, if any, by the tender issuing authority shall 
be placed on e-tendering web-site in form of Addendum/Corrigendum and all such clarifications 
issued by the tender issuing authority will form part of the bid document. 
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5. AMENDMENT OF BID DOCUMENT: 
At any time, prior to the date for submission of bids, the tender issuing authority may, for any 
reason whether suo moto or in response to a clarification requested by a prospective Bidder, modify 
the bid documents by amendments. Queries/clarifications sought up to fourteen days prior to date of 
bid submission shall be entertained. Any query/clarification sought less than fourteen days prior to 
bid opening date shall not be considered for reply/clarification. The amendments shall be notified in 
writing to such prospective bidders who seek clarifications on their mail id, besides uploading the 
same on e-tendering e tender portal. In order to afford prospective bidders reasonable time to take 
the amendments into account in preparing their bids, the tender issuing authority may, at its 
discretion, extend the deadline for the submission/opening of bids suitably. All the 
amendments/corrigendum/addenda/extension of date(s) shall be published only on e-tendering 
website i.e. https://etenders.gov.in/eprocure/app. Therefore, the prospective bidders are advised to 
visit the website regularly. 

 
C. PREPARATION OF BIDS 

 
6. Cost of Bidding: 

The bidder shall bear all costs associated with the preparation and submission of the bid through e- 
tendering. The BSNL, will in no case, be responsible or liable for these costs, regardless of the 
conduct or outcome of the bidding process. 

 
7. DOCUMENTS ESTABILISHING BIDDER’S ELIGIBILITY AND QUALIFICATION: 

 

The bidder shall submit the following documents online on the e-tender portal (along with the 
Qualifying Bid) for establishing the bidder’s eligibility which are mandatory: 

 
List of Documents in the ‘Technical Bid Folder’ to be uploaded on e-tendering 

portal 
1. Scanned copy of the duly filled and signed Bid Form, Section-II of the tender document. 

2. Scanned copy of the duly filled and signed Tenderer’s Profile, Section-III of the tender 
document. 

3. Scanned Copy of Demand Draft /BG proof for payment of requisite value towards 
the price of tender document as per NIT. ( if applicable). 

4. Scanned Copy of Demand Draft /BG proof for payment of requisite value for the Bid 
Security/EMD as per NIT. ( if applicable). 

5. Scanned copy of PAN card 

6. Scanned copy of the valid EPF Registration Certificate. 

7. Scanned copy of the valid ESI Registration Certificate. 

8. Scanned copy of the valid GSTIN Registration Certificate. 

9. Scanned copy of Solvency certificate from the banker of the tenderer: For works costing 
up to Rs. 20 lakhs-solvency certificate should be of Rs. 5 lakhs; For works costing more than 
20 lakhs– solvency certificate should be of Rs. 10 lakhs. The solvency certificate shall not 
be older than 3 months from the date of issue of NIT. 

10. Scanned copy of the Experience Certificate(s) as per NIT in the prescribed pro-forma 
(Annexure-B). 
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11. Scanned copy of the documents, as applicable, in support of registration of the 
Company/Firm/Proprietorship: 
 The registration of the firm, authenticated copy of partnership deed in cases of 

partnership firm. 
 Attested copy of Articles of Association duly registered with Registrar of Company 

affairs, in case of Limited/Pvt. Limited Company. 
 Duly executed Affidavit, stating that tenderer is the sole proprietor of the firm or any 

document issued by the taxation authorities stating that tenderer is the sole proprietor of the 
firm, in case of proprietorship firm. 

12. Scanned copy of Registered Power of Attorney (duly registered with sub 
registrar)/Resolution of Board of Directors, authorizing individual(s)including the person with 
whose DSC the tender is submitted on e-tendering portal (if and as applicable). 

13. Signed tender document on each and every page without any alternation/ digitally 
uploaded in PDF format with digital signature of the authorized signatory on the document 

without any alternation 
14. Scanned copy of No Near relative certificate(s) in the prescribed pro-forma as per 
Annexure-A. 
15. Scanned copy of duly completed Declaration about Genuineness of 
Documents/Certificates as per Annexure-C. 

16. Scanned copy of MSME certificate in case bidder is a MSME bidder 

17. A self-declaration along with the evidence that the bidder is not black listed by GST 
authorities. 

Note: 
a.) The successful tenderer has to submit the attested copy of the Labour License, if applicable(to be 

ascertained by him), within one month of signing the agreement which should remain valid through 
the entire period of the agreement. No work Order(s) shall be issued to the successful tenderer till 
he submits the attested copy of the Labour License or an affidavit that he is exempted from securing 
labour license. 

*The one month period can be extended further by one month/specified duration subject to genuine 
and special reason submitted by the contractor with proof requesting for additional one month. 

b) Tender document(s), duly filled in and signed by tenderer or his authorized representative along 
with seal on each page. All corrections and overwriting must be initialed with date by the tenderer 
or his authorized representative. 

c) The self-attested copy of required experience certificate issued by officer maintaining the 
payment ledger of the contractors. 
d) A mandatory undertaking from MSME bidders regarding declaration of UAM number on CPPP. 

Self attested copy of all above mentioned documents are required to be uploaded along withthe bid 
otherwise bid will be liable to be rejected. 

Bank Account Details: 
Customer Name : Accounts Officer (Cash), % G.M.T.D, BSNL Guntur 
Account Number : 10949472982   IFSC Code: SBIN0000844 
Name of the Bank: State Bank of India  Address of the Bank: STATE BANK OF INDIA, Commercial 
Branch, GUNTUR-522004 

 
8. BID SECURITY(EMD): 

 The bidder shall furnish, as part of his bid, a bid security (EMD) for an amount as mentioned 
in NIT. No interest shall be paid by the BSNL on the bid security for any period, whatsoever. 
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6 (E)–Declaration for BID SECURITY 
 

I, /M/s ----------------------------- hereby declare that I participated in BSNL tender NIT No. GMT-
GT/AGMPLG/GTR -BA/2023-24/         DT at GT the   05.04.2023     . The bid security is not 
submitted by me / us as per the Ministry of Finance letter no. F.9/4/2020-PPD dated 12.11.2020 and 
BSNL CO letter no. BSNL CO-MMT/12(15)/1/2020-MMT dated 05.12.2020. In case I become 
successful bidder, I abide that in case of withdrawal / modification of bids during the period of 
validity etc. and  in case not abide the said tender terms and conditions, I will be suspended / 
debarred / banned for the period of One year from participating in tenders of BSNL. 

Place: 
Date: 

Signature of Bidder 

 The bid security is required to protect the BSNL against the risk of bidders conduct, which 
would warrant the security’s forfeiture, pursuant to para 8.7. 

 
 Bid Security shall be paid on or after the date of NIT in the form of Demand Draft/ Banker’s 

Cheque/Bank Guarantee issued by a Nationalized/ Scheduled Bank, drawn in favour of 
AO(CASH) , O/o GMTD , BSNL , GUNTUR. Original DD of Bid Security shall be attached as 
part of document under technical bid para 7(4). in Physical Form. 

 
 Scanned copy of the same DD in the favour of AO(CASH) , O/o GMTD , BSNL , GUNTUR 

shall be uploaded online while bidding. The Bid Security can also be deposited electronically 
to the following account and documentary proof of having deposited the money shall be 
attached as document against para 7(4). 

 
Bank Account Details: 

Customer Name : Accounts Officer (Cash), % G.M.T.D, BSNL Guntur 
Account Number : 10949472982   IFSC Code: SBIN0000844 
Name of the Bank: State Bank of India  Address of the Bank: STATE BANK OF INDIA, Commercial 
Branch, GUNTUR-522004 

 
However bidder shall submit bid declaration in the prescribed proforma as given in Section 6(E) below: 

 

Note: The MSE bidders are exempted from payment of bid security: 
a) A proof regarding valid registration with body specified by Ministry of Micro, Small & 

Medium Enterprise for tendered items will have to be attached along with the bid. 
b) The enlistment certificate issued by MSME should be valid on the date of opening of tender. 
c) MSE unit is required to submit its monthly delivery schedule. 
d) If a vendor registered with body specified by Ministry of Micro, Small & Medium Enterprise 

claiming concessional benefits (Exemption from Tender cost and EMD) is awarded work by BSNL 
and subsequently fails to obey any of the contractual obligations, he will be debarred from any 
further work/contract by BSNL for one year from the issue of such order. 

e) MSE (Micro and small enterprises) bidder should declare UAM number on CPPP portal. The 
bidders who also fail to submit UAM number shall not be able to avail the benefits (Exemption 
from Tender cost and EMD) available to MSEs as contained in Public procurement policy for 
MSEs order, 2012 issued by Ministry of MSME. A mandatory undertaking from MSME bidders 
regarding declaration of UAM number on CPPP to be obtained. 

 
A bid not secured in accordance with para 8.1 & 8.3 shall be rejected by the BSNL as non-

responsive. 
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The bid security of the unsuccessful bidder will be refunded as promptly as possible after 
finalization of the contract but not later than 30 days after the expiry of the period of bid 
validity prescribed by the BSNL. 

 
The bid security shall be forfeited: 

 If a bidder withdraws his bid during the period of bid validity specified in the bid document or 
 If the bidder makes any modifications in the terms and conditions of the tender before acceptance 

of the tender, which are not acceptable to the BSNL or 
 In case of a successful bidder, if the bidder fails: 

 to sign the agreement in accordance with Section XI, or 
 to furnish Material Security in accordance with clause 5 (i) of Section V. 
 to observe material terms and conditions stipulated in the tender document including 

mandatory/ statutory/legal requirements eg. Labour, Taxation laws etc. 
 The successful bidder’s bid security will be refunded after signing of agreement with the 

approved bidder. 
 

9. BID PRICES: 
 The bidder shall give the total composite price inclusive of all levies and taxes, packing, 

forwarding, freight and insurance in case of materials to be supplied and inclusive of all taxes 
and levies but exclusive of Goods and service tax in case of works to be executed. Goods and 
Service tax shall be paid extra, if applicable. The contractor shall be responsible for 
loading/unloading and transporting the materials, to be supplied by the BSNL from any BSNL 
store / Telecom factory to the work site. The charges on this account shall be regulated as 
per the rates in Standard Schedule of Rates (SOR). The offer shall be firm in Indian Rupees. 

 Prices shall be quoted by the bidder as percentage below / above / at par the standard schedule 
of rates in the schedule of quoting rates (Financial Bid). Prices quoted at any other place shall 
not be considered. Quoted rates shall be inclusive of all charges and levies but exclusive of 
Goods  and Service Tax(GST) which shall be paid extra as applicable. 

 The price quoted by the bidder shall remain fixed during the entire period of contract and 
shall not be subject to variation on any account. A bid submitted with an adjustable price 
quotation will be treated as non-responsive and rejected. 

 Discount, if any, offered by the bidders shall not be considered unless they are specifically 
indicated in the schedule of quoting rates (Financial Bid). Bidders desiring to offer discount 
shall therefore modify their offers suitably while quoting. 

 The estimated “cost of work per meter” is computed for the work put to tender based on surveyed 
quantities and prevailing SOR as mentioned in Section –XIX. The bidders are supposed to 
ascertain the soil strata existing in the area of the contract and quote his rates keeping in view his 
own ascertainment. The bidder should note that the approved percentage shall be loaded on to the 
estimated cost of work per meter as mentioned above to indicate the approved rate per meter. The 
final rate arrived post execution against this contract by and large will be within this approved rate 
per meter. 

 
10 PERIOD OF VALIDITY OF BIDS: 

 Bid shall remain valid for 180 days from date of opening of the bid (Qualifying Bid). A Bid 
valid for a shorter period shall be rejected by BSNL as non-responsive. 

In exceptional circumstances, the tendering authority may request the consent of the bidder for an extension to 
the period of bid validity for a period of up to 30days. The request and the response thereto shall be made in 
writing. The bid security provided under clause 8 shall also be suitably extended. The bidder may refuse the 
request without forfeiting its bid security. A bidder accepting the request and granting extension will not be 
permitted to modify its bid. 
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11 SIGNING OF BID: 
 The bidder shall prepare, as a part of his bid, the bid documents (in original) duly signed on each and 
every page, establishing the conformity of his bid to the bid documents of all the works to be 
executed by the bidder under the contract. 

 The bid shall contain no inter-lineation, erasures or overwriting except as necessary to correct 
errors made by the bidder in which case such corrections shall be signed with date by the 
person or persons signing the bid. 

11.3. Power of Attorney: 
(a) The power of attorney in original, in case, person other than the sole proprietor/ authorized 

signatory has signed the tender document, shall be on a non-judicial stamp paper of Rs. 50/-in case 
same has been executed in between blood relations and in other cases, it should be ona non–judicial 
stamp paper of Rs.100/- and should be attested by the Notary Public or same should be registered 
before the sub registrar. The power of attorney in original should be submitted. 
(b) The power of Attorney in original is executed by a person who has been authorized by the Board 

of Directors of the bidder in this regard, on behalf of the company/ institution/ Body corporate. 
(c) In case of the bidder being a partnership firm, the said Power of Attorney should be executed by 

all the partner(s) in favour of the said Attorney. 
(d) Attestation of the specimen signature of such authorized signatory of the bid by the 

Company’s/Firm’s bankers shall be furnished. Name, designation, phone number, mobile number, 
email address and postal address of the authorized signatory shall be provided. 

(e) In case the representative of bidder company who uploads the document on e-tender portal using 
his Digital Signature Certificate (DSC) is different from the authorized signatory for the bid (Power 
of Attorney holder) then the representative who uploads the document on e-tender portal using 
DSC issued in his name shall also be made as one of the power of attorney holder by the bidder 
company, in addition to the authorized signatory for the bid. 

 
D. SUBMISSION OF BIDS 

 
12 Method of Preparation & Submission of Bids in e-Tendering System: 
 Bid should be submitted in the following manner: 

 
 Documents to be submitted- 

 
All the documents in Qualifying Bid –Part-A as mentioned in clause 7 of this section and 

Financial Bid-Part-B as mentioned in clause 3 of this section, are to be uploaded in the e tender 
portal including Bid security declaration, proof of deposit of Bid security/EMD, Cost of Tender 
document which may be deposited by way of RTGS/NEFT/DD/Banker Cheque/Bank Guarantee. 
In that case original DD has to be dropped in the tender box. Later the L-1 bidder has to submit all 
the original hard copies of the entire tender document and attested copies (wherever applicable) 
uploaded by him whenever he has been called for in the office for submission, failing which tender 
will be cancelled. 
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‘Envelope for BID security, Tender cost &Authorization’ 

NIT No. GMT-GT/AGMPLG/GTR -BA/2022-23/         DT at GT the 13.02.2023  
 “E-Tender document for Laying PLB pipe/ Duct and Associated works by open trench 

Method/Trenchless Technology, Optical Fibre Cable Pulling/Blowing and splicing works etc. 
for NALLAGUNTLA BTS  to NALLAGUNTLA 

GUDEM NEW BTS & Chenchugunta  New BTS to Nearest 
STR BJC in  Peda Dornala  Mandal, ONGOLE OA -
523112 

  “ in 2 sections.   
Section no:   Route Name:    

To From 

AGM (Plg), 
O/o GMTD, BSNL 
Guntur - 522007 

Name of the place 

The envelope must be superscribed as below and shall be dropped in the tender box.- 
 

(i) Original Demand Draft(DD)/Banker Cheque/Bank Guarantee and Proof of payment if paid 
through NEFT/RTGS– drawn in favor of Accounts Officer (Cash), O/o GMTD BSNL, 
GUNTUR payable at place GUNTUR , issued by any scheduled bank towards the payment/ of 
Bid Security/EMD. 

(ii) Original Demand Draft(DD)/ Banker Cheque and and Proof of payment if paid through 
NEFT/RTGS – drawn in favor of Accounts Officer (Cash) O/o GMTD BSNL, GUNTUR, 
payable at GUNTUR, issued by any scheduled bank towards the payment of Price of Bid 
Document. 

(iii) Original Power of attorney for authorization to sign and upload the bid. 
(iv) Valid MSE Certificate/Udyam Registration Certificate broadly covering the tendered 

Equipment/services, for claiming exemption of Tender fee/Bid Security. 

(i) Note: Please note that the submission of above documents in original in sealed envelope 
should be dropped in tender box at our office address on or before the tender bid closing 
time. If the technical envelope is not received within the stipulated time ie. bid submission end 
time, the tender bid (if already scanned copies uploaded) shall be rejected. These document should 
be part of Off -Line submission. 

** All the above documents should be self-attested by the tender signing person. 
 Submission of Bids on e-tendering website- 

  The bidder shall upload his bid for this tender in two separate folders marked 
as‘Qualifying_Bid’, and ‘Financial_Bid’.The bid folders shall contain the documents as 
given below- 

a) ‘Qualifying_Bid’ folder –The scanned documents in electronic form as per clause 7 of    
      Section IV must be uploaded in this folder. 

b) ‘Financial_Bid’ folder- The Rates duly quoted in the prescribed format as per Section-XX,     
        Schedule for Quoting the Rates. 

The tenders which are not submitted in above mentioned manner shall be summarily rejected. 
 The tenderer will be bound by all terms, conditions & specifications as detailed in the tender 

documents. Any tender with conditions other than those specified in the tender document is liable to be 
summarily rejected. No modification by the contractor in any of the conditions will be permitted. 



20 Signature of the bidder  

13 SUBMISSION OF e-BIDS: 
 

 E-Tenders should be submitted strictly as per the procedure mentioned in clause 12 above. 
The tenderer is to ensure the delivery of the physical envelope at the correct address and 
submission of the Qualifying Bid and Financial Bid online as mentioned above. The BSNL 
shall not be held responsible for delivery of bid to the wrong address or wrong 
submission/non-submission of the bids online. 

 
 If tender opening day is declared as holiday by the government then the bids technical or 

financial will be opened on the next working day. The Time & Venue will remain unchanged. 
 
 

 LATE BIDS: 
Tenders shall not be accepted online after the specified date and time of closing of the tender. It 

is the sole responsibility of the tenderer that he should ensure timely online submission of 
tender and in the manner as prescribed on the e-tendering website. 
 

The time settings fixed in the server side & displayed at the top of the e-tendering site, will be 
valid for all actions of requesting, bid submission, bid opening etc., in the e-tender system. 
The bidders should follow this time during bid submission. 

 
13.4. Post Bid submission: No documents post bid submission shall be entertained/taken. Any 

deficient bid in this regard may be summarily rejected. However, any clarifications on the submitted 
bid documents may be sought to examine and evaluate the bid, if required for the sake of clarity. 

14. MODIFICATIONS AND WITHDRAWAL OF BIDS : 

 . The bidder may modify or withdraw his bid before the due date and time of submission in 
the manner as prescribed on the e-tendering website. 

. No bid can be modified subsequent to the deadline for submission of bids. 
 

E. BID OPENING AND EVALUATION: 
 

15. Opening of bids by the BSNL: 
 

TOC shall open and download the Qualifying Bids online after the due date and time by logging 
into the e-tender portal. The bidders whose Physical Envelopes marked as ‘Bid Security & 
Authorization Envelope’ are not received in time (BID CLOSING TIME) or the documents do not 
meet the preliminary requirement of eligibility, the tender bid if already opened on basis of scanned 
copies uploaded, shall be rejected. 

 
The bid opening committee shall count the number of bids downloaded from the e-tendering 

portal and assign serial numbers to the bids. For example, if 10 tenders have been received the bids 
shall be numbered as 1 of 10, 2 of 10 etc. All the members of TOC shall initial on all the pages of 
all the bids downloaded with date. 

 
After opening the qualifying bid, all the documents contained therein shall be serially numbered 

and signed by the bid opening committee members and TOC should prepare and submit TOC 
report. 

 
The Qualifying Bids downloaded shall be evaluated by the designated TEC and the result of 

evaluation after approval by the competent authority shall be uploaded on the E-tender portal for 



21 Signature of the bidder  

information of all concerned clearly mentioning the qualified bidders and not qualified bidders 
(with reasons for non qualification after approval by the competent authority shall be uploaded on 
the E-tender portal for information ofall concerned clearly mentioning the qualified bidders and not 
qualified bidders (with reasons for non qualification) 

 
The FINANCIAL BID shall be opened in the following manner: 

 
i). The folder marked “Financial_Bid”, will be opened only for those bidders who have been 

foundeligible after evaluation of Qualifying Bids. 
ii). The date and time of opening of Financial Bid shall be notified on e-tendering portal for 

information of all the bidders. 
iii). After opening the “Financial Bid” the TOC shall prepare the report containing the bidder’s 

name,bid prices, modifications, etc. 
iv). In case there is a discrepancy in figures and words in the quote, the same shall be announced 

inthe bid opening, but the quoted rates in words shall prevail. 
 

16. CLARIFICATION OF BIDS BY THE BSNL: 
To assist in examination, evaluation and comparison of bids, the BSNL may, at its discretion ask the 

bidder for clarification of its bid. The request for its clarification and its response shall be in writing. 
However, no post bid clarification at the initiative of the bidder shall be entertained. 

 
17. VERIFICATION OF BIDS BY THE BSNL 

If any of the documents, required to be submitted along with the technical bid is found wanting, the 
offer is liable to be rejected at that stage. However, the BSNL at its discretion may call for any 
clarification regarding the document within a stipulated time period. In case of non-compliance to 
such queries, the bid will be out rightly rejected without entertaining further correspondence in this 
regard. 

 
18 PRELIMINARY EVALUATION: 

 
BSNL shall evaluate the bids to determine whether they are complete, whether any computational 
errors have been made, whether required sureties have been furnished, whether the documents have 
been properly signed and whether the bids are generally in order. 
Prior to the detailed evaluation, the BSNL will determine the substantial responsiveness of each bid 
to the bid document. For purpose of these clauses a substantially responsive bid is one which 
conforms toall the terms and conditions of the bid documents without deviations. The BSNL may 
waive any minor infirmity or non-conformity or irregularity in a bid which does not constitute a 
material deviation, provided such waiver does not prejudice or affect the relative ranking of the 
bidder. 

 
19. EVALUATION AND COMPARISON OF SUBSTANTIALLY RESPONSIVE BIDS: 
The BSNL shall evaluate in detail and compare the bids previously determined to be substantially 
responsive. 
The evaluation and comparison of responsive bids shall be on the percentage (above/below/at par) 
offered and indicated in schedule of quoting rates of the bid documents. Bidder quoting the lowest 
rates will be L-1 for this tender. 

 
20. CONTACTING THE BSNL: 

 No bidder shall try to influence the BSNL on any matter relating to its bid, from the time of 
bidopening till the time the contract is awarded. 
Any effort by the bidder to modify his bid or influence the  BSNL in  the BSNL’s bid 
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evaluation, bid comparison or the contract award decisions shall result in the rejection of the bid. 
 

21 AWARD OF CONTRACT & DISTRIBUTION OF WORK: 
 The BSNL shall consider award of contract only to L-1 bidder whose offers have been 
found technically, commercially and financially acceptable. The L-1 bidder is one who quotes 
the lowest rate. 
 If there are more than two tenderers at the same rates, the tenderer having highest 
experience in 7 or 5 years period category (as the case may be) shall precede to the one 
having lower experience while deciding ranking for considering for the award of work. The 
final ranking, L-1, L-2, L-3 etc. shall be worked out using the highest experience irrespective 
of criteria of 7 or 5 years period category. 
If L-1 bidder refuses to accept the offer, BSNL will go for Re-tender. 

22. BSNL’S RIGHT TO VARY QUANTUM OF WORK: 
The quantity stipulated in the tender are estimated and the BSNL reserves the right to vary the value 
ofworks to the extent of -25% to + 25% of contract value during contract period at the same rates 
and terms & conditions with prior approval of the tender approving authority. 
However, in exceptional circumstances only, due to change in scope of work or otherwise, any 
variation in the value of work may be permitted up to 50% of contract value with prior approval of 
the next higher authority after recording adequate reasons and justification for the same. 

 
23. Liability : 
BSNL will not be liable to the contractor for any losses or damages, costs, charges which the 
contractor may in any way sustain/suffer due to non-issue of work order/delay in making store 
available or delay in receipt of permission from road authorities/local bodies/forest department. 

 
24. BSNL’S RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL BIDS ; 

The BSNL reserves the right to accept or reject any bid and to annul the bidding process and reject 
all bids, at any time prior to award of contract without assigning any reason whatsoever and without 
thereby incurring any liability to the affected bidder or bidders on the grounds for the BSNL’s 
action. 

 
25. ISSUE OF LETTER OF INTENT: 

 

 The issue of letter of intent shall constitute the intention of the BSNL to enter into 
the contract with the bidder. Letter of intent will be issued as offer to the successful bidder. 
 The bidder shall within 14 days of issue of letter of intent, give his acceptance along with 
Performance security in conformity with clause 5(ii) of Section V, provided with the bid 
documents. However, Tender Issuing Authority reserves the right to extend the time limit if 
the reasons on which extension is sought are deemed fit. 

 

26. SIGNING OF AGREEMENT: 
 

 Once the tender is approved by the competent authority and Letter of Intent (LoI) is issued, 
the contractor shall deposit the Performance Bank Guaranty (PBG) and Material Security in 
the form of Bank Guaranty (BG) within fourteen days. The Bid Security deposited along 
with the tender shall be refunded to the bidder after signing of the agreement. 

 An agreement shall be signed after submission of PBG and material Security. 



23 Signature of the bidder  

27. ANNULMENT OF AWARD: 
Failure of the successful bidder to comply with the requirement of clause 25 of section IV shall 
constitute sufficient ground for the annulment of the award and forfeiture of the bid security, in 
which event; the BSNL may make the award to any other bidder at the discretion of the BSNL or 
call for new bids 

 
 

28. Security Clause 
Mandatory Licensing requirements with regards to security related concerns issued by Government 
of India from time to time shall be strictly followed. 

 
29. Reservation/ Procurement from MSE Units 
The guidelines / instructions issued vide D.O. No. 21(1)-2011-M.A. April 25th 2012 from Micro, 
Small &Medium Enterprise & subsequent clarifications/guidelines thereafter shall be followed. 
(MSEs registered with District industries Centre (DICs)/ Khadi village Indu. Commission (KVIC)/ 
Khadi village Indu. Board KVIB)/ NSIC/directorate of handicrafts & handloom or any other body 
specified by Ministry of MSME.) 

 
 

-------------- END OF SECTION-IV ------------ 
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SECTION V 
 

GENERAL (COMMERCIAL) CONDITIONS OF THE CONTRACT 
 

1. APPLICATION : 
The General conditions shall apply in contracts made by the BSNL for the execution of Laying PLB 

pipe and associated works by Open Trench Method/Trenchless Technology, Optical Fibre Cable 
Pulling/Blowing and splicing works 

 
2. STANDARDS: 
The works to be executed under the contract shall confirm to the standards prescribed in the OF 

Cable construction practices issued by BSNL using open trenching and trenchless technology 
methods. 

 
3. PRICES : 
Prices charged by the Contractor for the works performed under the Contract shall not be higher 

from the prices quoted by the Contractor in his Bid. Price once fixed will remain valid for the 
period of contract. Increase and decrease of taxes/duties will not affect the price except Goods and 
Service tax (GST) which will be paid at prevailing rate, during this period (proof of payment to 
the GST authority shall be submitted by the contractor on time to avail ITC by BSNL.) 

 
4. SUBCONTRACTS: 
The contractor shall not assign, sub contract or sublet the whole or any part of the works 

covered by the contract, under any circumstances. 
 

5. SECURITY : 
(i) Material Security:- 
a. The successful tenderer including MSE bidder will have to deposit material security as mentioned 

in the scope of work subject to a minimum of Rs 5 Lakhs in the form of bank guarantee, valid for 
the period of contract plus six months, from a scheduledbank and in the material security bond 
form provided in the bid documents Section-X. 
Material security can also be submitted in the form of cross demand draft drawn in favor of 
AO(CASH) , O/o GMTD , BSNL , GUNTUR issued by a schedule bank and payable at 
GUNTUR. The Material security will be non-interest bearing deposit for any period whatsoever. 
BSNL reserves the right to increase the amount of material security based on the quantum of 
work/maximum store to be issued at the time of execution of the work at any point of time. 

b. The contractor at any point of time will not be issued stores costing more than materialsecurity. If 
due to any reason, more store has to be issued to the contractor then the material security shall be 
correspondingly enhanced. In this regard, the decision of Concerned AGM-in-charge shall be final 
and binding. 

c. The proceeds of the material security shall be payable to the BSNL as a compensation for any loss 
resulting from the contractor’s failure to account for the material issued to him. 

d. The Material security shall be released / refunded within a month from the date of the payment of 
the last final bill of the work under the contract or final settlement of material account whichever is 
later on production of ‘No Dues Certificate’ from ‘AGM/Engineer In Charge’. 
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ii) Performance security: 
 

a. The successful bidder including MSE bidder shall submit an amount equivalent to 3% of the tender 
approved value as security deposit by way of Performance Bank Guarantee (PBG) within 14 days 
from the date of issue of LOI, in favour of ‘AO(CASH) , O/o GMTD , BSNL , GUNTUR place from 
any scheduled bank in India, and valid for 30 months from the date of issue of LOI. 

b. On receipt of PBG from the bidder, after confirmation of the genuineness of the PBG from the 
bank, the EMD, if any, received earlier, will be returned. 

c. The proceeds of the performance security shall be payable to the BSNL as compensation for any 
loss resulting from the contractor’s failure to perform the obligations under the contract and 
warranty obligations. 

d. The performance security deposit shall be refunded after expiry of warranty period of last work 
executed provided there are no recoveries to be made arising out of poor quality of work, 
incomplete work and/or violation of any terms and conditions of the contract as stipulated in the 
bid document. 

e. If there are recoveries to be made, Contractor shall deposit the money before the release of PBG 
for getting the PBG released and in failure to do so, PBG will be forfeited and recovery to be 
effected from the realized PBG amount and the balance amount, if any, after adjustment of 
recoveries, will be refunded to the bidder. 

f. It is the responsibility of the vendor to submit the proof that he has deposited the Goods & 
service tax in time. Otherwise BSNL will recover from subsequent bills or PBG as the case may 
be. 

g. No interest will be paid to the contractor on the security deposit. 
 

6. ISSUE OF WORK ORDERS AND TIME LIMIT: 
i). Work will be executed by way of issuing work orders. Work orders may be issued in parts for a 

period as specified in the work order. The work order shall be for a part of work which 
will have to be completed in time as specified in work order. 

ii). The work orders shall be issued by the Divisional Engineer /AGM in-charge of OF cable 
construction works after Pro-forma work order approval from Tender Approving Authority. The 
Divisional Engineer /AGM in charge of work shall issue the work order after examining the 
technical and planning details of the works to be executed. 

iii). The BSNL reserves the right to cancel or modify the scope of work stipulated to be carried out 
against the work order in the event of change of plan necessitated on account of technical reasons 
or in the opinion of work order issuing authority or competent authority, the contractor is not 
executing the work at the required pace. 

 
7. EXTENSION OF THE TIME LIMIT: 
 General: 
  In each work order, the work order issuing authority shall specify the time allowed for 

completion of work consistent with the magnitude and urgency of work. The time allowed for 
carrying out the work is to be strictly observed by the contractor and shall be reckoned from 
seventhday from the date of issue of work order. 

  In as much as “the time being deemed to be the essence of contract”, throughout the 
stipulated period of contract, the work is to be proceeded with all due diligence on the part of the 
contractor. 
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 Application for Extension of Time and Sanction of Extension of Time (EOT) : 
 There may be some hindrances, other than covered under force majeure, while 

execution of work and in such cases the contractor shall apply in writing to the engineer-in- 
charge for extension of time (EOT), on account of which, he desires such extension, on the same 
day of occurrence of hindrance. The Engineer-in-charge shall forward the request to the 
competent authority with his detailed report, within two days of receipt of request from the 
contractor. The competent authority is empowered to grant extension of time for completion of 
work on certain conditions. He shall exercise such powers, if the following conditions are 
satisfied. 

 The application contains the ground(s), which hindered the contractor in execution of work. 
 The Engineer-in-charge is of the opinion that the grounds shown for extension of time are 

reasonable. 
  The competent authority shall consider the request keeping all the facts and 

circumstances in view and shall grant extension of time, if in his opinion, there are reasonable 
and sufficient grounds for granting such extension and the reasons for delay are not ascribable to 
the contractor. 

 -The competent authority may also grant extension of time for completion of work in 
cases where reasons for delay are ascribable to the contractor, but such extension of time shallbe 
with LD charges as per clause dealing with Liquidated damages(LD) for delays in execution of 
works. 

 The competent authority shall grant EOT with time period for completion of work clearly 
mentioned. The sanction of the competent authority of EOT shall be issued under the signature 
of the Engineer-in-charge. 

 If the competent authority is of the opinion that the grounds shown by the contractors are not 
reasonable and sufficient and declines to grant the extension of time, the contractor cannot 
challenge the soundness of the opinion by reference to arbitration. The decision of the 
competent authority on period of extension of time or refusal for extension of time shall be 
final and binding on the contractor. 

 
 Grant of Extension of Time without Applications: 
  There are, at times, practical difficulties like non-availability of material, delay in 

providing permissions/right of way etc. reasons of which are ascribable to the BSNL. In such 
cases, the Engineer-in-charge with the approval of competent authority to sanction EOT, may 
issue extension of time suo moto without waiting for contractor to make an application for EOT. 
Entry of hindrances shall be made in the Hindrance Register. The BSNL will, however, not be 
liable to the contractor for any losses or damages, costs, charges, or expenses that the contractor 
may in any way sustain / suffer due to delay in making the above available. 

 
8. MEASUREMENT, INSPECTION, TESTING AND ACCEPTANCE TESTING: 
A. Open Trenching: 

 Measurement: 
 The measurement   books   are   to   be   maintained   by   the   officer-in-charge   of   the work 

or his immediate engineering subordinate not below the rank of Junior Telecom Officer. The 
entry shall be made in ink. No entry shall be erased. If a mistake is made, it should be corrected 
by crossing out the incorrect words or figures and inserting the corrections, the corrections thus 
made shall be initialed & dated by the officer concerned. 

 Responsibility of taking and recording measurements: 
The measurement of various items of work shall be taken and recorded in the measurement book 

issued with each work order. The measurement shall be taken and recorded by an officer 
not below the rank of Junior Telecom Officer, supervising the work. 
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The Junior Telecom Officer/Sub Divisional Engineer, directly responsible for supervision of 
work, shall be responsible for accuracy of 100%/50% of measurements respectively. The 
Divisional Engineer /AGM shall be responsible for conducting test check of 20% of 
measurements. In case where SDE directly supervises the work, he shall be responsible for 
accuracy of 100% of measurements. 

 Method of recording of nomenclature of items: Complete nomenclature of items, as given in 
the agreement need not be reproduced in the measurement book for recording the 
measurements but corresponding Item Code as provided, shall be used. 

 Method of measurements: The measurements of the work shall be done activity wise as and 
when the item of work is ready for measurement. The methods of measurement of various 
items are enumerated as under: 

 Measurement of depth of trenches: 
The cable routes of one work order shall be divided into a number of segments each ofmaximum 200 

meters length bounded by identifiable landmarks at both the ends of thesegments. If landmarks 
are not available, length of segment may be maintained at 200 meters. The measurement of 
depth shall be recorded at each point of measurement (POM) in the measurement book in 
meters in the multiples of 5 cms. For example 97 cms will be recorded as 95 cms and 103 cms 
as 105 cms. The points of measurements shall be at a distance of 10 meters starting from 0 
(zero) Meter. For example, if the length of segment is 75 meters, the POMs shall be at 0M, 10 
M, 20 M, 30 M, 40 M, 50 M, 60 M, 70M. The last POM shall be at 75th M to be recorded 
against Residual POM.The efforts required to excavate trenches is not proportionate especially 
with reference to depth. Therefore, normally the workers tend to dig shallow trenches. As 
standard depth of the trench is important for future life and protection of cables, this tendency 
has to be discouraged. In order to encourage the contractor to achieve best possible depth in the 
face of site constraints, the following scale of payment shall be applied fordigging trenches of 
lesser depths, subject to condition that relaxation has been granted by the competent authority 
for lesser depths. 

 
TABLE-I For Normal & Hard soil for all areas AP Circle 
 Depth between Reduction in rate 

< 165 Cms to > 150 Cms. Pro rata basis 
< 150 Cms to > 130 Cms. 12.5 % of approved rates 
< 130 Cms to > 105 Cms. 25 % of approved rates 
Below 105 Cms 40 % of approved rates 

Table-2 For soft/hard rock for all areas AP Circle . 
Depth Between Reduction in rate 
< 135 Cms to > 125 Cms. 5% of the approved rate. 
<125 Cms to > 105 Cms 15% of the approved rate. 
Below 105 Cms. 40% of the approved rate. 

 
TABLE-3 For Hilly Terrain for all areas AP Circle 
 Depth between Reduction in rate 

< 90 Cms to > 80 Cms. 5 % of the approved rate 
< 80 Cms to > 65 Cms. 12.5 % of approved rates 
< 65 Cms to > 50 Cms. 25 % of approved rates 
Below 50 Cms 40 % of approved rates 
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The payment for sub normal length should be calculated using the following formula: 
P= (100-ROR) X RA X D/ (100 X ND) 
P = Payment for one meter 
ROR = Reduction in rate in % as given above RA = Approved rate of trenching per 
meter D = Actual depth in Cms. 
ND = Nominal depth of trench 165/135/90cms for which the tender has been floated. 
 Measurement of Lengths and profiles of strata and protection: 
The measurements of length of trenches are on running meter basis, irrespective of type of soil 

encountered while digging. 
The type of protection provided (item code-wise) in a segment shall be recorded in the measurement 

book in the sheet provided for this purpose. 
 Measurement of length of cable: The length of cables laid in trenches, through pipes and 

through ducts shall be measured by use of RODO Meter/Measuring Tape. The length should be 
cross verified with the marking of lengths on the cables. The lengths shall be recorded in sheet 
provided in the measurement book. 
Measurement of other items: The measurement/numerical details of other items shall be recorded 
in the sheets provided for respective items viz. 
 Digging of joint pit and preparation of joint chamber along with its type i.e. Brick 

chamber or Pre Cast RCC type. 
 Fixing, Painting and sign writing of route/joint indicators. 
 Termination of Cable in equipment room and no. of joints. 

 The contractor shall sign all the measurement recorded in the measurement book. This will be 
considered as an acceptance by the contractor, of measurements recorded in the MB. In case 
contractor fails to attend at the measurements or fails to countersign or to record the difference 
within a week, then in any such events the measurements taken by Engineer-in- charge or by the 
subordinate as the case may be shall be final and binding on thecontractor and the contractor shall 
have no right to dispute the same. 

 The Divisional Engineer before passing the bill for sections covered by each set of 
measurement may carry out test check by re-opening trench at as many locations as necessary, as 
specified in document ‘procedures for underground cable construction’ and bills will be passed 
only when he is personally satisfied of the correctness of entries in the “measurement Book” and 
also when he is satisfied of other aspects of the work as per the terms of the contract. The 
contractor shall provide the necessary assistance of labour for re-opening of trench for test check by 
the Divisional Engineer. Separate payment shall not be made to the contractor for excavation of 
such test checks, however such test pits shall not be more than 10% of the cable laying work. 

 Measurement of the work of cable pulling through pipe/duct will be taken equal to the length 
of the pipe / duct through which the cable has been pulled and not the total length of the cable 
pulled through pipe/duct. 

B. Guidelines for Depth AT of Horizontal Directional Drilling 
Brief Description of the work: A high capacity drilling machine is used to drill the earth inalmost 

horizontal manner and hence the name of the technology. Two manholes of 2 Mt X 2 Mt X 2 Mt 
pits are taken at the places marked by the site engineer. The distance between these manholes can 
vary from a minimum of 40 metres to 250 metres. 

The drilling is done from Entry pit towards the Exit pit. At the Exit pit the PLB pipes are attached to 
the drill rods and the pipes are pulled back towards the Entry pit. In general RCC manholes are 
constructed at the Entry pit and Exit pit after the HDD work iscompleted. 
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HDD work along with manholes: 
The location of manholes shall not only depend on the capacity of the machine but also on the roads. 
The man holes where the drilling commences is called the Entry Pit. The second manhole is called as 
Exit pit. 

Normally if the HDD machine is kept near the Entry pit and the drilling is carried out, thenthe 
depth at which the Machine enters the earth shall not be less than 1.2 Mt. As per the T&D standard 
any pipe laying less than 1.2 Mt requires additional protection. In order toachieve higher depth at 
the Entry pit the HDD machine is kept at around 6 to 8 meters awayfrom the Entry pit. A separate pit 
called as pilot entry pit is dug up at 4 to 6mtr away fromthe Entry pit. 

Wherever the roads are not in straight line, the span length reduces between the Entry and Exit pit. 
In general in overlay access works, the manholes are constructed at every 200 Mtrs approximately. 
The PLB pipes are coupled using the HDPE couplers. 

The HDD machine drills the earth using 3 meter length rods. These rods jointed to eachother 
by welding. In the beginning of the first rod contains the drill bit and an electronic beacon house. 
While the underground drilling work is in progress the drill bit position can be monitored from the 
surface of the earth using a tracker. The depth and the direction of the bit are monitored from the 
tracker. This is due to beacon house located in the drill bit. 

In the onward drilling from the entry pit to Exit pit normally a lesser diameter (4 inch diameter) 
drill bit is used. After the drill bit reaches the Exit pit, the drill bit and the beacon house are removed 
from the first rod. A higher diameter drill bit called, Back reamer is attached to the first rod. The pipes 
are attached to the reamer and the rods are pulled back. Thus in the return path the tracker cannot 
detect the depth and direction of the reamer.Hence depth of the pipes can be monitored during the 
drilling from Entry pit towards Exitpit only. 

In general the HDD technology is used in the cities where open trenching is not permitted. These 
roads are covered thick BT surface. For verifying the depth the test pits cannot be taken in the middle 
of the road. The second difficulty arises due to the depth of the pipes, which are at about 3 meters 
below the surface. It is very difficult to manually open a test pit to verify the depth. Hence carrying 
out the depth AT after the entire work is completed is not possible as is done in the usual depth 
check. Hence the Depth AT for the HDD work shall be done in real time. 

The following tests and suggestions are recommended for the PLB pipes being laid usingthe HDD 
technology. Apart from the depth check, the pipes continuity check is also recommended especially for 
the ACCESS network jobs where multiple pipes are laid. 

 
Standard Tests: 

 
1. Online depth and offset check of the PLB pipes. The depth can be monitored from the tracker. The 

accuracy of the tracker may be verified by site-in charge before the work is commenced. The depth 
of the pipe should be more than 2.0 Mtrs. 

2. The depth of the pipe may be recorded at the Entry pit and the Exit pit of the spans under test. The 
depth at both the places should be more than 1.2 Mtrs. 

3. The depth at atleast two coupling points are to be verified in 1 KM. The depth should be more than 
1.2 Mtrs. 

4. The offset of the pipe may be recorded both from the center of the road and also from the edge of 
the road wherever the compound wall exists (City Areas). 

5. The depths of the pipes at a minimum of six continuous rods are to be verified by the T&D 
wing. The depth should be more than 2 Mtrs beyond 10 meters from the trailingedge of Entry 
pit. 

6. The colours of the pipes to be recorded in case of multiple PLB laying. Different types ofcoloured 
pipes are to be used. 
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Protection: It is recommended that the regular depth protection standards may be applied for HDD 
works also. 

Depth Relaxation: The depth relaxation is required at some situations. In general when HDD is 
used only for crossing the roads and short spans of 15 to 25 Mtrs length, due to the paucity of 
the road margin and due to the site conditions, the depth of 2.0 Mtrs maynot be achieved. The 
depth also cannot be achieved at places where very old underground concrete structures, water and 
drainage pipes exist. It is recommended that the depth relaxation may be given by the competent 
authority. 

 
Sl.No. Depth measured at 10 mtrs 

from the trailing edge of the 
Entry Pit 

Recommending 
Authority 

Relaxing 
Authority 

1 > or = 1.65 Mtr to 2.0 mtr SDE in charge DET In charge 
2 > or = 1.5Mtr to 1.65 mtr DET in charge DGM in-charge 

Note:- For depth more than 165 cms rates for horizontal drilling will remain same. In case of depths 
being less than 1.65 Mtrs up to 1.5 mtrs, the payment of horizontal drilling will be made on 
prorata basis. It is hereby recommended that no pipe shall be laid by HDD method for depths 
less than 1.5Mtrs. Hence no protection is required for the Pipes. 

 
 Inspection and Quality Control: 
 The Quality of Works: The importance of quality of Optical Fibre Cable Construction works 

especially laying of multiple PLB pipes/coils using open trenching and trenchless technology 
method cannot be over-emphasized. The quality and availability of long distance media, 
efficiency of the reliable media connectivity to exchanges and success of new concept of overlay 
access network depends upon quality of laying of Optical Fibre Cable. Further, the OF cables 
are vulnerable to damages due to work of other agencies. 

 It is imperative that the contractor(s) is/are fully conversant with the construction practices 
especially laying multiple pipes by trenchless technology using HDD machine and shall be 
fully equipped to carry out the work in accordance with the specifications. 

The contractors are expected and bound to ensure quality in construction works in 
accordance with specifications laid down. The contractor shall engage adequate and experienced 
supervisors to ensure that works are carried out as per specifications and with due diligence 
and in a professional manner. The contractors shall satisfy himself/themselves that the work 
conforms to the quality specifications before offering the same to A.T. Wing for Acceptance and 
Testing. 

 An assessment of extent of interest shown by the contractors in executing the works with 
requisite quality shall be recorded and used in evaluating the Contractors’ Performance Rating 
(CPR). 

 In addition to Acceptance Testing being carried out by A.T. Wing and supervision by 
Constructions Officers, all works at all times shall be open to inspection of the department. The 
contractors shall be bound, if called upon to do so, to offer the works for inspection without any 
extra payment. 

 Site Order Book: The site order book is one of the primary records to be maintained by 
the JTO/SDE supervising the work during the course of execution of works. The noting made by 
officers as well as contractors, will form as basis for operation of many contractual clauses. The 
contractor shall remove all the defects pointed out by the department in the Site order book. 
The contractor or their authorized representatives shall also be at liberty to note their difficulties 
etc. in these books. The site order books shall invariably be consulted at the time of making final 
payments to the contractor. 
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 Testing and Acceptance Testing: 
 The work shall be deemed to have been completed only after the same has been accepted 

by the A.T. Officer. The contractor shall make test pits at the locations desired by A.T. Officer 
for conducting test checks without any extra payment. The contractor shall restore the pits after 
test measurements to its original shape. The contractor shall be responsible to provide 
test/measurement tools and testers for conducting various tests. 

 Scope of Acceptance and Testing: The purpose of acceptance and testing is to verify 
integrity of measurement and quality of work done. The A.T. Officer shall not be responsible for 
recording of measurements for the purpose of billing and contractual obligations. However, if the 
measurements taking by A.T. officer are found to be lesser than the measurements recorded by 
the officer responsible for recording the measurements, the measurement taken by A.T. officer 
shall prevail without prejudice to any punitive action against the contractor as per provisions of 
the contract and the officer recording the measurements. The contractor shall be obligated to 
remove defects/deficiencies pointed out by the A.T. officer without any additional cost to the 
department. 

 Offering the work for acceptance and testing: The Sub Divisional Engineer responsible 
for construction, after having satisfied himself of completion of work ready for A.T. , shalloffer 
the work to A.T. Officer for conducting Acceptance and Testing. The work shall be offered for 
A.T. as soon as part of work is complete in all respects. The work against any work order can be 
offered for A.T. in a number of stages. 

 The contractor shall provide labour, if demanded by the A/T officer for digging of test pits 
and other necessary infrastructure for carrying out the A/T work. No extra payment will bemade 
for the digging of test pit 

 
 

9 WARRANTY: 
 

 The contractor shall warrant that the material supplied for the work shall be new and free 
from all defects and faults in material, workmanship and manufacture and shall be of the highest 
grade and consistent with the established and generally accepted standards for materials of the 
type ordered and shall perform in full conformity with the specifications and drawings. The 
contractor shall be responsible for any defects that may develop under the conditions provided by 
the contract and under proper use, arising from faulty materials, design or workmanship such as 
corrosion of the equipment, inadequate quantity of materials etc. and shall remedy such defects at 
his own cost when called upon to do so by the BSNL who shall state in writing in what respect the 
stores are faulty. This warranty shall survive inspection or payment for, and acceptance of goods, 
but shall expire except in respect of complaints notified prior to such date, twelve months after 
the acceptance testing. 

 
 If it becomes necessary for the contractor to replace or renew any defective 

portion/portions of the material under this clause, the provisions of the clause shall apply to the 
portion / portions material so replaced or renewed or until the end of the above mentioned period 
of twelve months, whichever may be later. If any defect is not remedied within a reasonable 
time, as prescribed by the BSNL, the BSNL may proceed to do the work at the contractor’s risk 
and costs, but without prejudice to any other rights which the BSNL may have against the 
contractor in respect of such defects. 

 The Cable joint shall be guaranteed for a period of ONE year from the date of 
closing of joint. In case of failure of the joint due to poor workmanship i.e. failure of joint without 
external damage, with in the stipulated period of guarantee the contractor shall repair the joint(s) 
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at his own cost within 24 hours of informing him, failing which the BSNL may carry out the 
repairs and penalty equivalent to five times of the approved rate of the jointing work plus 
the cost of materials used shall be recovered from the contractor from his pending bill/SD or any 
amount due to him without prejudice to any other action as per terms and conditions of the tender. 
The cost of joining kit, supplied by the BSNL, so used to revive the joint shall be deducted from 
the final bill of the contractor pending for payment or from security if all bills have been settled. 

 Replacement under warranty clause shall be made by the contractor free of all charges at 
site including freight, insurance, cost of works and other incidental charges. 

 
10 AUDIT AND TECHNICAL EXAMINATION: 

 BSNL shall have the right to cause an audit and technical examination of the work and 
the final bills of the contractor including all supporting vouchers, abstract etc. to be made after 
payment of the final bill and if as a result of such audit and technical examination any sum is 
found to have been overpaid in respect of any work done by the contractor under the contract or 
any work claimed by him to have been done by him under the contract and found not to have been 
executed, the contractor shall be liable to refund the amount of over payment and it shall be lawful 
for BSNL to recover the same from him in the manner prescribed in clause with the heading 
payment of bills (same chapter), or in any other manner legally permissible and if it is found that 
the contractor was paid less than what was due to him under payment shall be duly paid by BSNL 
to the contractor. 

 Provided that BSNL shall be entitled to recover any sum overpaid, nor the contractor shall 
be entitled to payment of any sum paid short where such payment have been agreed upon between 
the Divisional Engineer /AGM or his subordinate officer on one hand and the contractor on the 
other under any term of the contract permitting payment for work after assessment by the 
Competent Authority or his subordinate officer. 

 Any sum of money due and payable to the contractor (including security deposit returnable 
to him) under this contract may be appropriated by the BSNL for the payment of a sum of money 
arising out or under any other contract made by the contractor with the BSNL 

 
11 PAYMENT TERMS: 

 

 Procedure for Preparation and settlement of bills : 
All items of work involved in the work order shall be completed in all respects before preparing the 

bills for the work against the work order. The procedure for preparation of final bills is 
enumerated as under 

 
 Procedure for preparation, processing and payment of bill: + 
As the work of a route is being executed through work orders for section/segment of the 

route, there is no provision for running bill. The payment will be released after acceptance and 
testing of the work ordered against the said work order. The contractor shall prepare the final bill 
in triplicate after completion of the entire work entrusted against work order & acceptance and 
testing of all the works and submit the same to SDE in-charge of work within 30 days of 
acceptance and testing for payment. The final bill shall be prepared for all the measurements of all 
items involved in execution of complete work order. The contractor shall prepare the final bill 
containing the following details: 

 The bill for all the quantities as per Measurements at the approved rates.
 Adjustment of performance security deposit and statutory taxes already recovered.
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 Store reconciliation statement furnishing account of stores received against the work order and 
returned to the designated Store go -down as surplus with requisite verifications from store in- 
charge/SDE in-charge of work.

 Letters of grant of E.O.T(s), if work could not be completed within stipulated time.
 Six sets of bound documentation.
 Copy of the Wage Register, Attendance Register, Monthly EPF & ESI Deposit Challan have to be 

submitted by the contractor along with the bills.
11.1.2.(1) The SDE in-charge of work shall scrutinize the final bill against the works entrusted and 

accord necessary certificates stating that the work has been executed satisfactorily in accordance 
with specifications and terms and conditions of the contract. The SDE shall verify the quantities 
of items of work with reference to measurements recorded in the measurement book (and also 
A/T reports in case of any deviations noted by A/T office). 

The SDE in-charge of work shall submit the final bills, along with other documents mentioned 
above, with the documents as mentioned hereunder to the Divisional Engineer /AGM, in-charge 
of work. 

 Bill prepared by the contractor. Invoice should be GST compliant
 Material reconciliation statement.
 Measurement Book.
 A/T Certificates.
 The site order Book.
 The hindrances register.
 Details of recoveries/penalties for delays, damages to Departmental/Third party 

properties as per provisions of the contract. In case no recovery is to be made, NIL report needs 
to be submitted.

 Details of empty cable drums cost which needs to be recovered from the bill.
 

11.1.2.(2).The Divisional Engineer /AGM shall exercise the prescribed checks on the bills and accord 
necessary certificates on the bills. The Divisional Engineer /AGM shall retain the third copyof 
the bill along with photocopies of other documents not available in his estimate file and send first 
and second copies of the bill, measurement book and other documents submitted by SDE along 
with the bills as above to the Engineer-in charge for processing and final payment. 

11.1.2.(3). O/o Work order Issuing Authority shall process the bills in the estimate file of the 
concerned work and scrutinize the bills vis-à-vis work order issued, sanctioned provisions in the 
estimate etc. The office cell shall also scrutinize the bill to recover all the liabilities of the 
contractor and statutory taxes. The bill shall be passed, after necessary scrutiny by Works 
Section, by the officer competent to pass the final bill. GST shall also be applicable for any 
deductions or penalties imposed by BSNL. 

 Procedure for payment for substandard works: 
 The contractors are required to execute all works satisfactorily and in accordance with the 

specifications. If certain items of work are executed with unsound, imperfect or unskilled 
workmanship or with materials of any inferior description or that any materials or articles 
provided by him for execution of work are unsound or of a qualityinferior to that contracted for 
or otherwise, not in accordance with the contract (referred to as substandard work hereinafter), 
the Divisional Engineer /AGM in-charge shall make a demand in writing specifying the work, 
materials or articles about which there is a complaint. 

 Timely action by Site-In-charge: Timely reporting and action, to a great extent, can prevent 
occurrence of substandard work, which will be difficult or impossible to rectify later on. It is 
incumbent on the part of Site-In-charge to point out the defects in work in time during 
progress of the work. The Junior Telecom Officer/Sub Divisional Engineer responsible 
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for execution and supervision of work shall without any loss of time submit a report of 
occurrence of any substandard work to the Divisional Engineer /AGM in-charge besides making 
an entry in the site order book. A notice in respect of defective work shall be given to the 
contractor by Divisional Engineer /AGM in-charge in writing during the progress of work asking 
the contractor to rectify/replace/remove the substandard item of work and also define time period 
within which such rectification/removal/replacement has to be done. After expiry ofthe notice 
period, if the contractor fails to rectify/replace/remove the substandarditems, the defects shall be 
got rectified/replaced/removed departmentally or through some other agency at the risk and cost 
of the contractor. 

 Non-reporting of the substandard work in time on the part of Site In charge (s) shall not 
in any way entitle the contractor to claim that the defects were not pointed out during execution and 
as such the contractor cannot be absolved of the responsibility for substandard work and 
associated liabilities. 

 Authority and Procedure to accept substandard work and payment thereof: There may be 
certain items of work pointed out as substandard which may be difficult to rectify and in the opinion 
of the Tender Issuing Authority, the items in question will not materially deteriorate the quality of 
service provided by the construction, Tender Issuing Authority shall appoint committee to work out 
the reduced rates payable to the contractor for such substandard work. The committee shall 
constitute one Divisional Engineer /AGM other than the one who is directly in-charge of Cable 
Construction involving substandard items of work, as Chairman and one SDE and an Accounts 
Officer as members. The committee shall take into account the approximate cost of material/work 
pointed out as substandard and recommend the rates payable for substandard work which shall not 
exceed 60% of the approved rates of the item in question. 

 Record of substandard work: The items adjudged as substandard shall be entered into the 
measurement book with red ink. 

 No claim for delayed payment due to dispute etc: No claim for interest or damage will be 
entertained or be payable by the BSNL in respect of any amount or balance which may be lying 
with the BSNL owing to any dispute, difference or misunderstanding between the parties or in 
respect of any delay or omission on the part of the Engineer in charge in making intermediate or 
final payments or in any other respect whatsoever. 

 
12 DISPOSAL OF EMPTY CABLE DRUMS: 

 The contractor shall be responsible to dispose off the empty cable drums after laying of the 
cable. The competent authority taking into account the prevailing market rates has fixed the cost 
of Optical Fibre cable drums. The cost of empty cable drums shallbe deducted from the bill for 
the work on which the cable along with the drum hasbeen issued or any other amount due to the 
contractor or from security deposit. 

 Rates fixed for Optical Fibre cable drums are given in Tender Document (Qualifying Bid). The 
rates are fixed and there is no percentage above or below applicable on these rates. 

 The contractor shall be responsible for the accounting of the cable drums issued and shall 
mention the number of cable drums in the bill so that the amount is deducted from the 
bills due. 

 The contractor shall not be allowed to dump the empty cable drums in Govt., public place, which 
may cause inconvenience to Govt. /Public. If the contractor does not dispose off the empty cable 
drums within 3 days of becoming empty, the BSNL is at liberty to dispose off the drum in any 
manner deemed fit and also recover the amount fixed in this contract for empty cable drums along 
with the transportation charges to be decided by the Competent Authority from the bill / 
security 

deposit / any other amount due to the contractor. 
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13. LIQUIDATED DAMAGES/PENALTY CLAUSE: 
 Liquidated Damages clause for Delays in the contractor’s performance: 

 

 The time allowed for completion of the work as per work order shall be strictlyadhered 
by the contractor and shall be deemed to be the most important aspect of the contract on the part 
of the contractor and shall be reckoned from Seventh day from issue of work order by the BSNL. 
The work shall, throughout the stipulated period of contract, be proceeded with all due diligence 
to achieve the desired progress uniformly, and the contractor shall pay as Penalty for delay in 
execution of the work @ 0.5% for each week of delay or part thereof, for a period up to ten weeks and 
thereafter @ 0.7 % for each week of delay or part thereof for another ten weeks subject to a maximum of 
12 % of the cost of the work allotted as per the work order. 

 
 On any date the penalty payable as above, reaches 12 (twelve) percent of the cost of the 

work, the contractor should proceed with the work further only on getting a written instructions 
from the Divisional Engineer /AGM that, he is allowed to proceed further with the work. It will be 
in the discretion of the Divisional Engineer /AGM to allow the contractor to continue with the 
work on the basis of any written agreement reached between the contractor and the Divisional 
Engineer /AGM. One of the conditions of such agreement may be a stipulation for the contractor 
to agree for realization of penalty for delay at a higher rate as may be agreed between Divisional 
Engineer /AGM and contractor. 

 The days on which work is not done due to reasons beyond the control of contractor, such as 
natural calamities, law & order situation etc., will not be accounted for in imposing the Penalty. 

 Penalty for delay in completion of the work shall be recoverable from the bills of the contractor 
and/or by adjustment from the security deposit or from the bills of any other contract. However, 
adjustment from security deposit will be made only when the contract has been terminated or at 
the time of final settlement of bills on completion of work. 

 
 In case of slow progress of the work in a section which has been awarded to a particular 

contractor, if the public interest does not permit extension of time limit for completion of the 
work, then Tender Issuing Authority will have the full right to order that the scope of the contract 
may be restricted to such fraction of the work and get the balance work executed at the risk and 
cost of the contractor. The details are given in Rescission of the contract clause of the bid 
document. All such payments shall be recovered from the contractor’s pending bills or security 
deposit. 

 The Tender Issuing Authority reserves the right to cancel the contract and forfeit the security 
deposit if the contractor fails to commence the work within 7 days after issue of the work order or 
as the time permitted by the competent authority. 

 
  Penalty for causing inconvenience to the Public: 
 To ensure progress during the execution of work and to cause minimum inconvenience to 

the public, the contractor shall not dig a trench of more than 200 meters at a stretch in a route at a 
time. He shall cause to lay cable and close such trenches expeditiously. Under any circumstances a 
stretch of trench of maximum 200 meters shall not be kept open for more than 2 days in case of 
cable laying by digging paved surfaces. In the event of contractor falling to comply with, these 
conditions, a penalty of recovery up to Rs.300/-per day the trench is kept open beyond the time 
limit allowed may be imposed by the BSNL. This penalty will be in addition to that payable for 
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delay or slow work. 

 
 The contractor shall not be allowed to dump the empty cable drums/waste materials in 

Govt./public place, which may cause inconvenience to Govt./Public. If the contractor does not 
dispose off the empty cable drums/waste materials within 3 days of becoming empty, the BSNL is 
at liberty to dispose off the drum in any manner deemed fit also recover the amount fixed in this 
contract for empty cable drums/waste materials from the bill/security deposit/ along with the costs 
incurred by the BSNL in disposing off such materials. The 36 Digital signature of the bidder 
BSNL may also levy a penalty up to Rupees One thousand only for each such default,. 

 
 Penalty for cutting / damaging the old cable: 
13.3.1.1   Penalty for cutting/damaging the old cable: 
During excavation of trench utmost care is to be taken by the contractor, so that the existing 

underground cables are not damaged or cut. In-case any damage/cut is done to the existing 
cables, a penalty as per the schedule given below will be charged from the contractor or the 
amount will be deducted from his final bill. 

 
Size of existing UG cable Cut 

/damaged 
Account of penalty per 

cut/damage 
Upto100 pairs cable Rs 3000.00 (Three thousand) 
Above 100 pairs cable & up to 400 

Pairs 
Rs 5000.00 ( Five thousand) 

Above 400 pairs Rs 10000.00 ( Ten thousand) 

 
For OF Cable Penalty for cutting/damaging will be as below: 

 
Type of cable Cut 

/damaged 
Charges per fault for penalty and 

compensation 
OF Cable of any size Rs 50000.00 (Fifty thousand) 

Besides the above penalty, the contractor shall carry out such repairs for restoration of the damaged 
cable free of charge. The cost of jointing kit, shall also be borne by the contractor. If 
contractor fails to repair the damage, the cost of repair (including cost of Labour + Jointing kit) 
shall be recovered from the contractor 

 
 Penalty to damage stores/materials supplied by the BSNL while laving: 

The contractor while taking delivery of materials supplied by the BSNL at the designated place shall 
thoroughly inspect all items before taking them over. In case of execution of the work, if any 
material is found damaged/working unsatisfactorily, then a penalty equivalent to the cost of 
material + 10% as penalty shall be recovered from the contractor’s payments/securities. 

However, contractor will not be penalized for any defect in workmanship of the materials, which 
shall be taken up separately with the supplier of the stores. 

 
   Penalty to damage the underground installation of other agencies: 

While trenching, the contractor should not cause damage to any underground installations belonging 
to other agencies and any damage caused should be made good at his own cost and expenses. 
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 Penalty for achieving lower depth : In no case the statutory depth of boring should be 
(i)less than 2 mtr. from the road / ground surface and (ii) less than 1.65 mtrs at the pits. In order 
to encourage the contractor to achieve required depth in the face of site constraints, the 
following payment schedule with penalty are to be adhered to for boring at lesser 

-depths subject to condition that relaxation has been granted by the competent authority forlesser 
depths. 

(i) For ground surfaces (other than pits) : 
Actual Micro-tunneling 

(HDD) depth 
between 

Penalty 

< 2 Mtr. to > 1.50 Mtr 10% of approved rate 
<1.5 Mtr No payment. To be treated as 

non-standard work 
(ii) For pits : 

Actual Micro-tunneling 
(HDD) depthbetween 

Penalty 

< 1.65 Mtr. to > 1.50 Mtr 10% of approved rate 
<1.5 Mtr No payment. To be treated as 

non-standard work. 
 

14 Rescission / Termination of Contract: 
 

 Circumstances for rescission of contract: Under the following conditions the Tender 
Issuing Authority may rescind the contract: 

(i) If the contractor commits breach of any item of terms and conditions of thecontract. 
(ii) If the contractor suspends or abandons the execution of work and the engineer in- charge of the 

work comes to conclusion that work could not be completed by due date for completion or the 
contractor had already failed to complete the work by that date. 

(iii) If the contractor had been given by the officer-in-charge of work a notice in writing to 
rectify/replace any defective work and he/she fails to comply with the requirement within the 
specified period. 

 Upon rescission of the contract, the security deposit of the contractor shall be liable to be 
forfeited and shall be absolutely at the disposal of the BSNL as under: 

 Measurement of works executed since the date of last measurement and up to the date of 
rescission of contract shall be taken in the presence of the contractor or his authorized 
representative who shall sign the same in the MB. If the contractor or his authorized 
representative do not turn up for joint measurement ,the measurement shall be taken by the 
officer authorized for this purpose after expiry of due date given for joint measurement. The 
measurement taken by the officer so authorized shall be final and no further request for joint 
measurement shall be entertained. 

 The unused material (Supplied by the BSNL) available at site, shall be transportedback 
by the BSNL to the Telecom Store at the risk and cost of the contractor. If any such material is 
found damaged/lost then the penalty shall also be recovered from the contractor as per 
conditions in tender documents/bid. 

 The un-executed work shall be got executed through the qualified bidder from amongst the 
bidders, who participated in the bidding process, by giving them offers in their order of ranking 
(L2, L3…) at their quoted rates. If the work was awarded on single tender basis then the BSNL 
shall get the unexecuted work completed through anyother contractor approved in the area of 
Tender 
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Issuing Authority at the approved rates of that particular section or to execute the work 
departmentally, as is convenient or expedient to the BSNL at the risk and cost of the contractor. In 
such a event no compensation shall be payable by the BSNL to the contractor towards any 
inconvenience/loss that he may be subjected to as a result of such an action by the BSNL. In this 
regard the decision of Tender issuing Authority shall be final and binding. In all these cases, 
expenses which may be incurred in excess of the sum which would have been paid to the original 
contractor if the whole work had been executed by him shall be borne and paid by the original 
contractor and shall be deducted from any money due to him by the BSNL under the contract or his 
any other account whatsoever anywhere in the BSNL or from a security deposit. 
 The certificate of the Divisional Engineer /AGM in-charge of work as to the value of work 

done shall be final and conclusive against the contractor, provided always that action shall only be 
taken after giving notice in writing to the contractor. 

 Termination for Insolvency: 
 The BSNL may at any time terminate the Contract by giving written notice to the 

Contractor, without compensation to contractor, if the contractor becomes bankrupt or otherwise 
insolvent as declared by the competent court provided that such termination will notprejudice or 
affect any right or action or remedy which has accrued or will accrue thereafter to the BSNL. 

 Optional Termination by BSNL (other than due default of the contractor): 
 The BSNL may, at any time, at its option cancel and terminate this contract by written noticeto 

the contractor, in which event the contractor shall be entitled to payment for the workdone up 
to the time of such cancellation. 

 In the event of the termination of the contract, the contractor shall forthwith clear the site of 
all the contractor’s materials, machinery and equipment’s and hand over possession of the 
work / operations concerned to the BSNL or as the BSNL may direct. 

 The BSNL may, at its option, cancel or omit the execution of one or more items of work under 
this contract or any part of such items without any compensation, whatsoever, to the contractor. 

 
 Issuance of Notice: 
 The Divisional Engineer /AGM in-charge of work shall issue show cause notice giving 

details of lapses, violation of terms and conditions of the contract, wrongful delays or suspension 
of work or slow progress to the contractor directing the contractor to take corrective action. A 
definite time schedule for corrective action shall be mentioned in the show cause notice. If the 
contractor fails to take corrective action within the stipulated time frame, the Divisional Engineer 
/AGM in-charge shall submit a draft of final notice along with a detailed report to the competent 
authority who had accepted the contract. 

 The final notice for rescission of contract to the contractor shall expressly state the precise 
date and time from which the rescission would become effective. The following safe guards shall 
be taken while issuing the final notice. 

a) During the period of service of notice and its effectiveness, the contractor should not be allowed to 
remove from the site any material/equipment belonging to  the BSNL. 

b) The contractor shall give in writing the tools and plants he would like to take away/remove from 
the site. Such of the materials as belong to him and which may not be required for future 
execution of balance work may be allowed by the Divisional Engineer /AGM in-charge of work to 
be removed with proper records. 

c) No new construction beneficial to the contractor shall be allowed. 
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d) Adequate BSNL security arrangement in replacement of the contractor watch and ward 
shall be made forthwith. Expenses on this account are recoverable from the security deposit or any 
amount due to the contractor. 

15 INDEMNITIES : 
 

 The contractor shall at all times hold the BSNL harmless and indemnify BSNL from and against 
all action, suits, proceedings, works, cost, damages, charges claim and demands of every nature 
and descriptions, brought or procured against the BSNL, its officers and employees and forthwith 
upon demand and without protest or demur to pay to the BSNL any and all losses and damages 
and cost (inclusive between attorney and client) and all costs incurred in endorsing this or any 
other indemnity or security which the BSNL may now or at any time have relative to the work or 
the contractors obligation or in protecting or endorsing its right in any suit on other legal 
proceeding, charges and expense and liabilities resulting from or incidental or in connection with 
injury, damages of the contractor or damage to property resulting from or arising out of or in any 
way connected with or incidental to the operations caused by the contract documents. In addition, 
the contractor shall reimburse the BSNL or pay to the BSNL forthwith on demand without protest 
or demur all cost, charges and expenses and losses and damages otherwise incurred by it in 
consequences of any claim, damages and actions which may be brought against the BSNL arising 
out of or incidental to or in connection with the operation covered by the contractor. 

 The contractor shall at his own cost at the BSNL’s request defend any suit or other proceeding 
asserting a claim covered by this indemnity, but shall not settle, compound or compromise any 
suit or other finding without first consulting the BSNL. 

 
16 FORCE MAJEURE: 
 If any time, during the continuance of this contract, the performance in whole or in part by either 

party or any obligation under this contract shall be prevented or delayed by reason of any war, or 
hostility, acts of the public enemy, civil commotion sabotage, fires, floods, explosions, epidemics, 
quarantine restrictions, strikes, lockouts or act of God (Herein after referred to as events) provided 
notice of happenings of any such eventuality is given by either party to the other within 21 
days from the date of occurrence thereof, neither party shall by reason of such event be entitled to 
terminate this contract nor shall either party have any such claim fordamages against the other in 
respect of such non-performance and work under the contract shall be resumed as soon as 
practicable after such event may come to an end or cease to exist, and the decision of the BSNL as 
to whether the work has been so resumed or not shall be final and conclusive, provided further that 
if the performance, in whole or part of any obligation under thiscontract is prevented or delayed 
by reason of any such event for a period exceeding 60 days, either party may, at his option 
terminate the contract. 

 Provided also that if the contract is terminated under this clause, the BSNL shall be at liberty to 
take over from the contractor at a price to be fixed by the BSNL, which shall be final, all unused, 
undamaged and acceptable materials, bought out components and stores in the course of execution 
of the contract, in possession of the contractor at the time of such termination of such portions 
thereof as the BSNL may deem fit excepting such materials, bought out componentsand stores 
as the contractor may with the concurrence of the BSNL select to retain. 

 
17  ARBITRATION : 

I. ARBITRATION (Applicable in case of supply orders/Contracts with firms, other than 
Public Sector Enterprise) (Not applicable in cases valuing less than Rs. 5 lakhs) 
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Except as otherwise provided elsewhere in the contract, if any dispute, difference, question or 
disagreement arises between the parties hereto or their respective representatives or assignees, 
in connection with construction, meaning, operation, effect, interpretation of the contract or breach 
thereof which parties unable to settle mutually, the same shall be referred to Arbitration as provided 
hereunder: 

 
(1)  A party wishing to commence arbitration proceeding shall revoke Arbitration Clause by 

giving 60 days’ notice to the designated officer of the other party. The notice invoking 
arbitration shall specify all the points of disputes with details of the amount claimed to be 
referred to arbitration at the time of invocation of arbitration and not thereafter. If the claim is in 
foreign currency, the claimant shall indicate its value in Indian Rupee for the purpose of 
constitution of the arbitral tribunal. 

 
(2) The number of the arbitrators and the appointing authority will be as under: 

 
Claim amount 
(excluding claim 
forcounter claim, if 
any) 

Number of 
 

arbitrators 

Appointing Authority 

Above Rs. 5lakhs 
to Rs.5 crores 

Sole Arbitrator to 
be appointed from 
a panel of 
Arbitrators of 
BSNL 

BSNL 
(Note: BSNL will forward a list containing 
names of three empanelled arbitrators to the 
other party for selecting one from the list 
who will be appointed as sole arbitrator by 
BSNL) 

Above Rs. 5 crores 3 Arbitrators One arbitrator by each party and the 3rd 
arbitrator, who shall be the presiding 
arbitrator, by the two arbitrators. BSNL 
will appoint its arbitrator from its 
panel. 

 
 

(3) Neither party shall appoint its serving employee as arbitrator. 
 

4.  If any of the Arbitrators so appointed dies, resigns, becomes incapacitated or withdraws 
for any reason from the proceedings, it shall be lawful for the concerned party/arbitrators to 
appoint another person in his place in the same manner as aforesaid. Such person shall proceed 
with the reference from the stage where his predecessor had left it both parties consent for the 
same; otherwise, he shall proceed de novo. 

 
5.  Parties agree that neither party shall be entitled for any pre-reference or pendente-lite interest 

on its claims. Parties agree that any claim for such interest made by any party shall be void. 
6.  Unless otherwise decided by the parties, Fast Track procedure as prescribed in Section 29 

B of the Arbitration Conciliation Act, 1996 and amended in 2015 for resolution of all disputes shall 
be followed, where the claim amount is upto Rs. 5 crores. 

 
[29B. Fast track procedure – (1) Notwithstanding anything contained in this Act, the parties to 

an arbitration agreement, may, at any stage either before or at the time of appointment 



41 Signature of the bidder  

of the arbitral tribunal, agree in writing to have their dispute resolved by fast track 
procedure specified in sub-section (3). 

 
(2) The parties to the arbitration agreement, while agreeing for resolution of dispute by fast 
track procedure, may agree that the arbitral tribunal shall consist of a sole arbitrator who 
shall be chosen by the parties. 

(3) The arbitral tribunal shall follow the following procedure while conducting arbitration 
proceedings under sub-section (1):- 

 
(a) The arbitral tribunal shall decide the dispute on the basis of written pleadings, 

documents and submissions filed by the parties without oral hearing; 
(b) The arbitral tribunal shall have power to call for any further information or 

clarification from the parties in addition to the pleadings and documents filed by 
them; 

(c) An oral hearing may be held only, if, all the parties make a request or if the arbitral 
tribunal considers it necessary to have oral hearing for clarifying certain issues; 

(d) The arbitral tribunal may dispense with any technical formalities, if an oral hearing 
is held, and adopt such procedure as deemed appropriate for expeditious disposal of 
the case. 

 
(4) The award under this section shall be made within a period of six months from the 
date thearbitral tribunal enters upon the reference. 

 
(5) If the award is not made within the period specified in sub-section (4), the provisions 
of sub-sections (3) to (9) of Section 29 A shall apply to the proceedings. 

 
 

(6) The fees payable to the arbitrator and the manner of payment of the fees shall be such as 
may beagreed between the arbitrator and the parties.] 

 
7. The arbitral tribunal shall make and publish the award within time stipulated as under: 

 
Amount of Claims and 
Counter Claims 

Period for making and publishing of the award (countedfrom the 
date the arbitral tribunal enters upon the 
reference) 

Up to Rs. 5 crores Within 6 months (Fast Track procedure) 

Above Rs. 5 crores Within 12 months 
 

However, the above time limit can be extended by the Arbitrator for reasons to be 
recorded inwriting with the consent of parties and in terms of provisions of the Act. 

 
8. In case of arbitral tribunal of 3 arbitrators, each party shall be responsible to make arrangements 

for the travel and stay, etc. of the arbitrator appointed by it. Claimant shall also be responsible for 
making arrangements for travel/stay arrangements for the Presiding Arbitrator and the expenses 
incurred shall be shared equally by the parties.  In case of sole arbitrator, BSNL shall make all necessary 
arrangements for his travel/stay and the expenses incurred shall be shared equally by the parties. 
9. The Arbitration proceeding shall be held at New Delhi or Circle or BA Headquarter (as the case 
may be). 
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10. Subject to the aforesaid conditions, provisions of the Arbitration and Conciliation Act, 1996 
amended in 2015 and any statutory modifications or re-enactment thereof shall apply to the 
arbitration proceedings under this clause. 

II. In the event of any dispute or difference relating to the interpretation and application of the 
provisions of commercial contracts between Central Public Sector Enterprises(CPSEs)/Port Trusts 
inter se and also between CPSEs and Government Department(s)/organisations(s)(excluding 
disputes concerning Railways, Income Tax, Customs & Excise departments). Such dispute or 
difference shall be taken up by either party for resolution through AMRCD as mentioned in DPE 
OM no. 4(1) 2013-DPE(GM)/FTS-1835 dt. 22.5.2018. 

 
III. APPLICABLE LAW AND JURSDICTION 
(a) The supply order for Goods ‘or’ Services, including all matters connected with this supply order 
shall be governed by the Indian law both substantive and procedural, for the time being in force and 
shall be subject to the exclusive jurisdiction of Indian Courts at the place from where the Purchase 
Order has been placed. 
(b) Foreign companies, operating in India or entering into Joint Ventures in India, shall have to obey 
the law of land and there shall be no compromise or excuse for the ignorance of the Indian legal 
system in any way. 
18 SET OFF: 
Any sum of money due and payable to the supplier (including security deposit refundable tohim) under 
this contract may be appropriated by the purchaser or the BSNL or any other person(s) contracting 
through the BSNL and set off the same against any claim of the Purchaser or BSNL or such other 
person or person(s) for payment of a sum of money arising out of this contract or under any other 
contract made by the supplier with the Purchaser or BSNL or such other person(s) contracting through 
the BSNL. In case of set off of the security deposit against any claim of the purchaser or BSNL or such 
other person or person(s) for payment of a sum of money arising out of this contract or under any other 
contract made by the supplier with the Purchaser or BSNL or such other person(s) contracting through 
the BSNL, the GST on such set off will be borne by the supplier. GST would not be liable on security 
deposit. But if supplier’s security deposit is set off against any claim of the purchaser or BSNL or such 
other person or person(s) for payment of a sum of money arising out of this contract or under any other 
contract made by the supplier with the Purchaser or BSNL or such other person(s) contracting through 
the BSNL, then GST would be levied on such amount as being set off”. 

 
19. TAX INDEMNITY CLAUSE: 
BSNL has the right to recover Input Tax Credit loss suffered by it due to any mis-declaration on 

invoice by the supplier. 
 
20. ACTION BY BSNL AGAINST BIDDER(S) IN CASE OF DEFAULTS 
In case of defaults by bidder(s) as mentioned in Appendix-1 of Section-4 Part-A of BSNL Procurement 
Manual 2014 revised, action will be taken by BSNL as mentioned in Appendix-1 in addition to the existing 
clauses of this tender. 

 

----- END OF SECTION V ---- 
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SECTION-VI 
 

 
General 

E-tendering Instructions to Bidders 

The Special Instructions (for e-Tendering) supplement ‘Instruction to Bidders’, as given 
in thisTender Document. Submission of Online Bids is mandatory for this Tender. 

 
E-Tendering is a new methodology for conducting Public Procurement in a transparent and 

secured manner. Suppliers/ Vendors will be the biggest beneficiaries of this new system of 
procurement. For conducting electronic tendering, BSNL, has decided to use the E tender 
portal (https://etenders.gov.in/eprocure/app) name) through E- tender portal, Benefits to 
Suppliers are outlined on the Home-page of the e tender portal. 

 
Instructions 

 
1. Tender Bidding Methodology 

Sealed Bid System – ‘Single Stage – TWO Envelope’ 
 

2. Broad outline of activities from Bidders prospective 
1. Procure a Digital Signing Certificate (DSC) 
2. Register on e- tender portal (https://etenders.gov.in/eprocure/app) 
3. Create Users and assign roles on E-TENDER PORTAL 
4. View Notice Inviting Tender (NIT) on E-TENDER PORTAL 
5. Download Official Copy of Tender Documents from E-TENDER PORTAL 
6. Bid-Submission on E-TENDER PORTAL 

a) Please take care to scan documents that total size of documents to be uploaded 
remains minimum. If required, documents may be scanned at lower resolutions 
say at 150 dpi. However, it shall be sole responsibility of bidder that the 
uploaded documents remain legible. 

b) Utmost care may be taken to name the files/documents to be uploaded on E- 
TENDER PORTAL. There should be no special character or space in the name 
of file. Only underscores are allowed. The illustrative examples are given 
below:- 

 
File name Allowed or not allowed in 

E-TENDER PORTAL 
Reason for allowed / not allowed 

QA Certificate not allowed Space in between words / 
Characters not allowed 

QA Certificate(1) not allowed Special characters not allowed 
QA_Certificate Allowed Under score allowed between words 

/characters 
QA_ Certificate Allowed Upper & lower cases allowed 

 
c) It is advised that all the documents to be submitted (See clause 5 of Section VI ) are kept 

scanned or converted to PDF format in a separate folder on your computer before 
starting online submission. BOQ may be downloaded and rates may be filled 
appropriately. This file may also be saved in a secret folder on your computer. The names 
& total size of each document (Preferably below 5 MB) may be checked. 
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7. Attend Public Online Tender Opening Event (TOE) on E- TENDER PORTAL 
: Opening ofTechno-commercial Part 

8. View Post-TOE reports posted by BSNL on E- TENDER PORTAL. 
9. Attend Public Online Tender Opening Event (TOE) on E- TENDER PORTAL: 

Opening ofFinancial-Part (Only for Technical Responsive Bidders) 
10. View Post-TOE reports posted by BSNL on E- TENDER PORTAL. 

 
For participating in this tender online, the following instructions are to be read 
carefully. These instructions are supplemented with more detailed guidelines on the 
relevant screens of the E- TENDER PORTAL. 

 
3. Digital Certificates 
For integrity of data and its authenticity/ non-repudiation of electronic records, and be 
compliant withIT Act 2000, it is necessary for each user/contractor to have a Digital 
Certificate (DC). Also referred to as Digital Signature Certificate (DSC), of Class 
2 or above, issued by a CertifyingAuthority (CA) licensed by Controller of Certifying 
Authorities (CCA) [refer http://www.cca.gov.in]. 

 

4. Registration 
To use the e-tender portal (((https://etenders.gov.in/eprocure/app). 
Vendor/Contractor need to register on thee-tender portal. The vendor should visit 
the home-page of the e tender portal (https://etenders.gov.in/eprocure/app) and go to 
the e-procure link then select Bidders Manual Kit. 

 
To use the Electronic Tender® e tender portal (https://etenders.gov.in/eprocure/app) or 
through the circle website www.tender.bsnl.co.in portal name vendor needs to register 
on the e tender portal. Registration of each organization is to be done by one of its senior 
persons who will be the main person coordinating for the e-tendering activities. In ETS 
terminology, this person will be referred to as the Super User (SU) of that organization. 
For further details, please visit the website/e tender portal, and click on the ‘Register Me’ 
tab on the Home Page), and follow further instructions as given on the site. 

Pay Annual Registration Fee as applicable. 
Note: After successful submission of Registration details and Annual Registration Fee 

(as applicable), please contact the company providing e-tender. Helpdesk (as 
given below), to get your registration accepted/activated. 

 

Helpdesk CPPP Portal (eProcurement) 
Telephone 0120-4001 002/4001 005/6277 787. 

[between 9:30 hrs to 18:00 hrs on working days] 
Mobile Nos. - 
E-mail ID Technical: support-eproc@nic.in 

 
Policy Related: cppp-doe@nic.in 
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5. Method for submission of bid documents 
In this tender the bidder has to participate in e-tender online. 

 
 Offline submission 

The bidder shall submit the following documents offline to TENDERER prescribed address 
on or before the date & time of submission of bids specified in NIT, in a Sealed Envelope. The 
envelope shall bear (tender name), the tender number and the words ‘DO NOT OPEN 
BEFORE’ (due date &time). 

1. EMD-Bid Security in Original i.e. DD/Banker Cheque/Bank Guarantee /proof 
of payment ifpaid through NEFT/RTGS 
2. DD/ Bankers cheque against payment of tender fee /proof of payment if 
paid throughNEFT/RTGS . 
3. Power of attorney in accordance with clause available in tender. 
4. MSE registration certificate if the bidder is claiming concession for Bid cost and 
Bid security.5.Pass Phrase to open the tender document, if applicable. 

5.2 Online submission. 
Contents of first Envelope, i.e. Techno Commercial Envelope (Qualifying Bid) 
A. Scanned Copy of Demand Draft /Bankers Cheque/Proof of payment if paid through 
NEFT/RTGSof requisite value for the cost of tender document in token of purchase of tender 
document as per 
NIT. 
B. Scanned Copy of Demand Draft/ Bankers Cheque/BG/Proof of payment if paid 
throughNEFT/RTGS of requisite value for the Bid Security/EMD as per NIT. 
C. Scanned copy of Latest and valid MSE Certificate duly issued by NSIC/MSME (if applicable). 

D. Scanned copy of PAN Card 

E. Scanned copy of the EPF Registration Certificate. 

F. Scanned copy of the ESI Registration Certificate. 

G. Scanned copy of the GSTIN Registration Certificate. 

H. Scanned copy of Solvency certificate from the banker of the tenderer- For works costing up to 
Rs. 20 lakhs-solvency certificate should be of Rs. 5 lakhs; For works costing more than 20 
lakhs–solvency certificate should be of Rs. 10 lakhs. The solvency certificate shall not be older 
than the date of issue of NIT. 

I.  Scanned copy of the Experience Certificate(s) in the prescribed pro forma Annexure-B as per 
NIT. 

J. Scanned copy of Documents in support of registration of the Company/Firm/Proprietorship: 
 The registration of the firm, authenticated copy of partnership deed in cases of partnership 

firm. 
 Attested copy of Articles of Association duly registered with Registrar of Company affairs, 

in case of Limited/Pvt. Limited Company. 
 Duly executed Affidavit, stating that tenderer is the sole proprietor of the firm or 

anydocument issued by the taxation authorities stating that tenderer is the sole proprietor of 
the firm, in case of proprietorship firm. 

K. Scanned copy of Registered Power of Attorney (if applicable). 

K. Original Tender document duly signed on all pages. 

L. Tenderers /Bidder’s Profile duly filled in as per Section –III 
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N. Scanned copy of Near relative certificate(s) in the prescribed pro forma as per Annexure-A. 

O. Valid GST registration certificate or mention as unregistered dealer and a self-declaration along 
with the evidence that the bidder is not black listed by GST authorities. 
P. Scanned copy of duly filled and signed Bid Form, Section- II of tender. 
Q. Scanned copy of Duly completed declaration about Genuineness of Documents Certificates 
Contents of second envelope i.e. Financial Envelope 

Schedule for Quoting the Rates(i.e. Section XX) 

Note: 
(i) If some document is not applicable for the bidder then he has to upload scanned copy of 
papermentioning ‘The document <name> called vide clause is not applicable on us. 
(ii) If document asked for contains more than one page then all those pages may be uploaded in 
onePDF file. 

 
6. Price Schedule /Schedule of Quoting Rates 
Utmost care may kindly be taken to upload price schedule / Schedule of Quoting Rates. Any 
changein the format of Price Schedule / Schedule of Quoting Rates file shall render it unfit for 
bidding. Following steps may be followed- 

1. Down load Price Schedule / Schedule of Quoting Rates. 
2. Fill rates in down loaded Price Schedule / Schedule of Quoting Rates 
3. Save filled copy of downloaded price schedule / Schedule of Quoting Rates file in your 
computer and remember its name & location for uploading correct file (duly filled in) when 
required. 

 
For further instructions, the vendor should visit the home-page of the e tender portal 
(https://etenders.gov.in/eprocure/app), and go to the Bidders Manual Kit. The compatible support 
software (PDF Converter, Java, etc) for online bid submission may be downloaded from E-tender 
portal or anywhere else. 

 
The help information provided through ‘E- TENDER PORTAL User-Guidance Center’ is 
available in three categories – Users intending to Register / First-Time Users, Logged-in users of 
Buyer organizations, and Logged-in users of Supplier organizations. Various links are provided 
under each of the three categories. 

 
Important 

 
Note: It is strongly recommended that all authorized users of Supplier organizations should 
thoroughly peruse the information provided under the relevant links, and take appropriate action. 
This will prevent hiccups, and minimize teething problems during the use of E-TENDER 
PORTAL. 

 
Note: The special instructions to contractors/Bidders for e-submission of bids online through 
https://etenders.gov.in/eprocure/app which are mentioned below for ready reference- 

1. Bidder should do the registration in the tender site https://etenders.gov.in/eprocure/app 
name using the option available. Then the Digital Signature registration has to be done 
with the e-token, afterlogging into the site. The e-token may be obtained from one of the 
authorized Certifying Authorities such as NIC Certifying Authority 
(NICCA)/MTNL/SIFY/TCS / nCode/eMudhra. 

2. Bidder then login to the site thro’ giving user id / password chosen during registration. 
3. The e-token that is registered should be used by the bidder and should not be 
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misused by others. 
 

4. The Bidders can upload well in advance, the documents such as certificates, purchase order 
details etc., under My Documents option and these can be selected as per tender 
requirementsand then send along with bid documents during bid submission. 

5. After downloading/getting the tender schedules, the Bidder should go thro’ them carefully 
andthen submit the documents as asked, otherwise, the bid will be rejected. 

6. If there are any clarifications, this may be obtained online thro’ the tender site, or thro’ the 
contact details. Bidder should take into account of the corrigendum published before 
submitting the bids online. 

7. Bidder, in advance, should get ready the bid documents to be submitted as indicated in the 
tender schedule and they should be in PDF/xls/rar/dwf formats. If there is more than one 
document, they can be clubbed together. 

8. The bidder reads the terms & conditions and accepts the same to proceed further to submit 
thebids. 

9. The bidder has to submit the tender document online well in advance before the prescribed 
time to avoid any delay or problem during the submission process. 

10. After the bid submission, the acknowledgement number, given by the e-tendering system 
should be printed by the bidder and kept as a record of evidence for online submission of 
bid for the particular tender. 

11. The Tender Approving Authority (TIA) will not be held responsible for any sort of delay 
orthe difficulties faced during the submission of bids online by the bidders. 

12. The bidder should see that the bid documents submitted should be free from virus and if 
the documents could not be opened, due to virus, during tender opening, the bid is liable to 
be rejected 

13. The time settings fixed in the server side & displayed at the top of the tender site, will be 
validfor all actions of requesting, bid submission, bid opening etc., in the e-tender system. 
The bidders should follow this time during bid submission. 

14. All the data being entered by the bidders would be encrypted using PKI encryption 
techniques to ensure the secrecy of the data. The data entered will not viewable by 
unauthorized persons during bid submission & not be viewable by any one until the time 
of bid opening. Overall, the submitted tender documents become readable only after the 
tender opening by the authorized individual. 

15. The confidentiality of the bids is maintained since the secured Socket Layer 128 bit 
encryption technology is used. Data storage encryption of sensitive fields is done. 

16. The bidders are requested to submit the bids through online e-tendering system to the 
TIAwell before the bid submission end date & time (as per Server System Clock). 

17. The bidder should logout of the tendering system using the normal logout option 
available at the top right hand corner and not by selecting the (X) option in the 
browser. 

18. If the bidder submits the bid in manual form, he should have already registered in the 
tender site and he has to inform the registration ID in the bid submitted otherwise his 
tender will not be considered. 

 
For any other queries, the bidders are asked to contact through Mail : email id of the e tender portal service 

provider Technical - support-eproc@nic.lin 

Policy Related - cppp-doe@nic.in 
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7. Key Instructions for Bidders 
The following ‘FOUR KEY INSTRUCTIONS for BIDDERS’ must be assiduously adhered to 
1. Obtain individual Digital Signing Certificate (DSC or DC) well in advance of your first tender 

submission deadline on E-TENDER PORTAL. 
2. Register your organization on E-TENDER PORTAL well in advance of your first tender 

submission deadline on E- TENDER PORTAL. 
3. Get your organization’s concerned executives trained on E- TENDER PORTAL using online 

training module well in advance of your tender submission deadline on E- TENDER PORTAL. 
4. Submit your bids well in advance of tender submission deadline on E- TENDER PORTAL. as 

there could be last minute problems due to internet timeout, breakdown, etc. 
(BSNL should not be responsible for any problem arising out of internet connectivity issues). 

While the first three instructions mentioned above are especially relevant to first-time users of E- 
TENDER PORTAL, the fourth instruction is relevant at all times. 

8. Minimum Requirements at Bidders end 
• Computer System with good configuration (Min P IV, 1 GB RAM, Windows XP) 
• 2 Mbps Broadband connectivity with UPS. 
• Microsoft Internet Explorer 6.0 or above 
• Digital Certificate(s) for users. 

 
 

----- END OF SECTION VI ---- 
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SECTION VII 
SPECIAL CONDITIONS OF CONTRACT 

 

 
1. GENERAL : 

 

The work shall be accepted only after Acceptance Testing carried out by BSNL team, designated 
by the BSNL, as per prescribed schedule and work/material passing the test successfully. 
The BSNL reserves the right to disqualify such bidders who have a record of not meeting 
contractual obligations against earlier contracts entered into with the BSNL. 
The BSNL reserves the right to black list a bidder for a suitable period in case he fails to honour 
his bid without sufficient grounds. 

 The BSNL reserves the right to counter offer price(s) against price(s) quoted by any bidder. 
Any clarification issued by BSNL, in response to query raised by prospective bidders shall form 
an integral part of bid documents and it may amount to amendment of relevant clauses of the bid 
documents. 

 Tender will be evaluated as a single package of all the items given in the price schedule. 
All work to be executed under the contract shall be executed under the direction and subject to the 
approval in all respects of the Divisional Engineer /AGM or Site Engineer in-charge of worksite 
who shall be entitled to direct at what point or points and what manner they are to be commenced. 
The work in each section may be split up between two or more contractors or accept any tender in 
part and not entirely if considered expedient by the Tender Approving Authority. 
If the contractor shall desire an extension of time for completion of the work on the grounds of 
unavoidable hindrance in execution of work or any other ground he shall apply in writing to the 
Divisional Engineer /AGM on the same day of occurrence of hindrance on account of which he 
desires such extension as aforesaid. In this regard the decision of Tender Approving Authority 
shall be final. 
If at any time after the commencement of the work, the BSNL may feel that execution of whole or 
part of work, as specified in the tender is not required to be carried out, then the BSNL shall give 
notice in writing of the fact to the contractor who shall have no claim to any payment of 
compensation whatsoever on account of any profit or advantage which he might have derived in 
consequence of the full amount of the work not having been carried out neither shall he have any 
claim for compensation by reason of any alterations having been made in the original 
specifications, drawings, designs and instructions which shall involve any curtailment of the work 
as originally contemplated. 
Whenever any claims against the contractor for the payment of a sum of money arises out of or 
under the contract, the BSNL shall be entitled to recover such sum by appropriating in part or 
whole of the security deposit of the contractor, and to sell any Government promissory notes etc., 
forming the whole or part of such security or Final bill pending against any contract with the 
BSNL. In the event of the security being insufficient or if no security has been taken from the 
contractor, then the balance or the total sum recoverable as the case may be, shall be deducted 
from any sum then due or which at any time thereafter may become due to the contractor under 
this or any other contract with BSNL. Should this sum be not sufficient to cover the full amount 
recoverable the contractor shall pay to BSNL on demand the balance remaining due. 
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 No official of Gazetted rank or other Gazetted officer employed in Engineering or 
administrative duties in an Engineering Department or any other Department of the 
Government of India is allowed to work as a contractor for a period of two years after 
his retirement from Government service without the previous permission of Government of India. 
This contract is liable to be cancelled if either the contractor or any of his employee isfound at any 
time to be such a person who had not obtained the permission of Governmentof India as aforesaid 
before submission of the engagement in the contractor’s service as the case may be. 

 In the event of the contractor being adjudged insolvent or going voluntarily into liquidation 
ofhaving received order or other order insolvency act made against him or in the case of 
company, of the passing of any resolution, or making of any order for winding up whether 
voluntarily or otherwise, or in the event of the contractor failing to comply with any of the 
conditions herein specified, the Tender Approving Authority. shall have the power to 
terminate the contract without any notice. 

 Without prejudice to any of the rights or remedies under this contract, if the contractor dies, 
the Tender Approving Authority on behalf of the BSNL can terminate the contract 
without compensation to the contractor. However, Tender Approving Authority, at his 
discretion may permit contractor’s heirs to perform the duties or engagements of the 
contractor under the contract, in case of his death. In this regard the decision of Tender 
Approving Authority shall be the final. 

 In the event of the contractor, winding up his company on account of transfer or merger of 
his company with any other, the contractor shall make it one of the terms and stipulations of 
the contract for the transfer of his properties and business, that such other person or 
company, shall continue to perform the duties or engagement of the contractor under this 
contract and be subject to his liabilities there under. 

 Interpretation of the contract document: 
 The representative of Tender Approving Authority and the contractor shall in so far as 
possible by mutual consultation, try to decide upon the meaning and intent of the contract 
document. In case of disagreement, the matter shall be referred to the Competent Authority 
whose decision shall be final. Any change in the contract documents shall be set forth in writing 
by the representative of the parties hereto. It shall be the contractor’s responsibilityto thoroughly 
familiarize all of his supervisory personnel with the contents of all thecontract documents. 

 
 Notification: 

 

 The contractor shall give in writing to the proper person or authority with a copy to the 
Divisional Engineer /AGM such notification as may be mandatory or necessary in connection 
with the commencement, suspension, resumption, performance and / or completion of the 
contracted work. All notice shall be given sufficiently in advance of the proposed operation to 
permit proper co-relation of activities and the contractor shall keep all proper persons to 
authorities involved and advised of the progress of operations throughout the performance of the 
work and/or with such other information and /or supporting figure and data as may from time to 
time as directed or required. 

 
 Shut down on account of weather conditions: 

 The contractor shall not be entitled to any compensation whatsoever by reason of 
suspension of the whole or any part of the work made necessary by the BSNL or deemed 
advisable on account of bad weather conditions or other Force majeure conditions. 
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2. STORES SUPPLIED BY THE BSNL: 
At no point of time the contractor shall be issued stores of value more than the contractor’s material 
security as per clause number 5 (i) of Section V. If at all, the work requires more amount of materials 
to be issued to the contractor, then the material security shall correspondingly be enhanced to an 
amount equal to cost of the material/stores to be issued before the issue of the store and the contractor 
will not have any objection to it. 
The contractor shall transport (including loading and unloading) all stores issued to him from 
District Telecom Store, to the site of work at his own cost. The BSNL shall not pay any 
transportation charges to the contractor. 
All materials supplied to the contractor by the BSNL shall remain the absolute property of BSNL and 
shall not be removed from site of the work except for use in the work and shall be at all times open to 
inspection by the Representative of Tender Issuing Authority. In case the materials like cable and 
accessories are taken delivery of by the contractor and stored at the site office/store of the contractor 
such site office / store will also be treated “as site” for this purpose. Any such material remaining 
unused at the time of the abandonment, completion or determination of the contract shall be 
returned to the BSNL at a place informed to him by the BSNL, failing which the cost of the unused 
materials shall be deducted from the contractor’s material security or any of his pending bills or 
from any other security. 
The contractor shall be responsible for the transportation of store, storage and safe custody of all 
material supplied to him by the BSNL, which is in the contractor’s custody whether, or not installed 
in the work. The contractor shall satisfy himself regularly about the quantity and quality of the 
materials supplied to him and he will be responsible for any subsequent deterioration and discrepancy 
(inclusive of theft) in the quantity/ quality of the materials. 
The contractor shall submit a proper account every month of all the materials supplied to him by 
the BSNL and those consumed for items of work. Any discrepancy of difference between the materials 
issued to the contractor and those consumed in the work as per the “BSNL’s calculation” (which shall 
be final) will be charged to the contractor or deducted from his bills at 1.5 times of prevailing standard 
price including freight, handling charges, storage charges etc. 
The contractor shall ensure that only the required materials are issued to him. Upon completion of 
work, the contractor shall return to the BSNL. at the later designated store in good condition, free of 
charges, any unused materials that were supplied by the BSNL. 

 
EASEMENTS, PERMITS, LICENCE AND OTHER FACILITIES: 

 

The contractor shall obtain/provide at his own cost all easements, permits and licensenecessary 
to do its work  e.g. 

 

A) “Right of User” easements and permits. 
B) Railway and Highway crossing permits including bridge. 
C) Canal / Stream crossing permits. 

 
The successful bidder will be required to prepare route diagram in required format as asked by RoW 

authorities free of cost and shall be responsible for obtaining ‘’Right of User’’ easements & 
permits (RoW permission). But, tendering authority shall make necessary payments towards RoW 
charges. 

 
The contractor shall be fully responsible for angling and obtaining all necessary easements, permits and 
licenses, for moving all construction equipment, tools, supplied materials and men across Railways and 
Highways, across public or private road as well as premises of any 

public utility within the right of user and for bearing all costs that may be incurred in respectof the 
same. 
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The contractor is to confine his operation to the provided construction “Right of User” unless it 
has made other arrangement with the particular property owners and / or tenants such other 
arrangements shall be entirely at the responsibility of the contractor as to cost and arrangement as also 
breach and claim and shall be entitled with a copy to the Divisional Engineer /AGM. 
The contractor will not be entitled to extra compensation for hardship and increase in cost by the 
cable trench being routed adjacent to or across other pipeline, Highways, Railways, telephones or poser 
poles and wires or guy wires, embankments, cliffs, streams or other obstacles which may physically or 
otherwise in any manner, restrict or limit the use of the construction “Right of User”. Such construction 
and such contingency shall be deemed to have been provided for in the rates. 
At location where the OF cable trench is routed across or along railways or roads the contractor shall 
without extra cost provide and maintain such detours and road controls as are required by the 
railways or government or local agencies having jurisdiction. 
Due to any reason, if above mentioned permits etc. could not be arranged in time then the 
extension of time limit shall be provided as per EOT clause given in tender document. 

 
3. QUALITY OF WORK: 

 

The BSNL shall be the final judge of the quality of the work and the satisfaction of the BSNL in 
respect thereof set forth in the contract documents. Laxity or failure to enforce compliance with the 
contract documents by the BSNL and / or its representative shall not manifest a change or intent of 
waiver, the intention being that, notwithstanding the same, the contractor shall be and remain 
responsible for complete and proper compliance with the contract documents and the specification 
therein. The representative of Tender IssuingAuthority has the right to prohibit the use of men and 
any tools, materials and equipment which in his opinion do not produce work or performance to 
meet the requirement of the contract documents. 

 
4. TAXES AND DUTIES : 
Contractor shall pay all rates, levies, fees royalties, taxes and duties payable or arising from out of, by 

virtue of or in connection with and/or incidental to the contract or any of the obligations of the 
parties in terms of the contract documents and / or in respect of the works or operations or any part 
thereof to be performed by the contractor and the contractor shall indemnify and keep indemnified 
the BSNL from and against the same or any default by the contractor in the payment thereof. 
However, service tax (GST) shall be paid extra by BSNL as applicable.. 

5. PROTECTION OF LIFE AND PROPERTY AND EXISTING FACILITIES: 

The contractor is fully responsible for taking all possible safety precaution during preparation 
for and actual performance of the works and for keeping the construction site in a reasonable 
safe condition. The contractor shall protect all life and property from damage or losses 
resulting from his construction operations and shall minimize the disturbance and 
inconvenience to the public. 

If the excavation of trench alters the contours of the ground around road and highway 
crossing in such locations become dangerous to traffic, the contractor shall at his own cost, 
take all necessary precautions to protect public and shall comply with all the BSNL 
regulations as to placing of warning boards (Minimum size 3’ x 2’), traffic signals, 
barricades, flags etc. at such location. If the contractor does not put the warning signal as per 
above directions, then a penalty of Rs. 500/- per day shall be levied on the contractor, till the 
directions are complied by the contractor. The contractor shall take due precautions to avoid 
damages to other pipe lines, water, mains, sewers, telephones, telegraphs and power 
conduits, laid wires poles and guy wires, railways, highways, bridges or other underground or 
above ground structure and/or property crossing or adjacent to the cable trench being 
excavated. 
Attention of the contractor is drawn to the rules regarding laying of cables at road crossing, 
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along Railways Bridges, Highways safety precautions while working in Public Street. The 
contractor in writing shall obtain the detailed engineering instructions from the Divisional 
Engineer /AGM of the area. 
The contractor shall be solely responsible for location through approved non-destructive 
means and ensuring the safety of all existing underground pipeline, electrical cables, and or 
other structures. 
The contractor shall be solely liable for all expense for and in respect of repairs and / or 
damage occasioned by injury of or damage to such underground and above structures or other 
properties and under take to indemnify the BSNL from and against all actions, cause of 
actions, damages, claims and demands what-so-ever, either in law or in equity and all losses 
and damages and costs (inclusive between attorney and client), charges and expenses in 
connection therewith and / or incidental thereto. The contractor shall take all responsibilities 
and risks in crossing other pipelines and cables and shall be responsible for protecting all such 
existing pipelines, poles, electric lines, sewers, cables or other facilities from damage by the 
contractor’s operation in connection with the work. The contractor without cost of the BSNL 
shall promptly repair any damage incurred. 
The current market value of any commodities lost as a result of any damage to the 
aforesaid existing facilities shall be paid by the contractor together with such additional 
sums necessary to absolve the personal of property damages, resulting there from. 

 
6. LABOUR WELFARE MEASURES AND WORKMAN COMPENSATION: 

 

 Obtaining License before commencement of work: 
The contractor shall obtain a valid labour license under the Contract Labour (R&A) Act 
1970 and the Contract Labour (Regulation and Abolition) Central Rules 1971, before 
commencement of the work, and continue to have a valid license until the 
completion of work. The contractor shall also abide by the provisions of the Child Labour 
(Prohibition andRegulation) Act 1986. Any failure to fulfill this requirement shall attract the 
penal provisions of this contract arising out of the resultant non-execution of work. 

 Contractors Labour Regulations: 
 
 
 
 

 Working hours: 
Normally working hours of an employee should not exceed 9 hours a day. The working 
day shall be so arranged that inclusive of interval for rest, if any, it shall not spread over 
more than 12 hours on any day. 
When a worker is made to work for more than 9 hours on any day or for more than 48 hours in 
any week he shall be paid over time for the extra hours put in by him. 
Every worker shall be given a weekly holiday normally on a Sunday, in accordance with the 
provisions of Minimum Wages (Central) Rules 1960, as amended from time to time, 
irrespective of whether such worker is governed by the Minimum Wages Act or not. 
Where the minimum wages prescribed by the Government, under the Minimum Wages Act, 
are not inclusive of the wages for the weekly day of rest, the worker shall be entitled to 
restday wages, at the rate applicable to the next preceding day, provided he has worked under 
the same contractor for a continuous period of not less than 6 days. 
Where a contractor is permitted by the Engineer-in-charge to allow a worker to work on a 
normal weekly holiday, he shall grant a substituted holiday to him for the whole day, on 
one of the five days, immediately before or after the normal weekly holiday, and pay 
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wages to such worker for the work performed on the normal weekly holiday at the 
overtime rate. 

 
 Display of Notice Regarding Wages Etc. 

The contractor shall, before he commences his work on contract, display and correctly 
maintain and continue to display and correctly maintain, in a clear and legible condition in 
conspicuous places on the work, notices in English and in local Indian languages spoken 
by the majority of the workers, giving the minimum rates of the wages fixed under 
Minimum Wages Act 1948, the actual wages being paid, the hours of work for which 
such wage are earned, wages periods, dates of payments of wages and other relevant 
information. 

 
 Payment of Wages; 

The contractor shall fix wage periods in respect of which wages shall be 
payable.No wage period shall exceed one month. 
The wages of every person employed as contract labour in an establishment or by a 

contractor, where less than one thousand such persons are employed, shall be paid before 
the expiry of seventh day and in other cases before the expiry of tenth day after the last 
day of the wage period in respect of which the wages are payable. 

Where the employment of any worker is terminated by or on behalf of the 
contractor, the wages earned by him shall be paid before the expiry of the second working 
day from the date on which his employment is terminated. 

All payment of wages shall be made on a working day at the work premises 
and during the working time and on a date notified in advance and in case the work is 
completed before the expiry of the wage period, final payment shall be made within 48 
hours of the last working day. 

 
 

Wages due to every worker shall be paid to him direct or to other person authorized 
by him in this behalf. The payment to the contract workers is to be paid through Account 
payee cheque or online in the presence of authorized representative of BSNL. 

 
 

Wages shall be paid without any deductions of any kind except those specified by 
the Central Government by general or special order in this behalf or permissible under the 
Payment of Wages Act, 1936. 

The contractor /bidders /supplier shall comply with all the applicable labour laws, 
inter alia, the provisions of the “Payment of Wages Act 1936, and the Minimum 
Wages Act 1948 or the modifications thereof or any other laws relating thereto and the 
rules made there under from time to time. 

A notice showing the wages period and the place and time of disbursement of 
wages shall be displayed at the place of work and a copy sent by the contractor to the 
Engineer-in- charge under acknowledgement. 

The contractor shall obtain from the site Engineer or any other authorized 
representative of the Engineer-in-charge, as the case may be, a certificate under his 
signature at the end of the entries in the “Register of Wages” or the “Wage-cum-Muster 
Roll”, as the case may be, in the following form:- 

 
“Certified that the amount shown in the column No… ................ has been paid to the 
Workman Concerned in my presence on …………..…at… ........................................... ” 



55 Signature of the bidder  

 Fines and deductions which may be made from wages 
 

 The wages of a worker shall be paid to him without any deduction of any kind except the 
following:- 

a) Fines 
b) Deductions    for    absence    from    duty    i.e.    from    the    place    or     the places 

where by the terms of his employment he is required to work. The amount of deduction 
shall be in proportion to the period for which he was absent. 

c) Deductions for damage to or loss of goods expressly entrusted to the employed person for 
custody, or for loss of money or any other deductions which he is required to 
account, where such damage or loss is directly attributable to his neglect or default, 

d) Deduction for recovery of advances or for adjustment of overpayment of wages, advances 
granted shall be entered in a register. 

e) Any other deductions, which the Central Government may from time to time, allow. 
 

 No fines should be imposed on any worker save in respect of such acts and omissions on 
his part as have been approved of by the Labour Commissioner. 

 No fine shall be imposed on a worker and no deduction for damage or loss shall be 
madefrom his wages until the worker has been given an opportunity of showing cause 
against such fines or deductions. 

 Every fine shall be deemed to have been imposed on the day of the act or omission 
in respect of which it was imposed. 

 
 Labour records 

The contractor shall maintain a Register of Persons employed on work on contract in 
FormXIII of the Contract Labour (R&A) Central Rules 1971. 
The contractor shall maintain a Muster Roll register in respect of all workmen employed 
byhim on the work under Contract in Form XVI of the CL (R&A) Rules 1971. 
The contractor shall maintain a Wage Register in respect of all workmen employed by him 
onthe work under contract in Form XVII of the CL (R&A) Rules 1971. 

 
 Register of accidents – The contractor shall maintain a register of accidents in such form as 

maybe convenient at the work place but the same shall include the following 
particulars: 
a) Full particulars of the labourers who met with accident. 
b) Rate of wages. 
c) Sex 
d) Age 
e) Nature of accident and cause of accident 
f) Time and date of accident 
g) Date and time when admitted in hospital 
h) Date of discharge from the hospital 
i) Period of treatment and result of treatment 
j) Percentage of loss of earning capacity and disability as assessed by Medical 

Officer. 
k) Claim required to be paid under Workmen’s Compensation Act. 
l) Date of payment of compensation. 
m) Amount paid with details of the person to whom the same was paid. 
n) Authority by whom the compensation was assessed. 
o) Remarks 

The contractor shall maintain a Register of Fines in the Form XII of the CL (R&A) 
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Rules-1971. 

The Contractor shall display in a good condition and in a conspicuous place of work 
the approved list of acts and omission for which fines can be imposed. 
The contractor shall maintain a Register of deductions for damage or loss in form XX 
of the CL (R&A) Rules 1971. 
The contractor shall maintain a Register of Advances in Form XXIII of the CL (R&A) 
Rules 1971. 
The contractor shall maintain a Register of Overtime in Form XXIII of the CL (R&A) 
Rules 1971. 
The contractor shall deposit EPF and ESI.subscription to concerned authorities of the 
person employed by him as per provision of EPF and ESI Acts and maintain the 
necessaryrecords as per the requirement under EPF & ESI rules. 

 
 Attendance card-cum wage slip 

The contractor shall issue an Attendance card cum wage slip to each workman employed by 
him. The card shall be valid for each wage period. The contractor shall mark the attendance 
of eachworkman on the card twice each day, once at the commencement of the day and again 
after the restinterval, before he actually starts work. The card shall remain in possession of 
the worker duringthe wage period under reference. The contractor shall complete the 
wage slip portion on thereverse of the card at least a day prior to the disbursement of wages 
in respect of the wage periodunder reference. The contractor shall obtain the signature or 
thumb impression of the worker onthe wage slip at the time of disbursement of wages and 
retain the card with him. 

 Employment card 
The contractor shall issue an Employment Card in the Form XIV of CL (R&A) Central 
Rules1971 to each worker within three days of the employment of the worker. 

 
 Service certificate 

On termination of employment for any reason whatsoever the contractor shall issue to 
the workman whose services have been terminated, a Service Certificate in the Form 
XV of the CL (R&A) Central Rules 1971. 

 Preservation of labour records 
The Labour records and records of Fines and deductions shall be preserved in original 

for a period of three years from the date of last entries made in them and shall 
be madeavailable for inspection by the Engineer-in-charge or Labour Officer or any 
other officers authorized by the BSNL in this behalf. 

 
 Power of labour officer to make investigations or enquiry 

The labour officer or any person authorized by the Central Government on their behalf 
shall have power to make enquiries with a view to ascertaining and enforcing due and 
proper observance of Fair Wage Clauses and provisions of these Regulations. He shall 
investigate into any complaint regarding the default made by the contractor in regard to 
such provision. 

 
 Report of Investigating officer and action thereon 

The Labour Officer or other persons authorized as aforesaid shall submit a report of 
result of his investigation or enquiry to the Engineer in-charge indicating the extent, if 
any, to which the default has been committed with a note that necessary deductions from 
the contractor’s bill be made and the wages and other dues be paid to the labourers 
concerned. The Engineer in-charge shall arrange payments to the labour concerned 
within 45 days from the receipt of the report from the Labour Officer or the authorized 
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officer as the case may be. 

 Inspection of Books and Slips 
The contractor shall allow inspection of all the prescribed labour records to any of his workers 
or to his agent at a convenient time and place after due notice is received or to the Labour 
Officer or any other person, authorized by the Central Government on his behalf. 

 
 Submission of Returns 

The contractor shall submit periodical returns as may be specified from time to time. 
 

 Amendments 
The Central Government may from time to time add to or amend the regulations and on any 
question as to the application / interpretation or effect of those regulations. 

 
 INSURANCE : 

 Without limiting any of his other obligations or liabilities, the contractor shall at his own 
expense, take and keep comprehensive insurance including third party risk for the plant, machinery, 
men, materials etc. brought to the site and for all the work during the execution. The contractor 
shall also take out workmen’s compensations insurance as required by law and undertake to 
indemnify and keep indemnified the BSNL from and against all manner of claims and demands 
and losses and damages and cost (including between attorney and client) charges and expenses that 
may arise in regard to same or that the BSNL may sufferor incur with respect to and / or incidental 
to the same. The contractor shall have to furnish originals and /or attested copies as required by the 
BSNL of the policies of insurance taken within 15 (fifteen) days of being called upon to do so 
together with all premium receipts andother papers related thereto which the department may 
require. 

 
8. COMPLIANCE WITH LAWS AND REGULATION : 

 During the performance of the works the contractor shall at his own cost and initiative fully 
comply with all applicable laws of the land and with any and all applicable by-laws rules, 
regulations and orders and any other provisions having the force of law made or promulgated or 
deemed to be made or promulgated by the Government, Governmental agency or BSNL, municipal 
board, Government of other regulatory or Authorized body or persons and shall provide all 
certificates of compliance therewith as may be required by such applicable law, By-laws, Rules, 
Regulations, orders and / or provisions. The contractor shall assume full responsibility for the 
payment of all contributions and payroll taxes, as to its employees, servants or agents engaged in 
the performance of the work specified in the contractor documents. If the contractor shall require 
any assignee or sub-contractor to share any portion of the work to be performed hereunder, the 
same may be assigned, sub-leased or sub- contracted to comply with the provisions of the clause 
and in this connection the contractor agrees as to undertake to save and hold the BSNL harmless 
and indemnified from and against any/all penalties, actions, suits, losses and damages, claims and 
demands and costs (inclusive between attorney and client) charges and expenses whatsoever arising 
out or occasioned, indirectly or directly, by failure of the contractor or any assignee or sub- 
contractor to make full and proper compliance with the said by-laws, Rules, Regulations, Laws 
and Order and provisions as aforesaid. 

 
 The contractor shall also comply with the rule and regulation of EPF & ESI as per 
government rule and regulation from time to time at his own cost and expenses. The contractor 
shall indemnify the BSNL from any act or action in future or during the 

course of work in this regards at his own cost and expense. Tender Issuing Authority 
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reserves the right to withhold the contractor amount upto 25% of tender value from the bills of 
contractor/security deposit in case of non-compliance of these rule and regulation by the 
contractor. 

 
9. TOOLS AND PLANTS 

The contractor shall provide at his own cost all tools, plants appliances, implements, measuring 
instruments etc. required for proper execution of works. The contractor shall also supply 
without charge the requisite number of persons with the means and materials necessary for the 
purpose of setting out works, counting, weighing and assisting the measurements for 
examination at any time and from time to time. The contractor shall be responsible to make all 
arrangements, at his own cost for dewatering of trenches / ducts and de-gasification of the 
ducts before carrying out the work. The contractor shall also be responsible to make 
arrangements at his own cost, for water required for carrying of worksat sites including curing 
of CC/RCC works, failing which the same may be provided by the Engineer-in-charge at the 
expense of the contractor and the expenses shall be deducted from any money due to the 
contractor under this contract or otherwise. 

 
10.  As per guidelines issued from CO ND vide letter no. F.No.CA/MMT/3-1/2011-

14/ dtd 20.03.2014 and subsequent amendment vide F.No.CA/MMT/10-12/2019/Pt-1 dtd 
05.02.2020 action will be takenon the defaulting vendors/ contractors as given below : 

Appendix-1 to Section 4 Part A of Chapter 4 
(Standard Tender Enquiry Document) 

 

 
S.No Default of the Bidder/Vendor Action to be taken 

A B C 
 
 
 
 
 
 
 
1(a) 

Submitting fake/forged  

a) Bank Instruments with 
the bidto meet terms & 
condition of 
tender in respect of 
tender feeand/ or EMD; 

i) Rejection of tender bid of respective 
Vendor. 

ii)  Banning of business for 3 years 
which implies barring further dealing 
with the vendor for procurement of 
Goods & Services including 
participation in future tenders invited 
by BSNL for 3 years from date of 
issue of  banning order. 

iii) Termination/ Short Closure of 
PO/WO, if issued. This implies non- 
acceptance of further supplies 
/work & services except to make the 
already received material 
work/complete work in 
hand. 

b) Certificate for claiming 
exemption in respect of tender fee 
and/or EMD; 

and detection of default at 
any stage from receipt of 
bids till award of Letter 
of intent/APO/ issue of 
PO/WO. 

 Note-1: However, in this case the performance guarantee if alright will not be 
forfeited. 

 Note-2: Payment for already received supplies/ completed work shall be made 
asper terms & conditions of PO/ WO. 
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1(b) 

Submitting fake / forged 
documents towards meeting 
eligibility criteria such as 
experience capability, supply proof, 
registration with Goods and 
Services   Tax,   Income  Tax 
departments etc  and  as 
supporting documents 
towards other terms & conditions 
with the bid to meet terms & 
condition of tender : 

 

 
 
 

(i) If detection of default is 
prior toaward of APO/ Letter of 
intent 

i) Rejection of Bid & 
ii)  Forfeiture of EMD /Action will be 

takenas per the bid security declaration 
form 

iii) Banning of business for upto threeyears 
which implies Barring furtherdealing with 
the vendor for procurement of Goods & 
Services including participation in future 
tenders invited by BSNL for upto three 
years from date of issue of banning 
Order 

 
 
 
 

(ii) If detection of default  after 
issue of APO/ Letter of intent but 
before  receipt  of PG/  SD  (DD,BG 
etc.) 

i) Cancellation of APO/ Letter ofintent , 
ii) Rejection of Bid & 
iii) Forfeiture of EMD/Action will be takenas 

per the bid security declaration form 
iv) Banning of business for upto three 
years which implies Barring further 
dealing with the vendor for 
procurement of Goods & Services 
including  participation in future 
tenders invited by BSNL for upto three 
years from date of issue of banningorder 

 
 
 
 
 
(iii) If detection of default 
afterReceipt of PG/ SD 
(DD,BG etc.) . 

i) Cancellation of APO/ Letter of intent 
ii) Rejection of Bid & 
iii) Forfeiture of PG/ SD. 
However on realization of PG/ SD 
amount, shall discharge the 
declaration given in lieu of bid security 
EMD 
iv) Banning of business for upto threeyears 
which implies Barring further dealing with 
the vendor for procurement of Goods & 
Services including participation in future 
tenders invited by BSNL for upto three 
years from date of issue of banning order 
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iv) If detection of default 
afterissue of PO/ WO 

i) Termination/ Short Closure of PO/WO 
and Cancellation of APO/ Letter of 
intent 

ii) Rejection of Bid & 
iii) Forfeiture of PG/ SD. 
However on realization of PG/ SD 
amount, shall discharge the declaration 
given in lieu of bid security EMD 
iv) Banning of business for upto threeyears 
which implies Barring further dealing with 
the vendor for procurement of Goods & 
Services including participation in future
tenders invited by BSNL for upto three 
years from date of issue of banningorder 

 Note-3: However, settle bills for the material received in correct quantity and 
quality if pending items do not affect working or use of supplied items. 

 Note-4: No further supplies are to be accepted except that required to make 
thealready supplied items work. 

 
 

2 
 
 
 
2 

If vendor or his representative 
uses violent/ coercive means viz. 
Physical / Verbal means to 
threatens BSNL Executive / 
employees and/ or obstruct him 
from functioning in  discharge  of 
his duties & responsibilities for 
thefollowing : 

 
 
 
 
 
 

 
Banning of business for 3 years which 
implies Barring further dealing with the 
vendor for procurement of Goods & 
Services including participation in future 
tenders invited by BSNL for 3 years from 
date of issue of banning order. 

a) Obstructing functioning of 
tender opening executives of 
BSNL in receipt/ opening of tender 
bids 
from prospective Bidders, 
suppliers/Contractors. 
b) Obstructing/ Threatening other 
prospective bidders  i.e. 
suppliers/Contractors from 
entering the tender venue and/ or 
submitting theirtender bid freely. 

 
3 

Non-receipt of acceptance of 
Letter ofintent/APO/ AWO and 
SD/ PG by L-1 bidder within time 
period specified 
in APO/ AWO. 

 
Action will be taken as per the bid security 
declaration form 

 

 
4.1 

 
Failure to supply and/ or 
Commission the equipment and/or 
execution of the work at alleven in 
extended delivery Schedules, if 
granted against PO/WO. 

i) Termination of PO/ WO. 
ii) Under take purchase/ work at therisk 

& cost of defaulting vendor. 
iii) Recover the excess charges if 

incurred from the PG/ SD and 
outstanding bills of the defaulting 
Vendor. 
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4.2 

 
 
 
Failure to supply and/ or 
Commission the equipment 
and 
/or execution of the Work in full 
even in extended delivery 
schedules, if granted against 
PO/WO. 

i) Short Closure of PO/ WO to the quantity 
already received by and/ or 
commissioned in BSNL and/ or in 
pipeline provided the same is usable 
and/or the Vendor promises to make it 
usable. 

ii)  Under take purchase/ work for 
balance quantity at the risk & cost of 
defaulting vendor. 

iii)  Recover the excess charges if 
incurred from the PG/ SD and 
outstanding bills of the defaulting 
Vendor. 

 
 
 
5.1 

 
 
The supplied equipment does not 
perform satisfactory in the field in 
accordance with the specifications 
mentioned in the PO/WO/Contract. 

i) If the material is not at all 
acceptable, then return the 
non-acceptable material (or its part) & 
recover its cost, if paid, from the o/s 
bills/ PG/ SD. 

OR 
ii) If the material is inducted  in 

network & it is not possible to return 
it   and/  or  material   is acceptable
with degraded performance, the
purchaser may determine the price for
degraded equipment (Financial 

penalty =Price– 
price determined for degraded

equipment) himself and/ or through a
committee. Undertake recovery of
financial penalty from outstanding 

dues   of       vendor  including 
PG/ SD. 

 
Sl.No Default of the 

Bidder/Vendor 
Action to be taken 

A B C 
 
 
 
 
 
 
 

 
5.2 

 
 
 
 
 
 
Major quality problems 
(as established by a 
joint team / 
committee of User unit(s) and QA
Circle) 
/ performance problems and non- 
rectification of defects (based on 
reports of field units and QA 
circle). 

i) If the material is not at all acceptable, 
then return the non- acceptable material 
(or its part) & recover its cost, if paid, 
from the o/s bills/ PG/ SD; 

OR 
ii) If the material is inducted in 

network & it is not possible to return 
it and/ or material is 

acceptable with degraded 
performance, the purchaser may 
determine the price for degraded 
equipment (Financial penalty 

=Price  – price  determined for 
degraded equipment) himself and/or 
through a committee. Undertake 
recovery of financial penalty from 
outstanding  dues of vendor 
including PG/ SD; and 

iii) Withdrawal of TSEC/ IA issued by 
QA Circle. 
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6 

Submission of claims to BSNL 
against a contract 

i) Recovery of over payment from the 
outstanding dues of Vendor including 
PG & SD etc. and by invoking ‘Set 
off’ clause 21 of Section 5 Part A or 
by any otherlegal tenable manner. 

ii) Banning of Business for 3 years from 
date of issue of banning order 
or till the date of recovery of over 
payment in full, whichever is later 

(a) for amount already paid by 
BSNL . 
(b) for Quantity in excess of that 
supplied by Vendor to BSNL. 

c) for unit rate and/ or amount 
higher than that approved by 
BSNL for that purchase. 

  
Note-5: The claims may be submitted with or without collusion of BSNL 
Executive/ employees. 

 Note-6: This penalty will be imposed irrespective of the fact that payment is 
disbursed by BSNL or not. 

 
 
 
7 

Network Security/ 
Safety/Privacy:- 
a. If the vendor tampers with the 
hardware, software /firmware or in 
any other way that a) Adversely 
affects the normal working of 
BSNL equipment(s) and/ or any 
other TSP through BSNL. 

i) Termination of PO/ WO. 
ii) Banning of business for 3 years which 
implies barring further dealing with the 
vendor for procurement of Goods & 
Services including participation in future 
tenders invited by BSNL for 3 years from 
date of issue of banning order. 

iii) Recovery of  any  loss  incurred  on 
this account from the Vendor from its 
PG/ SD/ O/s bills etc. 
iv) Legal action will be initiated by 
BSNL against the Vendor if required 

b) Disrupts/Sabotages functioning 
of the BSNL network equipments 
such as exchanges, BTS, BSC/ 
MSC, Control equipment 
including IN etc., transmission 
equipment but not 
limited to these elements and/ or 
any other TSP through BSNL. 
c) tampers with the billing related 
data/ invoicing/ account of the 
Customer/ User(s) of BSNL  and/ 
or 
any other TSP(s). 
d) hacks the account of BSNL 
Customer for unauthorized use i.e. 
to threaten others/ spread improper 
news 
etc. 
e) undertakes any action that 
affects/endangers the security of 
India. 



63 Signature of the bidder  

 
 
 
 

8 

 
 
 
 
 
 
 
 
 

If the vendor/contractor is declared 
bankrupt or insolvent or its 
financial position has become 
unsound and in case of a limited 
company, if it is wound 
up or it is liquidated. 

i) Termination/ Short Closure of the 
PO/ WO. 

ii) Settle bills for the quantity received in 
correct quantity and quality if pending 
items do not affect working or use of 
supplied items. 

iii)  No further supplies are to be 
accepted except that required to make 
the already supplied items work. 

iv) In case of turnkey projects, If the 
material is commissioned and is usable 
without any degradation of 
performance, then settle bills for the 
acceptable equipment/ material (or its 
part). 

v) In case of turnkey projects, if the 
material is inducted in network & itis 
not possible to return it and/ or 
material is acceptable with degraded 
performance, the purchaser may 
determine the price for degraded 
equipment (Financial penalty = Price 
– price determined for degraded 
equipment) himself and/ or through a 
committee. 
Undertake recovery of financial penalty 
from outstanding dues of vendor 
including PG/ SD. 

 
 
 
 

9 

 

 
In the event of the 
vendor/contractor,its proprietor, 
Director(s), partner(s) 
is / are convicted by a Court of 
Law following prosecution for 
offences involving moral turpitude 
inrelation to the business dealings. 

i) Termination/ShortClosure of PO/ WO. 
ii) Settle bills for the material received in 

correct quantity and quality if pending 
items do not affect working or use of 
supplied items. 

iii)  No further supplies are to be 
accepted except that required to make 
the already supplied items work. 

iv)  In case of turnkey projects, If 
the material is commissioned and is 
usable without any degradation of 
performance, then settle bills for the 
acceptable equipment/ material (or its 
part). 

v) In case of turnkey projects, If the material is
inducted in network & it is not possible to
return it and/ or material is acceptable with
degraded performance,the purchaser may
determine the price for degraded equipment
(Financial penalty = Price – price determined
for degraded equipment) himself and/ or
through a committee. Undertake recovery 
of financial penalty from outstanding ues 
ofvendor including PG/ SD. 
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10 

 
 
 
 

If  the vendor/contractor does 
notreturn/ 

refuses to return BSNL’s dues: 
a) inspite of order of Arbitrator. 

(i) Take action to appoint Arbitrator to 
adjudicate the dispute. 

(ii) Termination of contract, if any. 
(iii) Banning of business for 3 years 

which implies barring further dealing 
with the vendor for procurement of 
Goods & Services including 
participation in future tenders invited 
by BSNL from date of issue of 
banning order or till the date by 
which vendor clears the BSNL’s 
dues,whichever is later. 

(iv) Take legal recourse i.e. filing 
recovery suite in appropriate court 

 
 
 
 

b) in spite of Court Orders. 

i) Termination of contract, if any. 
ii) Banning of business for 3 years 

which implies barring further dealing  
with the vendor for procurement of  
Goods & Services including 
participation in 
future tenders invited by BSNL from 
date of issue of banning  order  or till 
the date by which vendor clears the 
BSNL’s dues,  whichever is later. 

 
 
11 

If the Central Bureau of 
Investigation/ Independent 
External Monitor (IEM) / Income 
Tax/Goods and Services Tax / 
Custom Departments recommends 
such a course 

 
 
Take Action as per the directions of 
CBI or concerned department. 

 
 
 
 
 
 

 
12 

 
 
 
 
 
 
 

 
12 

The following cases may also be 
considered for Banning of 
business: 

Banning of business for 3 years which 
implies Barring further dealing with the 
vendor/contractor for procurement of 

Goods &Services including 
participation in future tenders invited by 
BSNL for 3 years from date of issue of 
banning order. 

(a) If there is strong justification 
forbelieving that the proprietor, 
manager, MD, Director, partner, 
employee or representative of the 
vendor/ supplier has been guilty 
ofmalpractices such as bribery, 
corruption, fraud, 
substitution of tenders, 
interpolation, 
misrepresentation with 
respect tothe contract in 
question. 
(b) If the vendor/contractor / 
supplierfails to execute a contract 
or fails to execute it satisfactorily 
beyond 
the provisions of Para 4.1 & 4.2. 
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 (c) If the vendor/contractor /  
supplier fails to submit required 
documents/information, where 
required. 
(d) Any other ground which in the 
opinion of BSNL is just and 
proper to  order  for  banning  of 
business dealing 
with a vendor/contractor / supplier. 

Note 13: The above penalties will be imposed provided it does not clash with the 
provision of therespective tender. 

Note 14:-In case of clash between these guidelines & provision of invited tender, the 
provision in therespective tender shall prevail over these guidelines. 

Note 15: Banning of Business dealing order shall not have any effect on the existing/ 
ongoing works/ AMC /CAMC which will continue along with settlement of Bills. 

Note 16: However settle bills for the material received/work completed in correct 
quantity and quality ifpending items/work do not affect working or use of supplied 
items. 

Note 17: No further supply/work are to be accepted/executed except that required to make the 
alreadysupplied/executed items work . 

 
----- END OF SECTION VII ---- 
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SECTION-VIII 
IMPORTANT INSTRUCTIONS 

 
1. After the work commences the contractor or his authorized representative(s) shall be 

present at the site. The representative shall be authorized by the Divisional Engineer 
/AGM incharge based on thecontractor’s request. 

 
2. Work shall be recorded in the site register by the site Engineer. The contractor or his 

authorized representative shall sign in the site register held by the site Engineer. 
 

3. Since the time provided for the work is only a few days/weeks, all the communication 
shall be done at the site. If the contractor or his authorized representatives shall not sign 
the register, then it shall be considered that nobody is present at the site. Then only 
written communication shall be sent through registered post. 

 
4. If the contractor does not provide the barricades, warning cones, warning tapes and work 

notice board, 5% additional penalty shall be levied. The same shall be provided by 
BSNL and 150% ofthe cost of the items shall be recovered from the contractor. 

 
5. Due to underground utilities, if the manhole cannot be constructed at the site shown, the 

decisionof the site engineer shall be final and binding on the contractor. If it is decided to 
shift the manhole within the neighborhood, the contractor shall construct at the place 
shown by the site engineer. 

 
6 The right of way (RoW) shall be obtained by the successful contractor on behalf of 
BSNL, including various permission from authorities like water, power, utilities, traffic police 
etc. The RoW charges shall be paid by BSNL. The work shall be carried out as per terms and 
conditions and timelines mentioned in the RoW permission. The contractor shall deploy 
adequate men and machine so as to complete the work within permitted time. 

 
PERMISSION (ROW) TO BE OBTAINED BY THE CONTRACTOR: 
6.1 The approved bidder shall obtain way leave permission (right of way) from the concerned 
road authorities, including permission for working from Police/District authorities. This will 
include the works of preparing the requisition for permission along with the necessarydrawings 
as required by the highway authorities, get the same duly signed by the Divisional Engineer 
/AGM- in charge of the work, and submit the same to the road authorities. They shall pursue the 
case on a continuous basis and get the permission in the shortest time. The rate quoted for 
trenching shall also include the charges for undertakingthe work to get permission. No separate 
rates will be applicable for getting permission. 

 
 The contractor shall get the permission within 30 days of Letter of Intent (LOI). This 
intimation may also be conveyed telephonically or through telegram in order to reduce delay. 
The contractor shall forthwith start the process of survey, preparation and submission of 
application on behalf of BSNL along with relevant drawings to theconcerned authority and 
co- ordinate for getting permission. 

 In case the contractor fails to obtain the permission within the specified time of 30 days, 
from the date of intimation of the acceptance of tender (LOI), a penalty of Rs.20,000/-with 
applicable GST will be imposed and deducted from the amounts due to the contractor, as time 
is the essence of the contract. 

 
 In cases the permission cannot be obtained within 30 days, due to reasons beyond the 
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contractor’s ability, the time frame can be further relaxed by 15 days by DGM, if the reasons 
are found to be genuine, without imposing of penalty 

 
 The permission should be obtained in the most cost effective method for BSNL. The 
contractors should pursue to get the least restoration charges, and get the lowest BT cutting 
charges. The permission shall be applied under the supervision of the SDE-in-charge, and after 
satisfaction of the Divisional Engineer /AGM -in –charge. 

 
 The restoration charges shall be paid to the highways authorities directly by BSNL on 
obtaining the estimate along with written permission; provided, a) the rates are as per standard 
rates of the respective agency; b) the stretch of BT/ Berm are not more than the actuals. c) the 
width payable shall be for ≤ 60 cm only. Where the widths being charged by the respective 
agency is higher, the approval of DGM shall be taken. 

 
 It is the responsibility of contractor to obtain the security deposit submitted to the 
respective agencies/authorities like road authorities, Police/District authorities/ authorities 
concerned after completion of works. NOC has to be obtained by the contractor from the 
agencies/authorities. Final bill & security deposit of the contractor to the extent of security 
deposit submitted to the agencies/authorities will be settled only after obtaining the security 
deposit from the agencies/authorities or after obtaining the NOC from theagencies/authorities 
involved after completion of work & proper restoration by thecontractor. 

 
7 If the work extends beyond the time given in the work order. BSNL shall not provide the 
Right of Way. The permissions from Corporation and Police shall be obtained by the 
contractor. If thecontractor finds the time allowed for completion of work to be less, he 
may accordingly deploy more men/machines to complete the work in time. 

 
8. If the work is not progressing as per the schedule, the work may be either restricted or 

terminated. 
 

9. If the manhole work is abandoned after commencing, the work may be either restricted or 
terminated. 

 
10. In both the cases where the work is either restricted or terminated, apart from invoking 

necessarytender clauses, the contractor shall not be given tender document for a similar 
work under Tender Issuing Authority, for a period of one year. 

11. After the ducts are laid by either Open trenching method or by HDD, the duct 
integrity test shallbe carried out by the contractor on the next day. This is to facilitate the 
Manhole contractor to commence the manhole work. 

 
12.  If any one or more number of ducts is found to fail the duct integrity test, 

additional laying/ HDD of pipe/s shall be carried out by the contractor at no extra cost. 
The cost of the damaged pipe(s) shall be recovered from the contractor with additional 
17.5% towards Overhead charges. 

 
13.  After the re-laying of additional pipe(s), duct integrity test shall be performed 

in the failed segment, on all the ducts once again. 

14.  After the ducts are laid by either Open trenching method or by HDD, if duct 
integrity test is notcarried out by the contractor, the test shall be carried out by BSNL 
and only 50% of the actual payment shall be made to the contractor for PLB pipe laying. 

15. For any unfinished work BSNL shall not effect any payment. 
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16.  The material abandoned shall be the property of BSNL. No claim in this 
regard from the contractor shall be entertained. 

17. BSNL reserves the right to construct the manhole, from the stage at which the 
construction is abandoned by the contractor. This is because the pipe is already 
terminated at the said location. 

18.  Rate should be quoted in figures as well as in words and corrections should be 
attested, otherwise tender shall be rejected. 

19. It is the responsibility of the contractor to keep the pipes inside the existing 
cement concrete duct, where the HDD/OT commences. Duct poking shall be arranged 
by BSNL. 

20. The contractor shall restore the cut portions of BT/Concrete roads to their 
original conditions immediately on completion of the pipe laying works. If the 
restoration work is not satisfactory with reference to the standards prescribed by the 
Corporation / Highways, the amount equal to the charges as claimed by the 
Corporation/Highways will be recovered from the contractor. 

21. The contractor shall deploy as many machines as required for the timely completion of the work. 
22.  The fact that the contractor is working simultaneously in one or more sections 

in the same Division/other Divisions, will not absolve him from the responsibility of 
completing the work intime. 

23.  Wastage of PLB pipes will be permitted to an extent of 5% of the completed 
length as     measuredon the road surface. 

24.  In case of wastage of PLB pipes beyond 5% the cost of PLB pipe will be 
recovered from the contractor with additional 17.5%. 

 
 

----- END OF SECTION VIII---- 
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SECTION IX 
 

SCOPE OF WORK AND JURISDICTION OF CONTRACT 
 

1. SCOPE OF WORK 
The scope of the work has been defined in NIT and given again as below- 

 
 The Optical Fibre Cable is to be laid through PLB Pipes buried at a nominal 

depth of 165 cms. The steps involved in OF Cable construction are as under: 
a. Excavation of trench up to a nominal depth of 165 cms., according to 

Construction specifications along National/State Highways/other roads and 
also in city limits, and backfilling the excavated trenches after laying the 
PLB pipe  as mentioned in the notice inviting tender. 

b. Laying of PLB pipes/coils coupled by PLB sockets in excavated trenches, on 
bridges and culverts, drawing of 6 mm Polypropylene para pro rope 
(P.P.rope) through the PLB pipe ends at every manhole by PLB end caps of 
suitable size. 

c. During the course of survey, availability of any Bharatnet Phase-I&II OF 
cables are to be checked and plan for utilization properly to avoid duplication 
of the work. 

d. IN any section of the road, where Bharatnet OF cable is available, BSNL 
should not lay the cable and the Bharatnet fiber is to be utilized. 

e. Required incremental cable laying from capital POI of Bharatnet fiber to the 
4G site is to be takenup. 

f. Providing of mechanical protection by R.C.C. Pipes/GI pipes and/or 
concreting/chambering according to construction specifications, wherever 
required. 

g. Fixing of GI pipes/troughs with clamps at culverts/bridges and/or 
chambering orconcreting of G.I. Pipes/troughs, wherever necessary. 

h. Back filling and dressing of the excavated trenches according to construction 
specifications. 

i. Opening of manholes (of size 2 meters x 1 meters x 1.65 meters depth), 
replacing existing 6mm P.P. ropes by 8mm P.P. rope (from manhole to 
manhole) for ensuring smooth passage for pulling the cable. Pulling of 
Optical Fibre Cable with proper tools and accessories as per construction 
specifications. Sealing of both ends of the manholes by hard rubber bush of 
suitable size to avoid entry of rodents into the PLB pipes, putting split PLB 
pipes over cable in the manhole to protect the bare cable in the pulling 
manhole. Back filling and dressing of manholes. 

j. Digging of pit of size 2 meter x 2 meter x 1.8 meter (depth) for construction 
of jointingchamber at approximately every two kilometers of internal size of 
1.5 meter x 1.5 meter x 1.2 meter using bricks and mortar or fixing pre-cast 
jointing chamber of internal diameter of 1.2 meter and minimum height of 
0.3 meter, filling of jointing chamber with clean sand, placing either pre- 
cast RCC cover or stone of suitable sizeon jointing chamber to protect the 
joint and back filling of jointing chamber with excavated soil. 

k. Digging of pits 1 meter towards jungle side at every manhole and jointing 
chamber to a depth of 60 cms., fixing of route indicator/joint indicator, 
concreting and back filling of pits, painting of route indicators with yellow 
colour and joint indicator by red colourand sign writing denoting route/joint 
indicator number, as per construction specifications. 
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l. Documentation. 
 

2. BRIEF DESCRIPTION OF WORK 
 

          The work which shall be carried out as per Construction Specifications issued by BSNL contained 
in this bid document, involves Conventional Trenching and Reinstatement (CTR); Horizontal 
Directional Drilling (HDD); Related Allied Works  (RAW). 

 
The various works can be summarized as below. The construction specification given 

below covers Conventional trenching and reinstatement and allied works. The specification 
for Horizontal directional drilling is specified. 

 
 Open trenching at 165 cm depth & width of 45 cms at top and 30 cms at bottom. 
2.3.   Permanently lubricated PLB pipes will be supplied by BSNL in coils of varying 

lengths from200 meter onwards. Spools should be de-coiled using jack mechanism 
and bends removed by proper forming so that the pipes are straight. This will be part 
of contractor works and no extra payment will be paid. In addition to the laying of 
PLB pipes, there may be cases where PVC pipes of straight lengths may have also to 
be provided. 

2.4     Whenever there is any doubt in any of the construction step, BSNL’s Engineering 
Instructions on Under Ground Optical Fiber Cable Laying Works shall be referred. 

 
COST OF WORK: The estimated cost of work is as mentioned in the Notice Inviting 

Tenders which has been worked out based on standard scheduled rates mentioned in this 
tender document. The actual value of work may vary based on the actual requirement but 
generally being limited to +/-25% of the contract value of the work. However, in 
exceptional circumstances only, due to change in scope of work or otherwise, any variation 
in the value of work may be permitted upto 50% of contract value with prior approval of the 
next higher authority after recording adequate reasons and justification for the same. 

 
 

----- END OF SECTION IX ---- 
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SECTION X 
Pro-forma of Material Security Bond 

(To be typed on non-judicial stamp paper of appropriate value) 
 

Dated:…………….. 
MATERIAL SECURITY BOND FORM 

 

Whereas ............................ <Contract awarding authority>(hereinafter referred to as BSNL) has 

issued an Award Letter no...……………………………………… Dated……./……/20…for 

awarding the work of Optical Fibre Cable Laying work to 
M/s 

……………..…………………………… (hereafter referred to as “Contractor”) and the BSNL 
 

has asked them to submit a bank guarantee, towards material security, in favour 
of…………………………………………..O/o……………………… of Rs. .......................... /- 
(hereafter referred to as “BG. Amount”) valid up to 
……/……/20………(hereinafter referred to as “Validity Date”). Now at the request 
of theContractor, We ………… Bank………………………Branch having 
……………………..…………………… ….……………………………………. (Address) and 
Regd. office address as 

……….. (Hereinafter called „the Bank”) agreed to give this guarantee as hereinafter contained: 
 

1. We, “the Bank” do hereby undertake and assure to the BSNL that if in the opinion of 
the BSNL,the Contractor has in any way failed to observe or perform the terms and conditions of 
the said agreement or has committed any breach of its obligations there-under, the Bank shall on 
demand and without any objection or demur pay to the BSNL the said sum limited to BG Amount 
or such lesser amount as BSNL may demand without requiring BSNL to have recourse to any 
legal remedy thatmay be available to it to compel the Bank to pay the same. 

 
2. Any such demand from the BSNL shall be conclusive as regards the liability of 
Contractor to payto BSNL or as regards the amount payable by the Bank under this guarantee. 
The Bank shall not be entitled to withhold payment on the ground that the Contractor had 
disputed its liability to pay or has disputed the quantum of the amount or that any arbitration 
proceeding or legal proceeding is pending between Contractor and BSNL regarding the claim. 
Liability of the bank under this present being absolute and unequivocal. 

 
3. We, the Bank further agree that the guarantee shall come into force from the date of its issue 
and shall remain in full force and effect up to its Validity date. 

 
4. The Bank further agrees that the BSNL shall have the fullest liberty without the consent of 
the Bank and without affecting in any way the obligations hereunder to vary any of the terms and 
conditions of the said agreement or to extend the time for performance of the said agreement 
from any of the powers exercisable by BSNL against the Contractor and to forebear to 
enforce any of the terms and conditions relating to the said agreement and the Bank shall not be 
relieved from its liability by reason of such failure or extension being granted to Contractor or 
through any forbearance, act or omission on part of BSNL or any indulgence by BSNL to 
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Contractor or any other matter or thing whatsoever which under the law relating to sureties 
would but for this provision have the effect of relieving or discharging the guarantor. 

5. Notwithstanding anything herein contained; (a) The liability of the Bank under this 
guarantee is restricted to the BG Amount and it will remain in force up to its Validity date. (b) 
The guarantee shall stand completely discharged and all rights of the BSNL under this Guarantee 
shall be extinguished if no claim or demand is made on us in writing on or before its validity 
date. 

 
6. In case BSNL demands for any money under this bank guarantee, the same shall be paid 
through DD/Banker’s Cheque/RTGS in favour of AO (Cash), Name of the BSNL Office. 

 
7. The Bank guarantees that the below mentioned officer who have signed it on behalf of the 
Bank have authority to give this guarantee under its delegated power. 

 
 

Place: …………………………… 
 

Date: ………………………….. 
 

(Signature of the Bank Officer) 
Rubber stamp of the bank 
Authorized Power of Attorney 
Number:………………. 
Name of the Bank officer: 

…………………………….. 
Designation: …………… 
Complete Postal address of Bank: … 

 
Telephone Numbers 
…………………………………… 
Fax numbers……………………… 

 
 

----- END OF SECTION X ---- 
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Format For the BID SECURITY/ EMD Guarantee 
(To be typed on Rs.100/- non-judicial stamp paper) 

 
Sub: Bid Security/EMD guarantee. 
Whereas M/s …………………………… R/o ……………… 
……………………………………… (Hereafter referred to as Bidder) has approached us for 
givingBank Guarantee of Rs. ……………………/- (hereafter known as the “B. G. Amount”) 
valid up to …../……/ 20… .. (hereafter known as the “Validity date”) in favour of AO cash 
(Name of the office) (Hereafter referred to as BSNL) for participation 

in the tender of work of 
………………………………… vide tender no. ………Now at the request of 

the Bidder,We Bank……………….Branch having ………………………….. 
.…………………………………….(Address) and Regd. office address as 
………...……………………………………………………………………………… 
(Hereinafter called ‘the Bank”) agrees to give this guarantee as hereinafter contained: 
2. We the Bank do hereby undertake to pay the amounts due and payable under this guarantee 
without any demur, merely on a demand from the BSNL stating that the amount claimed is due 
by way of loss or damage caused to or would be caused to or suffered by the BSNL by reason 
of breach by the said bidder(s) of any of terms or conditions contained in the said Agreement or 
by reason of the bidder (s) failure to perform the said Agreement. Any such demand made on 
the bank shall be conclusive as regards the amount due and payable by the Bank under this 
guarantee where the decision of the BSNL in these counts shall be final and binding on the 
bank. However, our liability under this guarantee shall be restricted to an amount not exceeding 
the “B. G. Amount”. 

 
3. We undertake to pay to the BSNL any money so demanded notwithstanding any dispute or 
disputes raised by the bidder(s) in any suit or proceeding before any court or tribunal relating 
thereto our liability under this present being absolute and unequivocal. The Payment so made 
by us under this bond shall be valid discharge of our liability for payment there under and the 
bidder(s) shall have no claim against us for making such payment. 

 
4. We the Bank further agree that the guarantee herein contained shall remain in full force and 
effect during the period that would be taken for the performance of the said agreement and that it 
shall continue to be enforceable till all the dues of the BSNL under or by virtue of the said 
Agreement have been fully paid and its claims satisfied or discharged or till BSNL Certifies 
that the terms and conditions of the said Agreement have been fully and properly carried out by 
the said bidder(s) and accordingly discharge this guarantee. Unless a demand or claim under 
this guarantee is made on us in writing or before the expiry of Validity date from the date hereof, 
we shall be discharged from all liability under this guarantee thereafter. 

5. We the Bank further agree with the BSNL that the BSNL shall have the fullest liberty 
without our consent and without affecting in any manner our obligations hereunder to vary any 
of the terms and conditions of the said Agreement or to extend time of performance by the said 
bidder(s) from time to time or to postpone for any time or from time to time any of the powers 
exercisable by the BSNL against the said bidder(s) and to forbear or enforce any of the terms and 
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conditions relating to the said agreement and we shall not be relieved from our liability by 
reason of any such variation, or extension being granted to the said Bidder(s) or for any forbearance, act 
or omission on the part of the BSNL or any indulgence by the BSNL to thesaid  bidder(s)  or by any 
such matter or thing whatsoever which under the law relating to sureties would, but for this 
provision, have effect of so relieving us. 

 
6. Notwithstanding anything herein contained ; 

(a) The liability of the Bank under this guarantee is restricted to the “B. G. Amount” and it will 
remain in force up to its Validity date specified above. 
(b) The guarantee shall stand completely discharged and all rights of the BSNL under this 
Guarantee shall be extinguished if no claim or demand is made on us in writing on or before its 
validity date. 

 
7. In case BSNL demands for any money under this bank guarantee, the same shall be paid 
through banker’s Cheque in favour of “AO (Cash), Name of the BSNL office” payable at Name 
of the place. 

8. The Bank guarantees that the below mentioned officer who have signed it on behalf of the 
Bank have authority to give this guarantee under its delegated power. 

 
Place: …………………………… 

 
Date:………………………….. (Signature of the Bank Officer) 

Rubber stamp of the bank 
Authorized Power of Attorney Number: 

…………………………….. 
Name of the Bank officer: 
…………………………….. 
Designation: 
…………………………………… 
Complete Postal address of Bank: 
…………………… 

 
…………………………………… 
Telephone Numbers 
…………………………….. 
Fax numbers……………………… 
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Pro-forma of Performance Bank Guarantee (PBG) 
(To be typed on non-judicial stamp paper of appropriate value) 

 
Performance Bank Guarantee (PBG) dated: 

 
 

Whereas ...................................<Contract awarding authority>(hereinafter referred to as 
BSNL)has issued an Award  Letter no...……………………………………… 
Dated……./……/20……... for awarding the work of Optical Fibre Cable Laying work to M/s 
…………………..…………………………… 
(hereafter referred to as “Contractor”) and the BSNL has asked them to submit a performance 
bank guarantee in favour of …………… O/o ……………………… of Rs. .........................../- 
(hereafter referred to as “PBG. Amount”) valid up to ……/……/20… (hereinafter referred 
to as “Validity Date”). Now at the request of the Contractor, We 
Bank………………………… Branch having ……………………..…………………… 
………..……………………………………. (Address) and Regd. office address 
as ………………...……………………………………………………………………… 
……… …………………… (Hereinafter called „the Bank”) agreed to give this guarantee as 
hereinafter contained: 

 
1. We, “the Bank” do hereby undertake and assure to the BSNL that if in the opinion of the 
BSNL,the Contractor has in any way failed to observe or perform the terms and conditions of the 
said agreement or has committed any breach of its obligations there-under, the Bank shall on 
demand and without any objection or demur pay to the BSNL the said sum limited to PBG 
Amount or such lesser amount as BSNL may demand without requiring BSNL to have 
recourse to any legal remedy that may be available to it to compel the Bank to pay the same. 

 
2. Any such demand from the BSNL shall be conclusive as regards the liability of Contractor 
to pay to BSNL or as regards the amount payable by the Bank under this guarantee. The Bank 
shall not be entitled to withhold payment on the ground that the Contractor had disputed its 
liability to pay or has disputed the quantum of the amount or that any arbitration proceeding or 
legal proceeding is pending between Contractor and BSNL regarding the claim. Liability of the 
bank under this present being absolute and unequivocal. 

 
3. We, the Bank further agree that the guarantee shall come into force from the date of its issue 
and shall remain in full force and effect up to its Validity date. 

 
4. The Bank further agrees that the BSNL shall have the fullest liberty without the consent of 
the Bank and without affecting in any way the obligations hereunder to vary any of the terms and 
conditions of the said agreement or to extend the time for performance of the said agreement 
fromany of the powers exercisable by BSNL against the Contractor and to forebear to enforce any 
of the terms and conditions relating to the said agreement and the Bank shall not be 
relieved from its liability by reason of such failure or extension being granted to Contractor or 
through any forbearance, act or omission on the part of BSNL or any indulgence by BSNL to 
Contractor or any other matter or thing whatsoever which under the law relating to sureties would 
but for this provision have the effect of relieving or discharging the guarantor. 
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5. Notwithstanding anything herein contained; (a) The liability of the Bank under this guarantee 
is restricted to the PBG Amount and it will remain in force up to its Validity date. (b) The 
guarantee shall stand completely discharged and all rights of the BSNL under this Guarantee shall 
be extinguished if no claim or demand is made on us in writing on or before its validity date. In 
case BSNL demands for any money under this bank guarantee, the same shall be paid through 
Banker’s Cheque in favour of ……………… 

 
6. The Bank guarantees that the below mentioned officer who have signed it on behalf of the 
Bank have authority to give this guarantee under its delegated power. 

 
 

Place: …………………………… 
 

Date: ………………………….. 
 

(Signature of the Bank Officer) 
Rubber stamp of the bank 
Authorized Power of Attorney Number: 
………………. 
Name of the Bank officer: 
…………………………….. 
Designation: 
……………………………..……………. 
Complete Postal address of Bank: 
…………………… 
Telephone Numbers 
…………………………………… 
Fax 
numbers………………………………………. 
…… 
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SECTION - XI 
PROFORMA OF AGREEMENT 

The successful tenderer shall have to execute the following agreement; 
 

NIT No: ……………………………… Dated: ………………. 
 

LOI No: ……………………………… Dated: ………………. 
 
 

This      agreement   made on this day of (month)   
(year) _______________ between 

M/s   
  herein after called “The 
Contractor” ( which expression shall unless excluded by or repugnant to the context, include its 
successors, heir, executors, administrative representative and assignee) of the one part & 
Chairman &Managing Director, BSNL through <Tender Issuing Authority> herein after referred 
to as BSNL, of other part. 

 
Where as the contractor has offered to enter into contract with the BSNL for the execution 
ofwork of OFC laying on behalf of BSNL using open trenching and trenchless technology and 
other associated works of OF Cable on the terms and conditions herein contained and the rates 
approved by the BSNL (copy of Rates annexed) have been duly accepted and where as the 
necessary security deposits, as mentioned below, have been furnished in accordance with the 
provisions of the tender document and whereas no interest will be claimed on the security 
deposits. 

 
a) PBG No: ……………………….. for Rs. ……………. Issued by: 

(Bank) 
 

b) Material Security BG No: ………… for Rs. …………… Issued by: 
(Bank) 

 
Now these presents witness and it is hereby agreed and declared by and between the parties to 
these presents as follows. 

 
1) The contractor shall, during the period of this contact that is to say from…….. 
……………………………………..to    …………………….or    completion    of    work    for 

Rs. (In words)   
whichever is later or until this contract shall be determined by such notice as is hereinafter 
mentioned, safely carryout, by means of labours employed at his own expenses and by means of 
tools, implements and equipment etc. to be supplied by him to his labour at his own expenses, all 
trenching and trenchless pipe laying, cable pulling, cable splicing, joint chamber preparation, 
fixing, painting and sign writing or route indicators and other associated works as described in 
tender documents (annexed to the agreement), when the Tender Issuing Authority or any other 
persons authorized by Tender Issuing Authority in that behalf require. It is understood by the 
contractor that the quantity of work mentioned on the schedule is likely to change as per actual 
requirements as demanded by exigencies of service. 

 
2) The NIT (notice inviting tender), Bid documents (Qualifying and Financial), letter of intent, 
approved rates, annexed hereto and such other additional particulars, instructions, drawings, work 
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orders as may be found requisite to be given during execution of the work shall be deemed and 
taken to be an integral part of the contract and shall also be deemed to be included in the 
expression “The Agreement” or “The Contract” wherever herein used. 

3) The contractor shall also supply the requisite number of workmen with means & materials as 
wellas tools, appliances, machines, implements, vehicles for transportation, cartage etc. required 
for the proper execution of work within the time prescribed in the work orders. 

 
4) The contractor hereby declares that nobody connected with or in the employment of the 
BSNL is not/shall not ever be admitted as partner in the contract. 
5) The contractor shall abide by the terms and conditions, rules, guidelines, construction 
practices, safety precautions etc. stipulated in the tender document including any correspondence 
between the Contractor and the BSNL having bearing on execution of work and payments of 
work to be done under the contract. 

 
In witness whereof the parties present herein set their respective hands and seals 
the day andyear in    

 

Above written: 
 

Signed sealed & Delivered by The above named Contractor 
in The presence of. 

 

Witness: 
 

1 
. 

 
2. 

 

 
Signed & Delivered on behalfof BSNL by the 

 
 

Witness: 
 

1 
. 

 
2. 

 

----- END OF SECTION XI ---- 
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SECTION – XII 
 

STANDARD SCHEDULE OF RATES FOR OFC LAYING 
(PREFIXED RATES FOR ALLIED OFC WORKS (Excluding GST) 

 

S.N 
o 

 
Item Code 

 
Description 

 
 
 
 

Unit 

Sche 
dule 

d 
Rate 
per 
Unit 

in 
Rs. 

 Laying OF PLB /HDPE PIPE 40-50mm dia coupled with sockets in 
the excavated cable trench as per the standard practices including 
loading, unloading, uncoiling and transportation from BSNL 
designated stores to site of work (Pipes, sockets will be supplied by 
BSNL at stores at no cost. Length of pipe laid is measured for 
payment ) 

1 2PLB50/1 50mm dia 1st Pipe Per Mtr 5 

2 2PLB40/1 40mm dia 1st pipe Per Mtr 5 

3 2PLB50/2 50mm dia 2nd Pipe Per Mtr 5 

4 2PLB40/2 40mm dia 2nd Pipe Per Mtr 5 

5 2PLB50/A 50mm dia additional pipe Per Mtr 5 

6 2PLB40/A 40mm dia additional pipe Per Mtr 5 
  

 
2PLB40/50/R 

Laying of PLB /HDPE PIPE 40-50mm dia/green 
flexible pipe coupled with sockets in the Underground 
ducts, runways along with clamping/tying at customer 
premises ( pipes,sockets will be supplied by BSNL at 
no cost. Length of pipe laid is measured for payment) 

  

7 2PLB40/50/R/1 1st Pipe Per Mtr 8 

8 2PLB40/50/R/2 2nd Pipe Per Mtr 8 

9 2PLB40/50/R/A Additional pipe Per Mtr 8 
  

 
2PLB40/50/F 

Laying/leading-in of PLB /HDPE PIPE 40-50mm dia 
coupled with sockets /Green Flexible pipe along with 
clamping in customer premises along walls, partitions, 
in false ceiling etc (pipes, sockets will be supplied by 
BSNL at no cost. Length of pipe laid is measured for 
payment) 

  

10 2PLB40/50/R/1 1st Pipe Per Mtr 11 

11 2PLB40/50/R/2 2nd Pipe Per Mtr 11 

12 2PLB40/50/R/A Additional pipe Per Mtr 11 
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 OFC PULLING (OF Cable & Accessories to be supplied by 
BSNL) 

 
 
 

Unit 

 
Scheduled 
Rate per 
Unit in 

Rs. 

 
 

13 

Pulling of O.F Cable , and allied works (VIZ. Replacing couplers and 
Bank filling in case of Manholes Sealing of PLB ends, refilling sand 
,Refixing RCC cover and backfilling in case of joint chamber / 
Manhole). No. charges to be paid for opening of Manholes/Joint 
chamber. 

14 3OFCP 24F/48F Per Mtr 6 

15 3OFCP/96 96F Per Mtr 7.5 

 
Pulling of OFC Cable in underground ducts,runways as per the 
standard practices including allied works like replacing/refixing 
couplers ( The rate includes loading,unloading,uncoiling and 
transportation of cables from BSNL designated stores to site of 
work.Length of cable is measured for payment). 

  

16 3OFCP/C a) 24F to 96F 
per 

metre 
10 

OFC BLOWING (OF Cable & Accessories to be supplied by BSNL) 
 

 
Blowing of OFC Cable in cable trench as per the standard practices 
including DIT(Duct Integrity Test),and allied works like replacing/refixing 
couplers, Sealing of PLB ends, Fixing of Pre-cast RCC/DWC Chambers, 
filling of RCC/DWC Chambers with Clean sand,Placing of Pre cast 
RCC/DWC slabs on RCC/DWC Chambers and Back filling of the Jointing 
Pits as per the directions of Engineer in Charge.The rate includes 
loading,unloading,uncoiling and transportation of cables from BSNL 
designated stores to site of work.Length of cable is measured for payment). 

  

17 4OFBL1 24F/48F Per Mtr 11 

18 4OFBL2 96F Per Mtr 13 

19 4OFBL3 288F Per Mtr 15 

20 4OFBL4 OFC Blowing through DWC duct Per Mtr 11 

Laying OF DWC Pipe Coupled with Sockets as per the standard 
practices including loading, unloading , uncoiling and transportation 
from BSNL designated stores to site of work (Pipes, sockets will be 
supplied by BSNL at stores at no cost. Length of pipe laid is measured 
for payment ) 

 

 
Unit 

 
Scheduled 
Rate per 
Unit in 
Rs. 

 
21 

 
5DWCT1 

DWC Pipe (Up to 100mm O.D), fixing, Handling & 
laying in trenches. 

 
Per Mtr 

 
5 
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22 

 
5DWCT2 

DWC Pipe (Above 100mm O.D), fixing, Handling & 
laying in trenches. 

 
Per Mtr 

 
5 

 
 

23 

 
 
5DWCT3 

DWC pipe laying (Over bridge & Culverts) including 
clamping/fixing to the railing wall by drilling into RCC 
(2 Drills per each clamp) wherever required on the 
Culvert/Overbridge as per directions of Engineer 
Incharge 

 
 
Per Mtr 

 
 

70.25 

 Boring & RCC WORKS  

 
24 

 
6DRC 

Drilling works for leading in of PLB pipe of 40 mm 
size/Flexible Pipe or any other as per customer 
requirement and OF Cable into the customer premises to 
run the OF Cable up to the desired location. 

 
Unit 

 

 
a. 

In RCC /concrete walls of any thickness, upto 40 mm 
size hole with core cutting machine Per job 800 

 
b. 

Brick masonry walls of any thickness, upto 40 mm size 
hole with core cutting machine Per job 500 

 
c. 

In wooden partitions, Glass partitions or any other 
partition material upto 40mm size hole Per job 300 

 

 
25 

 
 

6MBR 

Boring at a depth of 1.65m using HDD method /horizontal 
Boring/Cutting Black Top or Concrete Road at Road/Rail 
Crossing etc including excavating entry and exit pits & 
pushing PLB Pipes upto 3 Nos maximum, reinstatement of 
road and other all operations involved as per directions of 
Engineer in charge.(Length of Bore/ Length of reinstated road 
as the case may be is measured for payment) 

 

 
Per Mtr 

 

 
550 

 
 
 
 
 
 
 
 
 

26 

 
 
 
 
 
 
 
 
 

6CCW 

 
 
 
 
 
 
 

Providing and laying in position cement concrete of 
specified grade in cable trench for protection of PLB Pipe 
/GI Pipe/DWC Pipe at low depth areas, Bridges, at 
Culvert crossings etc for low depth protection as per the 
directions of Engineer in charge. 1:2:4 (1 cement : 2 
coarse sand : 4 graded stone aggregate 20 mm nominal 
size). PLB/GI/DWC Pipes will be supplied by BSNL at 
stores. 

 
 
 
 
 
 
 
 

Per 
cubic 
metre 

 
 
 
 
 
 
 
 
 

3850 
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JOINTING CHAMBER 

 
Unit 

Scheduled 
Rate per 
Unit in 
Rs. 

 
 
 
 
 
 
 

 
27 

 
 
 
 
 
 
 

 
7JTC 

Supply of RCC Joint protection chamber of 1.2M outer 
diameter with precast RCC rings /collars and RCC top & base 
covers as per standard design and drawing with the following 
specifications 
i) Chamber consists of Precast RCC ring/collar of outer 
diameter 1.2M, 0.3M height and wall thickness of 50mm with 
concrete mix of 1 : 2: 4 (1 cement : 2 coarse sand (zone-III) : 4 
graded stone aggregate 20 mm nominal size) with necessary 
reinforcement as per standard approved design& drawing. 
ii)Base/bottom plate is of precast RCC 1.2M dia 50mm 
thickness with mix of 1 : 2 : 4 (1 cement : 2 coarse sand (zone- 
III) : 4 graded stone aggregate 20 mm nominal size)with 
necessary reinforcement as per standard approved design& 
drawing. 
iii)Top plate consists of 2nos semi-circular plates each made 

of precast RCC cover 1.2M dia and 50mm thickness with 
concrete mix of 1 : 2: 4 (1 cement : 2 coarse sand (zone-III) : 4 
graded stone aggregate 20 mm nominal size) with necessary 
reinforcement as per standard approved design & drawing . 

 
 
 
 
 
 
 
 

Per 
chamber 

 
 
 
 
 
 
 

 
2206 

 
ROUTE /JOINT INDICATOR 

  

 
 

28 

 
 

8ORJF 

Supply and fixing precast reinforced cement concrete 1:2:4 (1 
cement : 2coarse sand : 4 graded stone aggregate 20mm 
nominal size) Route/Joint indicator with indicator dimensions( 
0.3m*0.12m*0.91m) & fixing in position in cement concrete 
(0.35*0.2*0.15) ,finishing smooth, and painting and sign 
writing etc., all as directed by Engineer in charge ( Each 
indicator is counted for payment) 

 
 

Per each 

 
 

550 

 OTHER ALLIED WORKS  

29 10STFP 
Supply of Teflon flexible pipe of size 1" dia at work 
location including transportation 

Per Mtr 50 

 

 
30 

 

 
10SFSD 

Supply and Filling with stone dust in trenches, plinth, 
chambers, sides of foundations etc.at site including 
transportation in layers not exceeding 20cm in depth, 
consolidating each deposited layer by ramming and as per 
the directions of Engineer-in-charge. The cost includes all 
operations and nothing extra is payable 

 
 

Cubic 
meter 

 

 
1283 

 
31 

 
10SGIP 

Supply of class B GI Pipe of 65 mm of 3.65mm thick @ 6.61 kg/m dia 
at work location including transportation wherever required as 
suggested by Engineer-in-charge 

 
Running 

meter 

 

680 

 
 
32 

 
 

10RRBT 

 
Road restoration work with bituminous macadam for semi grouting 
50mm thick and premix carpet surfacing 25mm thick over the grouted 
surface (Total up to 75mm thick) including supply of asphalt etc., to 
evenly match the road, including consolidation and rolling. 

 

 
Per Cu mtr 

 

 
4950 
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33 

10RRCC/ 
DWC 

Road restoration work with cement concrete 1:4:8 mix for thickness of 
225mm including supply of concrete to evenly match the road. 

 
Per Cu mtr 

 
2310 

34  
10REDR 

Cost of recovery of empty drums for 24F/48F Per drum 100 

35 Cost of recovery of empty drums for 96F/288F Per drum 200 

36 10GICL Fabrication and supply of Galvanized clamps Per kg 100 

37  
10CC 

Providing CC protection (1:2:4) at site for encasing PLB pipe/GI Pipe 
in roads,bridges,crossings,culverts etc., 

 

Per Cu mtr 

 
3850 

  
CABLE SPLICING WORKS 

Splicing of all the fibers of OF cable laid at every joint within specified splicing loss 
range (<=0.02dB) while testing with OTDR and making termination at the ends. All 
materials, Splicing Machine and labours except Joint Closer to be supplied by 
Bidder /Vendor). Joint Closures will be supplied by BSNL at stores. 

 
 
Unit 

Schedul 
ed Rate 
per Unit 
in Rs. 

38 11OFSPR/12 For 12 Fibers splicing– in Route Per Joint 500 

39 11OFSPTB/ 12 For 12 Fibers splicing in Termination Box Per Joint 500 

40 11OFSPR/ 24 For 24 Fibers splicing in Route Per Joint 1000 

41 11OFSPTB/24 For 24 Fibers splicing in Termination Box Per Joint 1000 

42 11OF SPR/48 For 48 Fibres splicing in route Per Joint 1500 

43 11OFSPTB/48 For 48 Fibres splicing in termination box Per Joint 1500 

44 11OF SPR/96 
 

For 96 Fibres splicing in route Per Joint 2000 

45 11OFSPTB/96 
 

For 96 Fibres splicing in termination box Per Joint 2000 

46 11OFSPR/288 For 288 Fibres splicing in route Per Joint 3000 

47 11OFSPTB/288 For 288 Fibres splicing in termination box Per Joint 3000 
 

Note: - 1. The above Schedule of Rates is for the cable laying works to be carried out as per the 
description of various items as specified in the Engineering Instructions and Construction 
Specifications for OF cable laying works issued by BSNL. 
Note- 2. Above Standard Schedule of Rates are inclusive of all taxes and levies but exclusive of 
GST.GST shall be paid extra as applicable to the GST registered contractors. 

 

----- END OF SECTION XII ---- 
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SECTION XIII 
 
 

OF CABLE CONSTRUCTION SPECIFICATION MANUAL 

The guidelines in the form of Engineering Instructions (E.Is.) on Construction Practices of Optical 
Fibre Cables are issued by T & D wing of the Department, from time to time. However, the 
present practices are summarized here under, from the point of view of describing scope of work 
under various items of work. This document will need revision as and when practices undergo 
any revision. 

 
1. General 

 
The Optical Fibre Cable is planned considering the following objectives of the scheme: 
i) Minimum possible route length vis-a-vis route having maximum number of towns with 
potential telecom growth. 
ii) Linking of small exchanges off main road by leading in O.F.C. vis-a-vis routing the 
maincable itself via such exchanges. 

 
After deciding above mentioned issues, a detailed measurement of lengths of cable route along 
with details of rail/road crossings, culverts, causeways, etc. may be recorded in the detailed 
survey register. The probable locations of joints, terminations and re-generators may also be 
decided and marked on the route map. 
On the basis of surveys, general permission from road and rail authorities for laying the Optical 
Fibre Cable along the decided routes and permission for rail / road crossings will have to be 
obtained. Generally, O.F.C. is laid straight as far as possible along the road near the boundaries, 
away from the burrow pits. The O.F.C. is laid along the roads at a minimum distance of 15 
metresfrom the center line of the road or in accordance with the permission from the concerned 
road authorities in view of their road widening plan. As the O.F.C. carries high capacity traffic 
and is planned for 40 years of life, it is imperative that the cable is laid after obtaining due 
permission from all the concerned authorities to avoid any damage/shifting at a later stage and 
also disruptionof services/ revenue loss. 

 
In special cases, where it may be necessary to avoid burrow pits or low lying areas, the cable 
may be run underneath the shoulders at a distance of 0.6 metre from the outer edge of the road 
embankment provided the same is located at least 4.5 metres away from center line of road 
and 1.2 metre below the road surface. 

 
The Optical Fibre Cable is laid through PLB Pipes/Coils buried at a nominal depth of 165cms. 
The steps involved in OF Cable construction are as under: 

 
i) Excavation of trench upto a nominal depth as specified, according to construction 
specifications along National/State Highways/other roads and also in city limits as mentioned in 
the notice inviting tender. 

 
ii) Laying of PLB pipes/coils coupled by PLB sockets in excavated trenches, on bridges and 
culverts, drawing of 6 mm polypropylene para pro rope (P.P. rope) through the PLB pipes/coils 
as per Construction Specifications and sealing of PLB pipe ends at every manhole by PLB end 
caps of suitable size. 
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iii) Providing of mechanical protection by R.C.C. Pipes/GI pipes and/or 
concreting/chambering according to construction specifications, wherever required. 

 
iv) Fixing of GI pipes/troughs with clamps at culverts/bridges and/or chambering or 
concreting ofG.I. Pipes/troughs, whenever necessary. 

 
v) Bank filling and dressing of the excavated trenches according to construction 
specifications. Digging of pits 1 metre towards jungle side at every manhole chamber to a 
depth of 60 cms, fixing of route indicator, concreting and back filling of pits. Painting of route 
indicators with yellow colour and sign writing denoting route indicator number as per 
construction specifications. 

 
vi) Documentation. 
The documentation, consisting of the following shall be prepared exchange to exchange for intra SSA 
OFC links and for each section in case of inter SSA/National long distance routes. 
a) Route Index Diagrams – General: This diagram shall consist of Cable Route Details on 
Geographical Map drawn to scale the prominent land marks and alignment of cable with 
reference to road. This shall be prepared on A-3 sheets of 80 GSM. 
b) Route Index Diagrams – Profile: These diagrams will contain: 
a. Make and size of the cable. 
b. Offset of cable from center of the road at every 10 meters 
c. Depth profile of Cable at every 10 meters 
d. Details of protection with type of protection depicted on it 
e. Location of culvert and bridges with their lengths and scheme of laying of PLB 
pipe/PLB Blowing Type/Pre-installed ropes thereon. 
f. Important landmarks to facilitate locating the cable in future 
g. Location of joints and pulling manholes. 

 
These diagrams shall be prepared on A-4 sheets of 80 GMS. On one sheet profile ofmaximum 
400 meters shall be given to ensure clarity. 
c) Joint location Diagram: This diagram will show: 
a. Geographical location of all the joints. 
b. Depth of Joint Chamber covers from ground level 
c. Type of chamber (Brick/Pre-cast) 
d. Length of O.F. Cable kept inside the joint chamber from either direction. 

 
This shall be prepared on A-4 sheets of 80 GSM. All the diagrams (i), (ii) & (iii) shall bear 
the signatures of the contractor, the Engineer-in-charge as a proof of accuracy of the details. 
The diagrams shall be bound in A-4 size book with cover. The cover sheets shall be of 110 
GSM and laminated. The front cover shall have the following details. 

 
1. Name of the SSA/Project Organization. 
2. Name of the OFC Link 
3. Name of the Contractor 
4. Date of commencement of work 
5. Date of completion of work 
For each route/section 6 sets of above-mentioned document shall be submitted. 
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2. PLB/ROPE Materials used: 
 

PLB PIPE/COILS 
PLB Socket: For coupling PLB Pipes/coils 
PP Rope:6mm PP rope is drawn through the PLB pipes / coils and safely tied to the end caps at 
either ends with hooks to facilitate pulling of the OF cables at a later stage 
PLB End Caps: For pulling the cable through the pipes, it is necessary to have suitable 
manholes at every 200M length and also at bends and corners suitably located. The pipes are 
laid for 200M or less at a time for the distance between two manholes. The ends of the PLB 
pipes/coils are closed with PLB End Caps. A suitable arrangement should be provided in the 
EndCap to tie PP Rope. 

 
MATERIALS FOR MECHANICAL PROTECTION 
For lesser depths requiring mechanical protection as per specifications and in built up areas, in 
towns and cities falling within the municipal limits, suitable mechanical protection is provided 
toPLB pipes/coils using RCC full/half round pipes or GI pipes or concreting of size 25 cms x 25 
cms reinforced with MS weld mesh or a combination of any of these as per the instructions of 
theSDE-in-charge of the work as per instructions of the Engineer-in-Charge. 

 
G.I. PIPES: Whenever protection by G.I. pipe is provided, it is preferable to use PLB coils. As 
space on parapet wall on Bridges/culverts is limited, 40mm GI pipes may be used with 32 mm 
PLB coil drawn inside. 

 
M.S. Weld Mesh: The PLB pipes can also be protected by embedding it in concrete 
of size of 25 cms x 25 cms reinforced with MS weld mesh. 
The strength of RCC/CC is dependent on proper curing, therefore, it is imperative that water 
content of CC/RCC mix does not drain out into the surrounding soil. In order to ensure this, the 
RCC/CC work should be carried out by covering all the sides by yellow PVC sheets of weight 
ofnor less than 1 kg per 8 sq. m. to avoid seepage of water into the soil. 

 
RUBBER BUSH :To prevent entry of rodents into PLB pipes, the ends of PLB pipes are sealed 
at every manhole and joint using rodent resistant hard rubber bush (cap), so that it should be 
ableto prevent the entry of insects, rodents, mud, and rainwater into the PLB pipe/Coil. 

 
ROUTE INDICATOR: The route indicator are co-located with each manhole. In addition, 
routeindicators are also to be placed where route changes direction like road crossings etc. The 
route indicators made of pre-cast RCC should have the dimensions: Base, Top, Height & the 
word ‘BSNL OFC’ should be engraved on the route indicators. (See Route Indicator 
Diagram/figure ‘A’ for details). The route indicators are painted yellow and the same are 
placed at 2 ft. away from the center of the trench towards jungle side. The engraved word 
‘BSNL OFC’ should be painted in white, on route indicators. Numbering of route indicators 
should be done in white paint. The numbering scheme for route indicators will be Joint 
No./Route Indicator No. for that joint. For example, 2/6 marking on a route indicator means 6th 
route indicator after 2nd joint. Enamel paints of reputed brand should be used for painting 
andsign writing of route as well joint indicators. 
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JOINT CHAMBER 
The joint chamber is provided at every joint normally at a distance of 2 Kms to keep the 
O.F.C. joint well protected and also to keep extra length of cable which may be required in 
the event of faults at a later date. The joint chambers are made at site using bricks and mortar 
or are of pre- cast RCC type. 
Supply and fixing of Pre-fabricated RCC Closure as Joint Chamber : 
For supplying RCC Ring, First, a RCC ring clos  
rim thickness 50mm made of standard 1:2:4 concrete mix. It should have a split (with two 
halves) RCC cover of thickness 50mm made of cement concrete mix of 1:2:4 (1: cement, 2: 
coarse sand, 4 stone aggregate mm nominal size reinforced with MS fabric 75 x 75 mm 
mesh of weight not less than 7.75 Kg per sq. meter having galvanized iron handles for each 
half to facilitate easy lifting, to be used as joint chamber. The word ‘OFC’ should be 
engraved on each half of the cover. The joint chamber should be so designed that PLB 
pipe/PLB Blowing Type/Pre-installed rope ends remain protruding minimum 5 cms inside 
the chamber. The PLB pipes should be embedded within the chamber in such a way that 
PLB pipe remains free from the weight of the construction. The joint chamber should be 
plastered on all internal surfaces and top edges with cement mortar of 1:3 (1: cement, 3: 
coarse sand) with a floating coat of complete cement as per standard. The joint chamber is 
to be filled with clean sand before closing. 

 
`In Golden Quadrilateral & East West Corridor routes (every 10 Km) : 
For fixing Pre-cast RCC chamber, first a pit of size 1.5 m x 1.5 m x 1.65 m depth is 
required tobe dug. Pre cast RCC chamber consists of three parts (i) round base plate in two 
half of 140 cm dia and 5 cm thickness (ii) full round RCC joint chamber with diametre of 
120 cm and height of 100 cm and thickness of 5 cm (iii) round top cover will be in two 
halves with diametre of 140 cm and thickness of 5 cm having one handle for each half in 
centre and word ‘BSNL OFC’ engraved on it.. After, fixing the pre-cast RCC joint 
chamber, the joint chamber is filled with clean sand before closing. Lastly, back filling of 
joint chamber pit with excavated soil is carried out. 

 
CABLE PULLING AND JOINTING/SPLICING: 

 
CABLE PULLING: 
Manholes marked during PLB pipe Type/Pre-installed ropes laying of approx. size of 3m 
lengthx 1.0m width x 1.65m depth shall be excavated for pulling the cables. There may be 
situations where additional manholes are required to be excavated for some reasons, to 
facilitate smooth pulling of cable. Excavation of additional manholes will be carried out, 
without any extra cost. De-watering of the manholes, if required, will be carried out without 
any extra cost. Dewatering/ De-gasification of the ducts, if required, will be carried out 
without any extra cost. The existing 6mm PP rope shall be replaced by with PP rope of 
8mm dia between the two consecutive manholes. This is to ensure that the PLB pipes 
Type/Pre-installed ropes are cleaned for pulling the cable without exerting undue tension on 
the OF cable. While cleaning, excessive pressure should not be put as this may result in 
breaking of P.P. rope and thus requiring opening of additional manholes. However, in case 
the cleaning rope gets stuck up during pulling, the location of clogging of PLB Pipe 
Type/Pre-installed ropes should be measured and located accurately. The trench at that 
location should be opened and the PLB Pipe Type/Pre-installed ropes should be cleaned 
properly or if not 



88  

possible, it should be changed by a clean new PLB Pipe Type/Pre-installed ropes to facilitate 
easy cable pulling at a later stage without any breakage. If clogging of PLB Pipe 
Type/Preinstalled ropes is in the location where the pipes are protected either by RCC Pipe 
Type/Pre-installed ropes or by concreting and the protection is 

broken for cleaning/changing the PLB Pipe, the protection thus removed should be brought 
back to normal by the contractor without any extra cost. However, PLB Pipes Type/Pre- 
installedropes, RCC Pipes required for this purpose will be supplied by the BSNL. 

 
CABLE BLOWING 
 The tenderer should blow/de blow the cable in the PLB duct by air jet blowing as per 
Specification. Within 7 days of notice, the contractor shall commence Blowing /deblowing and 
complete the work at an average speed of 4 KM per day. There shall not be any damage to the 
OF cable blown/de blown. Cable blowing shall be done using blowingmachine which can be 
kept inside the manhole, as it will avoid formation of loop outside. Compressor of suitable 
capacity shall be used. 

 Blowing has to be done for the route length, end to end. This implies work may have tobe 
done beyond the section awarded to the contractor, and he is bound to do it. The works involved 
in blowing are listed below. 
 Transportation of all materials issued by BSNL from stores including cable drums, joint 
rings and handling of the same (including loading, unloading, handling and local distribution). 
 Digging of manhole and reinstatement after blowing of cable. 
 The opening of End plug, de-roping of rope in PLB pipes. 
 Duct integrity test as per specifications. 
 If any coupler is not connected properly, they should be connected at the coupling 
points.If required the coupling points are to be dug open for this purpose and the existing 
duct cut, aligned and coupled properly. Extra piece of pipe if required has to be coupled. 
 Blowing of cable and fixing cable seal plug. 
 Keeping 30mtr coil in every joint chamber. 
 Digging of joint chambers, placing RCC chambers supplied by BSNL, and filling 
with river sand. 
 Closing the manhole/joint cover and ensuring that the cover sits properly. 

 
If there is time gap after laying of pipes and blowing, the contractor should carry out Duct 
Integrity test of the pipe to the specified pressure and ensure that there is no block or leak, as 
per specifications. If there are blocks the same shall be rectified. A check list may be submitted 
to the site Engineer of the section after every pipe is tested, indicating the block etc. and the 
action taken to rectify the duct. No separate rates are payable for duct integrity test or 
rectification of ducts. 

 
Cable should be blown for the entire section in the pre-assigned pipe & colour. No crossing 
should take place in manholes between different coloured pipes, if multiple pipes are available. 
Ensure no mud, water or debris goes inside the pipe during the work. Any obstructions 
found in the pipeline after cable blowing, shall be removed at the expense of the Contractor. 

 
Depending upon the length of the cable and the addl. length required at manholes, chain 
measurement should be taken from the starting end of the section, and the drums should be 
properly located. 
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The drums are of approx. 2 Km to 4 Km and may sometimes be smaller. It may be preferable 
to blow the OF cable by placing the drum at the manhole point nearest to midpoint of the 
coil size and blow in both directions. The standard practice is to keep the clock-wise end of 
the cable to A side of the 

route and the anticlockwise end to 'B' side. Also, it is the convention to have the clock-wise 
end on top and anticlockwise at the bottom of the drum. With that in view, the OF Cable is 
mounted on the jack and wheel and positioned at the manhole point. It is important to keep the 
drum shaft (axle) in horizontal position by adjusting the jacks. After it is set in position, the 
cable should be inserted into the blowing machine. 

 
Proper communication is to be established between the lead-in and take out manholes. This 
can be done by suitable Trans Receivers (Walkie Talkies) or Magneto telephones with drop 
wire. This has tobe arranged by the contractor and communication with each point should be 
kept throughout the blowing. OF cable at RCC chambers should be lead along the walls & 
suitable MS clamps should be provided (4 on each side). Additional protection of cable if 
required shall be provided at manholes. 

 
3. EXCAVATION OF TRENCHES 

i)Trenching 
Location and Alignment of the Trench: In city areas, the trench will normally follow the 
foot- path of the road except where it may have to come to the edge of the carriage way when 
cutting across road with specific permissions from the concerned authorities maintaining the 
road (such permissions shall be obtained by the department). Outside the city limits the trench 
will normally follow the boundary of the roadside land. However, where the road side land is 
full of burrow pitsor afforestation or when the cable has to cross culverts/bridges or streams, 
the trench may come closer to the road edge or in some cases, over the embankment or 
shoulder of the Road (Permissions for such deviations for cutting the embankment as well as 
shoulder of the road shall be obtained by the contractor on behalf of BSNL). 
The alignment of the trench will be decided by a responsible departmental official, not below 
the rank of a Junior Telecom Officer. Once the alignment is marked, no deviation from the 
alignment is permissible except with the approval of Engineer-in-charge. While marking the 
alignment only the center line will be marked and the Contractor shall set out all other work to 
ensure that, the excavated trench is as straight as possible. The Contractor shall provide all 
necessary assistance and labour, at his own cost for marking the alignment. Contractor shall 
remove all bushes, undergrowth, stumps, rocks and other obstacles to facilitate marking the 
center line without any extra charges. It is to be ensured that minimum amount of bushes and 
shrubs shall be removed to clear the way and the contractor shall give all consideration to the 
preservation of the trees. 

 
ii) Line-Up: The line-up of the trench must be such that PLB pipe(s) shall be laid in a 
straight line except at locations where it has to necessarily take a bend because of change in 
the alignment or gradient of the trench, subject to the restrictions mentioned elsewhere. 

 
iii) Method of Excavation: In city limits as well as in built up areas, the contractor 
shall resort to use of manual labour only to ensure no damage is caused to any underground or 
surface installations belonging to other public utility services and/or private parties. However, 
along the Highways and cross country, there shall be no objection to the Contractor resorting 
to mechanical means of excavation, provided that no underground installations exist in the 
path of excavation, if any, are damaged. 
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There shall be no objection to resort to horizontal boring to bore a hole of required size and 
to push through G.I. Pipe (65mm/40mm dia) through horizontal bore at road crossing or rail 
crossing or small hillocks etc. 
All excavation operations shall include excavation and ‘getting out’. ‘Getting out’ shall 
include throwing the excavated materials at a distance of at least one metre or half the depth 
of excavation, whichever is more, clear off the edge of excavation. In all other cases ‘getting 
out’ shall include depositing the excavated materials as specified. 

In Rocky strata excavation shall be carried out by use of electro mechanical means like 
breakers or by blasting wherever permissible with express permission from the competent 
authority. If blasting operations are prohibited or nor practicable, excavation in hard rock 
shall be done by authorize. 
Trenching shall as far as possible be kept ahead of the laying of pipes. Contractor shall 
exercise due care that the soil from trenching intended to be loose for back filling is not mixed 
with loose debris. While trenching, the Contractor should not cause damage to any 
underground installations belonging to other agencies and any damage caused should be made 
good at his own cost and expense. 
The contractor to prevent any accident to pedestrians or vehicles shall provide necessary 
barricades, night lamps, warning boards and required watchman. While carrying out the 
blasting operations, the contractor shall ensure adequate safety by cautioning the vehicular 
and other traffic. The contractor shall employ sufficient man-power for this with caution 
boards, flags, signwritings etc. 
The contractor should provide sufficient width at the trench at all such places, where it is 
likely to cave in due to soil conditions without any extra payment. A free clearance of 
minimum 15 cms. should be maintained above or below any existing underground 
installations. No extra payment will be made towards this. 
In order to prevent damage to PLB pipes over a period of time, due to the growth of trees, 
roots, bushes, etc. the contractor shall cut them when encountered in the path of alignment of 
trench without any additional charges. 
In large burrow pits, excavation may be required to be carried out for more than 165 cms in 
depthto keep gradient of bed less than 15 degrees with horizontal. If not possible as stated 
above, alignment of trench shall be changed to avoid burrow pit completely. 
iv) Depth and Size of the Trench : For normal & hard soil for all areas including ordinary 
& hard rock for all areas minimum depth shall be 165 cms shall be for penalty. For ordinary 
& hardrock minimum depth shall be 135 cms shall be followed for penalty. For Hilly terrain 
,minimum depth shall be 90 cms shall be followed for penalty. However, Engineer-in-charge 
in exceptional cases due to adverse site conditions encountered, may allow to lay PLB Pipes 
at a lesser depth with additional protection. In all cases, the slope of the trench shall not be 
less than 15 degrees with the horizontal surface. The width of the trench shall normally be 45 
cms. at the top and 30 cms. at the bottom. In case, additional pipes (PLB/GI/RCC Pipes) are 
to be laid in some stretches,the same shall be accommodated in this normal size trench. 
When trenches are excavated in slopes, uneven ground, inclined portion, the lower edge shall 
be treated, as top surface of land and depth of trench will be measured accordingly. In certain 
locations, such as uneven ground, hilly areas and all other places, due to any reason 
whatsoever it can be ordered to excavate beyond standard depth of 165 cms to keep the bed 
of the trench as smooth as possible. Near the culverts, both ends of the culverts shall be 
excavated more than 165 cms. to keep the gradient less than 15 degree with horizontal. In 
case where depth beyond specified depth is necessary it shall be clearly indicated in the 
technical specification of bid documents and of each work order. No extra payment shall be 
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made for such extra depth. 
 
 

If excavation is not possible to the minimum depth of 165 cms., as detailed above, full facts 
shall be brought to the notice of the Engineer-in-charge in writing giving details of location 
and reason for not being able to excavate that particular portion to the minimum depth. The 
competent authority shall grant approval in writing under genuine circumstances. The 
decision of the competent authority shall be final and binding on the contractor. 

 
v) Dewatering: The Contractor shall be responsible for all necessary arrangements to 
remove or pump out water from trench. The Contractor should survey the soil conditions 
encountered in the section and make his own assessment about dewatering arrangements that 
may be necessary. No extrapayment shall be admissible for this. 

vi) Wetting: Wherever the soil is hard due to dry weather conditions, if watering is to be 
done for wetting the soil to make it loose, the same shall be done by the contractor. No extra 
payment shall be admissible for this. 

 
vii) Blasting: For excavation in hard rock, where blasting operations are considered 
necessary, the contractor shall obtain approval of the Engineer-in-Charge in writing for 
resorting to blasting operations. 
The contractor shall obtain license from the competent authority for undertaking blasting 
work as well as for obtaining and storing the explosive as per the Explosive Act, 1884 as 
amended up to date and the explosive Rules, 1983. The contractor shall purchase the 
explosives fuses, detonators, etc. only from a licensed dealer. Transportation and storage of 
explosive at site shall conform to the aforesaid Explosive Act and Explosive Rules. The 
contractor shall be responsible for the safe custody and proper accounting of the explosive 
materials. Fuses and detonators shall be stored separately and away from the explosives. The 
Engineer-in-Charge or his authorized representative shall have the right to check the 
contractor’s store and account of explosives. The contractor shall provide necessary facilities 
for this. 
The contractor shall be responsible for any damage arising out of accident to workmen, public 
or property due to storage, transportation and use of explosive during blasting operation. 
Blasting operations shall be carried out under the supervision of a responsible authorized 
agent of the contractor (referred subsequently as agent only), during specified hours as 
approved in writing by the Engineer-in-Charge. The agent shall be conversant with the rules 
of blasting. 
All procedures and safety precautions for the use of explosives drilling and loading of 
explosives before and after shot firing and disposal of explosives shall be taken by the 
contractor as detailed in IS:4081 safety code for blasting and related drilling operation. 

 
viii) Trenching Near Culverts/Bridges : The PLB pipes shall be laid in the bed of culvert 
at the depth not less than 165 cms protected by G.I. pipes/ DWC/ RCC and concreting as 
decided by Engineer-in-Charge. 
Both ends of culverts shall be excavated more than 165 cms in depth to keep the gradient of 
not less than 15 degree with horizontal. The bed of trench should be as smooth as possible. 
While carrying out the work on bridges and culverts, adequate arrangement for cautioning the 
traffic by way of caution boards during day time and danger lights at night shall be provided. 
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In case of small bridges and culverts, where there is a likelihood of their subsequent 
expansion and authorized, the cable should be laid with some curve on both sides of the 
culvert or the bridge to make some extra length available for re-adjustment of the cable 
at the time of reconstruction ofculvert or the bridge. 

 
4. LAYING OF H.D.P.E. PIPES / COILS: 
After the trench is excavated to the specified depth, the bottom of the trench has to be cleared 
of all stones or pieces of rock and leveled up properly. A layer of soft soil/or sand(in case the 
excavated material contains sharp pieces of rock/stones) of not less than 5 cms is required for 
leveling the trench to ensure that the cable when laid will follow a straight alignment. 
Adequate care shall be exercised while laying so that the OF cables are not put to undue 
tension/pressure after being laid as this may adversely affect the optical characteristics of 
cables with passage of time. 
The contractor shall ensure that trenching and pipe laying activities are continuous, without 
leaving patches or portions incomplete in between. In case intermediate patches are left, 
measurement of the completed portions will be taken only after work in such left over 
patches are also completed in all respects. 

Preparatory to aligning the pipe for jointing, each length of the PLB pipe shall be thoroughly 
cleaned to remove all sand, dust or any other debris that may clog, disturb or damage the 
optical fibre cable when it is pulled at a later stage. The ends of each pipe and inside of each 
PLB socket shall be thoroughly cleaned of any dirt or other foreign materials. 
After the trench is cleaned the PLB Pipes/Coil shall be laid in the cleaned trench, jointed with 
“O” ring type PLB Sockets & 6 mm PP rope should be drawn through the PLB Pipes at the 
time of laying the pipes to facilitate cable pulling at a later stage. At every manhole 
approximately at every 200m or at bends or turns the pp rope will be tied to the PLB end caps 
used for sealing the PLB pipes, to avoid entry of rodents/mud etc. 
At the end of each day work, the open ends of the pipes sections shall be tightly closed with 
end caps to prevent the entry of dirt/mud, water or any foreign matter into PLB pipes until the 
work is resumed. 

In City, Town, Urban area falling within Municipal/Corporation limits, the PLB Pipes shall be 
laid with protection using RCC/DWC/G.I. Pipes/Concreting reinforced with weld mesh. 
Moreover, in cross country routes, if depth is less than 1.2 metres, protection by using 
RCC/DWC/G.I. Pipe/Concreting reinforced with weld mesh shall be provided. Engineer-in- 
charge shall decideabout such stretches and type of protection to be provided in view of the site 
requirements. Normally 100mm RCC/DWC Pipes shall be used for protecting PLB Pipe but if 
more than one PLB Pipe is to be laid and protected, RCC /DWC Pipe of suitable size to 
accommodate the required number of PLB Pipes shall be used. 

 
The PLB Pipes shall be laid in RCC Full Round spun Pipes/DWC/GI pipes as required at road 
crossings. The RCC pipes/GI pipes shall extend at least 3 metres on either side of the road at 
road crossings. At road crossings, extra GI/PLB Pipes may be laid as per the direction of the 
Engineer-in-charge. On Rail bridges and crossings, the PLB Pipes shall be encased in suitable 
cast iron as prescribed by the Railway Authorities. 

 
Whenever RCC pipes are used for protection, the gaps between the RCC collars and the RCC 
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pipes shall be sealed using cement mortar 1:3 (1:53 grade cement of reputed brand, 3: fine 
sand without impurities) to bar entry of rodents. Every third collar of RCC 

 
pipes (Normally of 2 metres length) and also both ends of RCC Pipes will be embedded in 

a concrete block ofsize 40 cms. (L) x 40 cms (W) x 25 cms (H) of 1:2:4 cement concrete mix 
(1:53 grade cement of reputed brand, 2: coarse sand, 3: stone aggregate of nominal size of 
20mm) so that the alignment of RCC pipes remain firm and intact and to avoid entry of 
rodents. 
Wherever GI Pipes are used, special care should be taken to ensure that G.I. Pipes are coupled 
properly with the sockets so as to avoid damage to PLB Pipe and eventually the OF Cable in 
the event of pressure coming on the joint and G.I. Pipe joint giving its way. Rubber bushes 
shall be used at either ends of the GI pipes to protect PLB Pipe. Both the ends of G.I Pipe will 
be embedded in a concrete block of size 40 cms (L) x 40 cims (W) x 25 cms (H) of 1:2:4 
cement concrete mix (1:53) grade cement of reputed brand, 2: coarse sand, 3: stone aggregate 
of nominal size of 20mm) so that the alignment of G.I. Pipes remain firm and intact and to 
avoid entry of rodents. 

 
In case of protection by concreting at site, the nominal dimension of concreting shall be 
250mm x 250mm section. Cement Concrete Mixture used shall be of 1:2:4 composition i.e. 1: 
53 grade Cement of a reputed company, 2 : Coarse Sand, 4 : Graded Coarse Stone aggregate of 
20mm nominal size, reinforced with MS weld mesh. As the RCC is cast at site, it is imperative 
to ensure that special care is taken to see that proper curing arrangements are made with 
adequate supply of water. The contractor shall invariably use mechanical mixer at site for 
providing RCC protection to ensure consistency of the mix. 

For carrying out concreting work in trenches, yellow PVC sheets of width not less than 1.0M 
and of weight not less than 1 kg. per 8 sq. metres shall be spread and nailed on sides of the 
trench to form trapezoidal section for concreting in the cleaned trench, to avoid seepage of 
water into the soil. A bed of cement concrete mixture of appropriate width and 75 mm 
thickness shall be laid on the PVC sheet, before laying PLB pipes. The PLB pipes shall then 
be laid above this bed of concrete. After laying the PLB pipes, MS weld mesh should be 
wrapped around and tied and concrete mix is to be poured to form the cross sectional 
dimensions as instructed by the Engineer-in-charge. The strength of RCC is dependent on 
proper curing, therefore, it is imperative that water content of RCC mix does not drain out into 
the surrounding soil. Portions where cement concreting have been carried out shall be cured 
with sufficient amount of water for reasonable time to harden the surface. 

 
After curing, refilling of the balance depth of the trench has to be carried out with excavated 
soil. 
The PLB pipes/RCC/GI pipes shall be laid only in trenches accepted by Engineer-in-charge or 
his representative. The Contractor shall exercise due care to ensure that the PLB pipes are not 
subjected to any damage strain. 

 
Water present in the trench at the time of laying the PLB Pipes shall be pumped out by the 
contractor before laying the pipes in the trench to ensure that no mud or water gets into the 
pipes, thus choking it. 
In case of nallahs, which are dry for nine months in a year, the PLB Pipes shall be laid inside 
the RCC Pipes/ or GI Pipes and concrete laid at a minimum depth of 165 cms., as instructed 
by the Engineer-in-charge. The mechanical protection shall extend at least 5 metres beyond 
the bed of nallah on either side. 
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Notwithstanding anything contained in clauses referred above, the Engineer-in-charge may 
order, based on special site requirements, that the PLB Pipes may be encased in reinforced 
cement concrete, as detailed, ibid. 

 
While laying the pipes, a gap of 2M is kept at convenient locations approx. 200m apart and at 
the bends and turns, which will be used as manholes during OF cable pulling. Ends of the PLB 
pipes at the manholes shall be sealed using PLB end caps after tying the PP rope to the end 
caps to avoid choking of the pipes. In a similar manner, manholes shall be kept while 
approaching bridges, road crossings etc., as instructed by the Engineer-in-charge. The location 
of the manholes will be decided by the Engineer-in-charge. 

 
5. Laying Protection Pipes on Bridges and Culverts : 

 
In case trenching and pipe laying is not possible in the beds of the culverts, the pipes shall be 
laid over the culverts/bridges after getting due permission from the competent authority. Of 
late the bridge construction authorities are providing ducts below the footpaths on the bridges 
for various services. The telecom officers need to maintain good liaison with the concerned 
authority to get one side of the duct allotted for Telecom Cables. In such ducts, G.I. Pipes can 
be coupled and laid for pulling the cables. It would be pertinent to mention here that 
close liaison with bridgeconstruction authorities would be of immense advantage in ensuring 
provision of ducts on one or both the sides of the bridges as per future requirements. However, 
for laying cables on existing bridges, where duct arrangement does not exist, one of the 
following methods may be adopted. 

Normally in the Bridges/Culverts, where there are no ducts and where the cushion on the top of 
the Arch is 50 cm to 100 cm or more, G.I. Pipe (Carrying PLB pipe and cable) may be buried 
on the top of the Arch adjourning the parapet wall, by digging close to the wheel guards. Every 
precaution shall be taken to see that no damage occurs to the arch of the culvert. After burying 
theGI pipe, the excavated surface on the arch shall be restored. Where the thickness of the Arch 
is less than 50 cms, the pipe must be buried under the wheel guard masonry and the wheel guard 
rebuilt. 

 
If neither of the two methods is possible, the G.I. Pipes/GI Troughs/DWC Pipes must be 
clamped outside the parapet wall with the clamps. If necessary, the pipe may be taken through 
the parapet wall at the ends where the wall diverges away from the road. 

 
In case where the methods explained in clauses referred above are not possible, the G.I. 
Pipes/GI Troughs/DWC Pipes can be fixed on the top of the road curb close to the 
inside face of the parapet wall by means of clamps, using raw plugs and wood screws or 
small diameter bolts, without damaging the concrete and limiting the external diameter of the 
bolts to 7.5 mm. The permission for carrying out this work will be obtained from the Road 
Authorities by the contractor. Methods cited in above clauses should be carried out under 
close supervision of Road authorities. 

 
The surface to be concreted should be thoroughly cleaned and leveled before concreting. At 
both ends of the Bridges/Culverts, where the GI Pipes/GI Troughs slope down and get buried, 
the concreting should be extended to ensure that no portion of the GI Pipes/GI Troughs is 
exposed as ordered by the Engineer-in-charge to protect the Pipe/Trough from any possible 
damage externally caused. Where white wash/colour wash is existing on the Bridges/Culverts, 
the same should also be carried out on the concreted portion to ensure uniformity. 
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6. Back Filling and Dressing of the Trench : 
 

The earth used for filling shall be free from all roots, grass, shrubs, vegetation, trees, saplings 
and rubbish. Provided that the PLB Pipes have been properly laid in the trench at the 
specified depth, the back--filling operation shall follow as closely as practicable. The back- 
filling operation shall be performed in such a manner so as to provide firm support under and 
above the pipes and to avoid bend or deformation of the PLB pipes when the PLB pipes get 
loaded with the back filled earth. 

 
At locations where the back filled materials contains stones/sharp objects which may cause 
injury to the PLB pipes and where the excavated or rock fragments are intended to refill the 
trench in whole or in part, the trench should be initially filled, with a layer of ordinary soil or 
de-rocked loose earth of not less than 10 cms above the pipes. 
Back filling on public, private roads, railway crossings, footpaths in city areas shall be 
performed immediately after laying the PLB pipes. Back filling at such locations shall be 
thoroughly rammed, so as to ensure original condition and made safe for traffic. All excess 
soil/material left out on road/footpath/railway crossing shall be removed by contractor. 
However, along the highways and cross-country, the dug-up material left out should be kept as 
heap above the trench while refilling. 

 
In city limits, no part of the trench should be kept open for more than 50 metres length at 
any timeand in all places where excavation has been done, no part of the trench should be 
kept open overnight to prevent any mishap or accident in darkness. 

7 MICRO TUNNELING 
 

 GENERAL WORK DESCRIPTION 
 

Laying of PLB pipe of different types and sizes in general, including some or all of the 
following activities:- 

 
Horizontal boring and laying the PLB pipe through it: 
Horizontal boring and PLB pipe laying through it along road and under railway/ road/ canal/ 
streams crossing in all type of soil at suitable depth including all civil works. Supply of 
all tested tools and tackles other required equipment and consumables, labour etc. and making 
all such necessary arrangements are under vendor’s scope. Total job has to be completed 
within time schedule mentioned in work order. The work is specified under two major heads. 

 
a) Laying along the road. 
b) Road/ Rail/ canal crossing (road crossing means crossing a road of minimum width of 8 
mtr.) 

 
Under each head there will be again three different sizes of boring : 

 
a) Boring of single pipe. 
b) Boring from two pipes to four pipes. 
c) Boring more than four pipes. 
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The PLB pipe will be pulled through the horizontal bore with insertion of nylon rope provided by 
the department. Balloon (25mm. dia and 45mm length) test both ways is to be carried out by the 
bidder including the rope insertion if necessary for each pipe line. Duct integration test is to be 
carried out for each pipe in case of without rope pipes. 

 
 SPECIFICATION FOR PLB PIPE LAYING BY MICRO TUNNELING 

 
1. In this system of cable laying following job specification should be maintained: 
(i) Guided boring / drilling technology is to be used. Mechanical mores are not permitted 

 
a. Radio or any other detection system should be used for avoiding damage to existing 
underground utilities i.e. electric supply, water pipe lines, telecom copper cables and optical 
fiber cables, gas pipe lines, sewerage etc. 

 
b. The depth of boring should be such as to clear any underground utilities/obstacles.However 
in no case the depth of boring be less than 2m from the road surface. 

 
c. In horizontal and vertical boring the system should be capable of going up to 10 mtsbelow 
the ground level. 

 
d. In a shift of 8 hrs at least 500( Five hundred ) meter of drilling should be achieved. 

 
e.As far as possible cable should be laid in drum lengths and cutting of cable should beavoided 
while laying along road . 

 
2. Ground penetrating Radar survey and damage to Telephone cable and other 
underground utility services: 

(i) The contractor should collect all available information regarding underground services 
and take necessary care to protect them. He should also have sufficient arrangements to 
identify and protect such underground services. 

 
(ii) The contractor shall carry out ground penetrating Radar survey along the proposed cable 
route at his own cost to identify the underground services and for setting out the rules as 
directed by executive officer. The executive officer shall provide the route map to the 
contractor if available for plotting the existing utilities and setting the route for horizontal 
drilling. However, for safe drilling the contractor should make requisite inspection and test pits 
whenever necessary. 

 
3. LIFTING OF PLB PIPE: 

 
 The PLB pipe will be handed over to the contractor at stores. The contractor is to lift the 
store from the store depot to the work site. 

 Guarding at work site is to be done by the contractor. 
 At the time of laying, jack and wheel should be used so that the pipe is not damaged. 
 The contractor is to make arrangement of water and power at the site of work 
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 Permission for laying is to be taken by contractor from appropriate civic & road 
authorities. 

 Digging of test pit and restoration of pits are to be done by the contractor. 
 

4.Fixing of Route Indicators/Joint Indicators: Pits shall be dug 1 M. towards jungle side at 
every manhole for fixing of Route Indicator. In addition, Route Indicators are also required to 
be placed where O.F Cable changes directions like road crossing etc. The pits for fixing the 
indicator shall be dug for a size of 60 cms. X 60 cms. and 75 cms. (depth). The indicator shall 
be secured in upright position by ramming with stone and murrum up-to a depth of 60 cms. 
And concreting in the ratio of 1:2:4(1: cement, 2: coarse sand, 4: stone aggregate 20 mm 
nominal size) for the remaining portion of 15 cms. Necessary curing shall be carried out for 
the concreted structure with sufficient amount of water for reasonable time to harden the 
structure. The route indicator shall be painted with primer before painting with oil paint. The 
material used should bear ISI mark. The size of each written letter should be at least 3.5 cms. 
The colours of painting is yellow for Route Indicator and colour of sign writing white for 
Letters . The numbering scheme for route indicators will be Joint No./Route Indicators No. for 
that joint. For example 2/6 indicator means 6th route indicator after 2nd joint. 

 
8. DOCUMENTATION : 

 
The documentation, consisting of the following shall be prepared exchange to exchange for 
intra SSAOFC links and for each section in case of Inter SSA/National Long Distance routes. 

i) Route Index Diagrams – General : 
This diagram shall consist of pipe Route Details on Geographical Map drawn to scale with 
prominent land marks and alignment of pipe with reference to road. This shall be prepared on 
A-3 sheets of 80 GSM. 

ii) Route Index Diagrams – Profile : 
These diagrams shall contain: Make and size of the pipe, Offset of pipe from center of the 
road at every 10 metres, Depth profile of pipe at every 10 metres; Details of protection with 
type of protection depicted on it, Location of culvert and bridges with their lengths and 
scheme of laying of PLB Pipe/coil thereon, Important landmarks to facilitate locating the pipe 
in future and Location of pulling manholes. 

These diagrams shall be prepared on A-4 sheets of 80 GSM. On one sheet profile of maximum 
400 metres shall be given to ensure clarity. 

 
All the diagrams (i) & (ii) shall bear the signatures of the contractor, the SDE-Site-in-charge 
as a proof of accuracy of the details. The diagrams shall be bound in A-4 size book with 
cover. The cover sheets shall be of 110 GSM and laminated. The front cover shall have the 
details: Name of the SSA/Project Organization, Name of the OFC Link, Name of the 
Contractor, Date of commencement of work & Date of completion of work 
For each route/section, 6 sets of above mentioned document shall be submitted. 

 
9. SAFETY PRECAUTION : 
i) Safety Precautions when excavating or working in excavations close to electric cables. 
The Engineer-in-charge of the work should get full information from Electricity undertaking 
regarding any electric cables, which are known or suspected to exist near the 
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Proposed excavation and unless this is done, excavation should not be carried out in the section 
concerned. The electricity undertaking should be asked to send a representative and work 
should be preceded with close consultation with them. 
Only wooden handled hand tools should be used until the electric cables have been completely 
exposed. A cover slab of concrete, brick or stone from above should usually be used to protect 
power Cables, not laid in conduits. They may or may not be protected on the sides. It is safer, 
therefore, always to drive the point of the pickaxe downwards then uncovering a cable, so that 
there is less chance of missing such warning slabs. No workman should be permitted to work 
alone where there are electric cables involved. At least one more man should be working 
nearby so that help can be given quickly in case of an accident. If disconnection of power 
could be arranged in that section it will be better. No electric cables shall be moved or altered 
without the consent of the Electric Authority and they should be contacted to do the needful. If 
an electric cable is damaged even slightly, it should be reported to the Electric Authority and 
any warning bricks disturbed during excavation should be replaced while back filling the 
trench. Before driving a spike into the ground, the presence of other underground properties 
should be checked. Information on plans regarding the location of power cables need not to be 
assumed as wholly accurate. Full precautions should be takenin the vicinity until the power 
cable is uncovered. All electric cables should be regarded as being live and consequently 
dangerous. Any power is generally dangerous, even low voltage proving fatal in several cases. 

 
ii) Electric shock-Action and treatment: 
Free the victim from the contact as quickly as possible. He should be jerked away from the live 

conductors by dry timber, dry rope or dry clothing. Care should be taken not to touch withbare 
hands as his body may be energized while in contact. Artificial respiration should begin 
immediately to restore breathing even if life appears to be extinct. Every moment of delay is 
serious, so, in the meanwhile, a doctor should be called for. 
Safety precautions while working in Public Street and along railway lines where a road or 
footpath is to be opened up in the course of work, special care should be taken to see that 
proper protection is provided to prevent any accidents from occurring. Excavation workshould 
be done in such a manner that it will not unduly cause inconvenience to pedestrians or 
occupants of buildings or obstruct road traffic. Suitable bridges over open trenches should be 
so planned that these are required for the minimum possible time. Where bridges are 
constructed to accommodate vehicular traffic and is done near or on railway property, it 
should be with the full consent and knowledge of the competent railway authorities. 

iii) Danger from falling material: 
Care should be taken to see that apparatus, tools or other excavating implements or excavated 

materials are not left in a dangerous or insecure position so as to fall or be knocked into the 
trench thereby injuring any workman who may be working inside the trench. 

 
iv) Care when working in Excavations: 
Jumping into a trench is dangerous. If it is deep, workmen should be encouraged to lower 

themselves. Workers should work at safe distance so as to avoid striking each other 
accidentally with tools. If the walls of the trench contain glass bits, corroded wire or sharp 
objects they should be removed carefully. If an obstruction is encountered, it should be 
carefully uncovered and protected if necessary. Care must be taken to see that excavated 
material is not left in such a position that it is likely to cause any accident or obstruction to a 
roadway or waterway. If possible the excavated material should be put between the workmen 
and the traffic without encroaching too much on the road. 
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v) Danger of cave in: 
When working in deep trenches in loose soil, timbering up/shoring the sides will prevent soil 
subsidence. The excavated material should be kept at sufficient distance from the edge of the 
trench or pit. Vehicles or heavy equipment must not be permitted to approach too close to the 
excavation. When making tunneled opening, it should be ensured that the soil is compact 
enough to prevent cave in even under adverse conditions of traffic. Extra care should be taken 
while excavating near the foundations of buildings or retaining walls. In such cases, excavation 
should be done gradually and as far as possible in the presence of the owners of the 
property. 

 
vi) Protection of Excavations: 
Excavations in populated areas, which are not likely to be filled up on the same day should be 
protected by barriers or other effective means of preventing accidents and the location of all 
such openings must in any event be indicated by red flags or other suitable warning signs. 
During the hours from dusk to  dawn, adequate number of red warning lamps should be 
displayed. Supervisory officers should ensure that all excavations are adequately protected in 
this manner as serious risk and responsibility is involved. Notwithstanding adoption of the 
above-mentioned precautions, works involving excavations should be so arranged as to keep 
the extent of opened ground and the time to open it to a minimum 

 
vii) Precautions while working on roads: 
The period between half an hour after sun-set and half an hour before sunrise, and any period 
of fog or abnormal darkness may also be considered at night for the purpose of these 
instructions, for the purpose of providing the warning signs. Excavation liable to cause danger 
to vehicles or the public must at all times be protected with fencing of rope tied to strong 
uprights or bamboo poles at a suitable height or by some other effective means. Any such 
temporary erection which is likely to cause obstructions and which is   not readily visible 
should be marked by posts carrying red flags or boards with a red back-ground by day and by 
continuously lighted lamps at night. 

The flags and the lamps should be placed in conspicuous positions so as to indicate the 
pedestrians and drivers of vehicles the full expanse i.e. both width and length of the 
obstruction. The distance between lamps or between floors should not generally exceed 1.25m 
along the width and 6m along length of the obstruction in non-congested area, but 4 meters’ 
along the length in congested areas. If the excavation is extensive, sufficient notice to give 
adequate warning of the danger should be displayed conspicuously not less than 1.25m above 
the ground and close to the excavation. Where any excavation is not clearly visible for a 
distance of 25m to traffic approaching from any direction or any part of the carriage way of 
the road in which the excavation exists, a warning notice should be placed on the side or edge 
of all such roads from which the excavation or as near the distance as is practicable but not 
less than 10m from the junction of an entering or intersecting road in which the excavation 
exists. All warnings, in these should have a red background and should be clearly visible and 
legible. All warning lamps should exhibit a red light, but white lights may be used in addition 
to facilitate working at night. Wherever required a passage for pedestrians with footbridge 
should be provided. At excavations, cable drums, tools and all materials likely to offer 
obstructions should be properly folded, round and protected. This applied to jointer’s tents as 
well. Leads, hoses etc. stretched and across the carriageway should be guarded adequately for 
their own protection and also that of the public. 
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viii. Traffic Control : 
The police authorities are normally responsible for the control of traffic and may require the 
setting up of traffic controls to reduce the inconvenience occasioned by establishment of a 
single line of traffic due to restriction in road width or any other form of obstruction caused by 
the work. As far as possible, such arrangements should be settled in advance. If there are any 
specific regulations imposed by the local authorities, these should be followed. 
ix. Work along Railway Lines: 
Normally all works at Railway crossing is to be done under supervision of the railway 
authorities concerned, but it is to be borne in mind that use of white, red or green flags by the 
Departmental staff is positively forbidden to be used when working along a railway line as 
this practice may cause an accident through engine drivers mistaking them for railway signals. 
When working along a double line of railway, the men should be warned to keep a sharp look 
on both the “UP” and “DOWN” lines to avoid the possibility of any accident when trains pass 
or happen to cross one another near the work spot. 
x. Procedure and Safety precautions for use of explosives 
during blasting for Trenching: 
In areas where the cable trench cannot be done manually on account of boulders and rocks, it is 
necessary to blast the rocks by using suitable explosives. The quality of explosive to be 
used depends on the nature of the rocks and the kind of boulders. A few types of explosive 
fuses and detonators normally used for making trenches for cable works are detailed as: Gun 
powder, Nitrate, Mixture, Gelatin, Safety Fuse, Electric Detonator, and Ordinary Detonator. 
i ) Procedure : 
A detailed survey of the route is to be done to assess the length of the section where trenching 
is to be done with the help of blasting. A route diagram of the rocky section may be prepared 
indicating the length of the route where the explosives are to be used. For the purpose of 
obtaining license, a longer length of route should be given in the application as in many cases, 
after digging, rocks appear where blasting was not initially anticipated. 
Next a license will have to be obtained for use and storing of explosive in that section. If the 
area falls under a police commissioner, the authority for granting such license is the police 
commissioner of the concerned area. When the route does not fall in the jurisdiction of a 
police commissioner, the authority for issuing license is the District Magistrate. 

 
The concerned authority should be applied in prescribed form with a route map. The 
concerned authority will make an enquiry and issue a license for using/storing explosives for 
cable trenching work. Such license will be valid for 15 days only. The license should be got 
renewed if the blasting operation need to be extended. Once the license is granted, it is the 
responsibility of the holders of the license for the proper use of explosives, its transportation 
and storing. 

ii) Method of using : 
The safest explosive is the gelatin and electric detonator. Gelatin is in the form of a stick. 
Electric detonator is a type of fuse used for firing the explosive electrically. Holes are made 
at suitable intervals on rocky terrain or boulders either by air compressor or by manual 
chipping.The depth of the holes should be 2 to 3 ft. Fill up the holes with small quantity of 
sand for about 6”. First the electric detonator is to be inserted into the gelatin and the gelatin 
is to be inserted into the holes keeping the + ve and –ve wirings of electric detonators outside 
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the holes. Again refill the holes with sand. These + ve and –ve insulated wires of detonator 
are than extended and finally connected to an EXPLODER kept at a distance of not less than 
100m. Now the explosive is ready for balsting. But, before connecting wires to exploder for 
blasting, all necessary precautions for stopping the traffic, use of red flags, exchange 
ofcaution signals, etc., should be completed and only then Exploder should be connected and 
operated. 

 
iii) Operation of exploder (IDL schaffler type 350 type exploder) : 

The type 350 blasting machine consists of a bearing block with blasting machine system and 
the explosion proof light – alloy injection moulded housing. The exploder is held with the 
left hand. The twist handle is applied to the drive pin, clapped with the right hand turned in 
the clock wise direction in continuous measurements at the highest speed from the initial 
position until it reached to a stop. At this stage an indication lamp will glow. When the 
indication lampglows, “press button switch” should be pressed. This will extend the electric 
current todetonator and gelatin will be detonated. The rock will be blasted out of the trench. 
Number of holes can be blasted in a single stroke by connecting all such detonators in series 
connection and finally to the exploder. After blasting, again mazdoors are engaged on the 
work to clear the debris. If the result of the first blasting is not satisfactory, it should be 
repeated again onthe same place. 

iv) Warning : 
There may be two reasons for unsatisfactory results of the blasting : 
a) Misfire of gelatin due to leakage for current from detonator. 
b) Over loading because of overburden 

Never pull the broken wire pieces from the holes in such cases. Attempt should not be 
madeto re-blast the misfired gelatin. The safest way is to make a fresh hole by its side and 
put fresh gelatin in that hole and blast it. 

 
10. Precautions : 

The abstract of Explosives Rules 1983 which are relevant to our work is given below: 
Restriction of delivery and dispatch of explosives : 
No person shall deliver or dispatch any explosives to any one other than a person who is the 
holder of a license to possess the explosives or the agent of holder of such a license duly 
authorized by him in writing on his behalf. OR is entitled under these rules to possess the 
explosives without a license. 

 
The explosives so delivered or authorized shall in no case exceed the quantity, which the 
person to whom they are delivered or authorized to possess with or without a license under 
these rules. 
No other shall receive explosives from any person other than the holder of a license granted 
under these rules. No person shall receive from or transfer explosives to any person for a 
temporary storage or safe custody in a licensed premise unless prior approval is obtained from 
the Chief Controller. 

A person holding license for possession of explosives granted under these rules shallstore the 
explosives only in premises specified in the license. 

 
11. Protection from Lightening During Storing : 

Every magazine shall have attached there to one or more efficient lightening conductors 
designed and erected in accordance with the specification laid down in Indian Standard 
Specifications No.2309 as amended from time to time. The connections to various parts of earth 
resistance of the lightening conductor terminal on the building to the earth shall be testedat least 
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once in every year by a qualified electrical engineer or any other competent person holding a 
certificate of competency in this behalf from the State Electricity Department. A certificate 
showing the results of such tests and the date of the last test shall be hung up in conspicuous 
place in the building. 
i) Precautions during thunder–storm: 
When a thunder-storm appears to be imminent in the vicinity of a magazine or store house 
every person engaged in or around such magazine and store house shall be withdrawn to a 
safe distance from such magazine or store house and the magazine and store house shall be 
kept closed and locked until the thunder storm has ceased or the threat of it has passed. 

 
ii) Maintenance of records : 
Every person holding a license granted under these rules for possession, sale or use of 
explosives shall maintain records in the prescribed forms and shall produce such record on 
demand to an Inspection Officer. 

 
iii) Explosives not be kept in damaged boxes : 
The licensee of every magazine or store house shall ensure that, the explosives are always 
kept in their original outer package. In case, the outer package gets damaged so that the 
explosives contained therein cannot be stored or transported, such explosives shall be 
repacked only after the same are examined by controller of explosives. 

 
iv) Storage of explosives in excess of the licensed quantity : 

The quantity of any kind of explosives kept in any licensed magazine or store house shall 
not exceed the quantity entered in the license against such kind of explosives. No explosives 
in excess of the licensed quantity shall be stored in the magazine or store house unless a 
permit in this behalf is obtained from the licensing authority by a letter or telegram. 

 
v) Precautions to be observed at Site : 
The electric power at the blasting site shall be discontinued as far as practicable before charging 
the explosives. No work other than that associated with the charging operations shallbe carried 
out within 10 meters of the holes unless otherwise specified to the contrary by the licensing 
authority.When charging is completed, any surplus explosive detonators and fuses shall be 
removed from the vicinity of the hole and stored at a distance which should prevent accidental 
detonation in the event of a charge detonating prematurely in any hole. The holes which have 
been charged with explosives shall not be left unattended till the blsting is completed. Care shall 
be taken to ensure that fuse or wires connected to the detonation are not damaged during the 
placing of stemming materials and tamping. 

vi) Suitable warning procedure to be maintained : 
The licensee or a person appointed by the licensee to be in charge of the use of explosives at the 
site shall lay down a clear warning procedure consisting of warning signs and suitable signals 
and all persons employed in the area shall be made fully conversant with such signs and signals. 

 
vii) Precautions to be observed while firing : 
The end of the safety fuse if used in place of a detonator should be freshly cut before being 
lighted. The exploders shall be regularly tested and maintained in a fit condition for use in 
firing. An exploder shall not be used for firing a circuit above its rated capacity. The electric 
circuits shall be tested for continuity before firing. All persons other than the shot-firer and his 
assistant, if any, shall be withdrawn from the site before testing the continuity. 
For the purpose of jointing, the ends of all wires and cables should have the insulation 
removed for a maximum length of 5 cms. And should, then be made clear and bright for a 
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minimum length of 2.5 cms. And the ends to be joined should be twisted together so as to 
have a positive metal contact. Then these should be taped with insulation to avoid leakage when 
in contact with earth. 

 
In case of blasting with dynamite or any other high explosive, the position of all the bore 
holes to be drilled shall be marked in circles with white paint. These shall be inspected by the 
Contractor’s agent. Bore holes shall be of a size that the cartridge can easily pass down. After 
the drilling operation, the agent shall inspect the holes to ensure that drilling has been done 
only at the marked locations and no extra hole has been drilled. The agent shall then prepare 
the necessary charge separately for each bore hole. The bore holes shall be thoroughly cleaned 
before a cartridge is inserted. Only cylindrical wooden tamping rods shall be used for 
tamping. Metal rods or rods having pointed ends shall never be used for tamping. Onecartridge 
shall be placed in the bore hole and gently pressed but not rammed down. Other cartridges 
shall then be added as may be required to make up the necessary charge for the borehole. The 
top most cartridge shall be connected to the detonator which shall in turn be connected to the 
safety fuses of required length. All fuses shall be cut to the length required before being 
inserted into the holes. Joints in fuses shall be avoided. Where joints are unavoidable, a semi- 
circular niche shall be cut in one piece inserted into the niche. The two pieces shall then be 
wrapped together with string. All joints exposed to dampness shall be wrapped with rubber 
tape. 

 
The maximum of eight bore holes shall be loaded and fired at one occasion. The charges shall 
be fired successively and not simultaneously. Immediately before firing, warning shall be 
given and the agent shall see that all persons have retired to a place of safety. The safety fuses 
of the charged holes shall be ignited in the presence of the agent, who shall see that all the 
fuses are properly ignited. 

 
Careful count shall be kept by the agent and others of each blast as it explodes. In case all the 
charged bore holes have exploded, the agent shall inspect the site soon after the blast but in case 
of misfire the agent shall inspect the site after half an hour and mark red crosses (X) over the 
holes which have not exploded. During his interval of half an hour, nobody shall approach the 
misfired holes. No driller shall work near such bore until either of the following operationshave 
been done by the agent for the misfired boreholes. 

 
The contractor’s agent shall very carefully (when the tamping is a damp day) extract the 
tamping with a wooden scraper and withdraw the primer and detonator. 

The holes shall be cleaned for 30 cm of tamping and its direction ascertained by placing a 
stick in the hole. Another hole shall then be drilled 15 cm away and parallel to it. This hole 
shall be charged and fired. The misfired holes shall also explode along with the new one. 
Before leaving the site of work, the agent of one shift shall inform another agent relieving him 
for the next shift, of any case of misfire and each such location shall be jointly inspected and 
the action to be taken in the matter shall be explained to the relieving agent. 

 
The Engineer-in-charge shall also be informed by the agent of all cases of misfire, their causes 
and steps taken in that connection. 

 
12. General Precautions : 
For the safety of persons red flags shall be prominently displayed around the area where 
blasting operations are to be carried out. All the workers at site, except those who actually 
ignite the fuse, shall withdraw to a safe distance of at least 200 meters from the blasting site. 
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Audio warning by blowing whistle shall be given before igniting the fuse. 
Blasting work shall be done under careful supervision and trained personnel shall be 
employed. Blasting shall not be done within 200 meters of an existing structure, unless 
specifically permitted by the Engineer-in-charge in writing. 
i) Precautions against misfire: 
The safety fuse shall be cut in an oblique direction with a knife. All saw dust shall be cleared 
from inside of the detonator. This can be done by blowing down the detonator and tapping the 
open end. No tools shall be inserted into the detonator for this purpose. 
If there is water present or if the borehole is damp, the junction of the fuse and detonator shall 
be made water tight by means of tough grease or any other suitable material. The detonator 
shall be inserted into the cartridge so that about one-third of the copper tube is left exposed 
outside the explosive. The safety fuse just above the detonator shall be securely tied in 
position in the cartridge. Water proof fuse only shall be used in the damp borehole or when 
water is present in the borehole. 

 
If a misfire has been found to be due to defective fuse, detonator or dynamite, the entire 
consignment from which the fuse, detonator or dynamite was taken shall be got inspected by 
the Engineer-in-charge or his authorized representative before resuming the blasting or 
returning the consignment. 

 
ii) Precaution against stray currents: Where electrically operated equipment’s is used in 
locations having conductive ground or continuous metal objects, tests shall be made for stray 
current to ensure that electrical firing can proceed safely. 
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R.C.C ROUTE INDICATOR 
 

DIAGRAMS OF RCC ROUTE INDICATORS 
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Note: 
 
 

 
 

PLAN 
 
 

Size of 
Letters: 

Height:
 

2” 
Width: 1” 

1. Concrete Mix should be One 
Cement, 1½ Sand and 3 Jelly (i.e. 
1:1½:3) 

 
2. Finish should be smooth for a 

distanceof 18” from Top. 

3. Curing is to   be   done   strictly   for 
21 Days as per the 

standards. 
 

 
Items to be supplied with the logo of 
“OFC”on both sides of the Route 
Indicators. 

12” 

4”
” 
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RS

Con

1100 MM 

DIAGRAMS OF RCC CHAMBERS with BOTTOM & TOP COVERS 

 
 
 

1200 MM 
 

 
 
 

BOTTOM 
Thickness of the Plate 50 MM 

 
TOP 

Thickness of the Plate 50 MM 
 
 

8 mm 
M.S.BARS 

 
 

50 mm 
Thickness 

 
 
 
 
 
 
 

 

 
 
 
 
 
 

PLB Pipe Entry 
 
 
 
 

6 mm M.S.BA 

 

 

Other Details / ditions; 

a) Concrete Mix: 1:  2: 4 (1 Cement: 2 Coarse Sand: 4 stone) 
b) Curing is to be done strictly for 21 Days as per the 
standards. 
c) Finishing: Smooth 

 
 
 
 

                                                                      END OF SECTION XIII 
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             ANNEXURE-A 

SECTION XIV 
NEAR RELATIONSHIP CERTIFICATE 

 
1. The tenderer or his staff shall not be a working officer/official of the BSNL. The near relatives ofall BSNL 
executive in the concerned territorial circle or non-executive employees working in theconcerned SSA of the 
territorial circle in which the work is stipulated under this contract either directly recruited or on deputation 
are prohibited from participation in this tender. The near relatives for this purpose are defined as: 

 
a) Members of a Hindu Undivided family. 
b) They are husband and wife. 
c) The one is related to the other in the manner as father, mother son(s), son’s wife (daughter- 
in- law) Daughter(s) & daughter’s husband (son-in-law) brother(s) & brother’s wife, sister(s) & 
sister’s husband (brother-in-law). 

 
2. The tenderer (s) should give a certificate to the effect that none of his/her relatives as defined 
above are working in the SSA/Territorial Circle in which the work is stipulated under this contract. In 
case of proprietorship firm, the certificate will be given by the proprietor, for partnership firm certificate will 
be given by all the partners and in case of limited company by all Directors of the Company. Any breach of 
these conditions by the company or firm or any other person, the tender work will be cancelled and earnest 
money /security deposit will be forfeited at any stage whenever it is noticed. The BSNL will not pay any 
damages to the company or firm or concerned person. The company or firm or the person may also be 
debarred for further participation in the concerned unit. 

 
 

CERTIFICATE 
 

I…………..…………………..……………S/o………………….………………………..……… 
 

R/o………………………………………………………………………………………………… 
 

Here by certify that none of my relative(s) as defined above is/are employed in the SSA/Territorial Circle in 
which the work is stipulated under this contract. In case at any stage,it is found that the information given by me 
is false/incorrect, BSNL shall have the absolute rightto take any action as deemed fit/without any prior intimation 
to me” 

 
 
 
 

DATE  SIGNATURE OF TENDERER WITH SEAL 
 
 

----- END OF SECTION XIV ---- 
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                                         ANNEXURE-B 

Section XV  
 

Proforma for Experience Certificate 
 

Name and address of the issuing office 

No: Dated    
 

Subject : Experience certificate for optical fiber cable construction work. 
 
It is certified that M/s                                                                                                           

having office at   

whose Proprietor(s)/Partner(s)/Director(s)are 
 

 

 
  have successfully carried out 

optical fiber cable construction work for the amount mentioned hereunder. It is certified that theseamounts 

have been paid to the above mentioned contractor. 

S.N. Period during which payments 

Made 

Contract No(s). Amount paid 
(In Rs. ) 

From To 

1. 01-04-YYYY 31-03-YYYY+   

     

 
AGM/AO/DDO/ Equivalent Officer responsible for maintaining contractors’ ledger Signature of office seal 

 
----- END OF SECTION XV ---- 
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Section XVI 
    Annexure-C 

 

Declaration about Genuineness of Documents/Certificates 
(to be duly filled, signed, stamped, scanned and submittedwith other documents as per clause-7 of Section- 

IV) 
 
 

I/We………………………………………………………………………………. hereby declare that the 

information furnished in the bid in response to the NIT No ------------------------------- is true and correct. I/we 

verify the genuineness and correctness of all documents, including experience certificates attached with the 

bid submitted electronically or as a hard copy. Further I also declare that I have submitted the tender 

document digitally signed, without any additions/deletions/modifications, as a token of having read, 

understood and accepted the terms and conditions therein. I am also aware that I shall be held responsible 

in case any document attached is found false/forged/fabricated/tempered/manipulated at any stage and the 

BSNL is fully competent to take any action against me/myfirm as deemed fit in accordance with the terms 

and conditions of the contract and law of the land. 

 
 
 
 
 

 
Place: Signature of tenderer / Authorized signatory…………. 

 
Date: Name of the tenderer……………………………. 

 
 
 

 
Seal of the tenderer 

 
 

----- END OF SECTION XVI ---- 
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SAMPLE APPLICATION FOR DEPTH RELAXATION IN CASE OF 
ACHIEVING LOWER DEPTH 

SECTION XVII 
 
 

 

 
To 
The Engineer-in-Charge, 
……………………….. 

 
Sub : Approval for lower depth than 165/135/90 cms ( depending on the terrain and method of 

execution as applicable) 
 
 

Ref : Work Order No…………………… 

 
Sir, 

In the following section lengths the normal depth of.......... (as prescribed) could not be 
achieved due to reasons stated against each section vide above reference work order. Your approval is 
requested. 

 

 
Sl.No 

 
Section No. 

 
Location 

From 

 
Location 

To 

Length 
in 

Mtrs. 

Actual Depth 
Achievedin 

Mtrs. 

 
Reason 

1       

2       

 
 
 

Yours faithfully, 
 
 

Name of the Bidder with address & date. 
 
 

Recommendation of the Site-in-Charge. 
 
 

 
----- END OF SECTION XVII ---- 
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SECTION XVIII 
 
 

RATE OF EMPTY CABLE DRUM 
 
 

These are the rate of the empty cable drums which have to be deducted from contractor bills as 
per tender document. 

 
Sl.No. Particulars of drum Rate of disposal 

1 Optical Fibre cable drum 24F/12F/48F Rs.100/- per empty cable 
drum 

2 Optical Fibre cable drum 96F/144F/288F Rs.200/- per empty cable 
drum 

   

 
 

Note: -These are fixed rates and no variations shall be acceptable from these rates. 
 
 

 
Signature of the Bidder with seal 

 
 

----- END OF SECTION XVIII ---- 
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      SECTION XIX 
Schedule of quantities stipulated under this tender and rates 

SECTION XIX 
A. Route Wise Schedule of Quantities And Estimation of Cost of Works Put To Tender 

Name of the Route:  Nallaguntla BTS to Nallaguntla Gudem New BTS & Chenchukunta 

New BTS to Nearest STR BJC  in Peda dornala Manadal in ,ONGOLE OA -523112 

 

    Name of the Section:- I            Nallaguntla BTS to Nallaguntla gudem New BTS 
1 NIT No and Date  

GMT-GT/AGMPLG/GTR -BA/2023-24/       DT at GT the 
05.04.2013  

2 Name of the work 
Laying PLB pipe/ Duct and Associated works by 
open trench Method/Trenchless Technology, 
Optical Fiber Cable Pulling/ Blowing and splicing 
works etc. from  Nallaguntla BTS to Nallaguntla 
gudem New BTS 

 
3 Name of section 

Nallaguntla BTS to Nallaguntla gudem New BTS 
 

4 Section Number 1 

5 Section Length (approx.) 1600MTRS 

6 Estimated cost Rs: 4,45,897/- 

7 Time Period in Weeks 2 

 Schedule of Estimated 
Rate 

 
Trenching/HD 

D& CB 
Approx. 

Length in 
mtrs 

Estimated Rate 
for open 

trenching per 
meter 
(in Rs.) 

 
Open Trenching 

 
            1600 

 
175/- 

       HDD 0 550/- 
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Name of the Route: :  Nallaguntla BTS to Nallaguntla Gudem New BTS & Chenchukunta New BTS to Nearest 

STR BJC  in Peda dornala Manadal , ONGOLE OA -523112                                             

   Name of the Section:- II 

Chenchukunta New BTS to Nearest STR BJC 
 

1 NIT No and Date GMT-GT/AGMPLG/GTR -BA/2023-24/         DT 
at GT the  05.04.2023 

2 Name of the work 
Laying PLB pipe/ Duct and Associated works by open
trench Method/Trenchless Technology, Optical Fiber Cable
Pulling/ Blowing and splicing works etc. from
chenchukunta New BTS to Nearest STR BJC  in 
Peda Dornala  Mandal, ONGOLE OA - 523112  

3 Name of section 
Chenchukunta New BTs to nearest STR 

BJC 

 
4 Section Number 2 

5 Section Length (approx.) 300Mtrs 

6 Estimated cost Rs. 1,65,000/-/- 

7 Time Period in Weeks 1 

8 Schedule of 
Estimated Rate 

 
Trenching/HD 

D& CB 
Approx. 

Length in 
mtrs 

Estimated Rate 
for open 

trenching per 
meter 
(in Rs.) 

 
Open Trenching 

 
            0 

 
0/- 

       HDD 300 550/- 
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To 
Asst General Manager (Plg),  
O/o GMTD , BSNL,  
GUNTUR-522007 

SECTION XX 
Financial Bid 

Schedule for Quoting the Rates 

Sub : Our bids for Optical Fiber Cable construction work for the 
Route Name: Nallaguntla BTS to Nallaguntla Gudem New BTS & Chenchukunta New BTS to Nearest STR 
BJC  in Peda dornala  Mandal, ONGOLE OA   
Section Name: 1             Nallaguntla BTs to Nallaguntla gudem New BTS  

 

Section Number: I 
Dear Sir, 

Having examined the tender documents, terms and conditions stipulated therein, specifications of 
work etc., we the under signed offer to execute the Optical Fiber Cable construction work for the above 
mentioned section in this tender in conformity with thesaid specifications and conditions of contract, at 
the percentage (below / at par/ above) on route wise schedule of quantities and estimation of cost of 
works put to tender mentioned in the tender document(Section-XIX) quoted as under: 

 
Open Trenching : 

BELOW: In figure ......................................... % 
In words ........................................................................................................................ percent 

OR 

AT PAR: In words …………………………………………….. 
OR 

ABOVE: In figure .................................................... % 
In words ................................................................................................. percent 

 

 
Note: Tenderer should quote the rates keeping in view that quoted rates are inclusive of all charges and 
levies but exclusive of Goods & Service tax (GST). Goods &Service tax (GST) will be paid extra, as 
applicable. 

If our Bid is accepted we shall submit the securities as per the conditions mentioned in the 
tender document, We agree to abide by this bid for a period of 180 days from the date of opening of 
qualifyingbid and it shall remain binding upon us and may be accepted at any time before the expiry of that 
period. 

 
Dated………./………./ Signature of the tenderer………………….. 

Name of 
Tenderer………………..………… 

 
Note: Tenderer should quote the rates keeping in view that quoted rates are inclusive of all 
taxes andlevies but exclusive of service tax (GST). Service tax (GST) will be paid extra, if 
applicable. 

----- END OF SECTION XX ---- 
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SECTION XX 
Financial Bid 

Schedule for Quoting the Rates 
 

To 
ASSTT.GENERAL MANAGER ( PLG) 
 O/o GMTD,  BSNL, 
GUNTUR -522007 

 
Sub : Our bids for Optical Fiber Cable construction work for the 

Route Name:  Nallaguntla BTS to Nallaguntla Gudem New BTS & Chenchukunta New BTS to Nearest STR 
BJC  in Peda dornala Mandal, ONGOLE OA   
Section Name: Chenchukunta New BTS to Nearest STR BJC  
Section Number: II    

 
Dear Sir, 

Having examined the tender documents, terms and conditions stipulated therein, specifications of work 
etc., we the under signed offer to execute the Optical Fiber Cable construction work for the above mentioned 
section in this tender in conformity with the said specifications and conditions of contract, at the percentage 
(below / at par/ above) on route wise schedule of quantities and estimation of cost of works put to tender 
mentioned in the tender document (Section-XIX) quoted as under: 

 
Open Trenching : 

BELOW: In figure ......................................... % 
In words ........................................................................................................................ percent 

OR 

AT PAR: In words …………………………………………….. 
OR 

ABOVE: In figure .................................................... % 
In words ................................................................................................. percent 

 
Note: Tenderer should quote the rates keeping in view that quoted rates are inclusive of all charges 
and levies but exclusive of Goods & Service tax (GST). Goods &Service tax (GST) will be paid extra, as 
applicable. 

If our Bid is accepted we shall submit the securities as per the conditions mentioned in the tender 
document. We agree to abide by this bid for a period of 180 days from the date of opening of qualifying bid 
and it shall remain binding upon us and may be accepted at any time before the expiry of that period. 

 
Dated………./………./ Signature of the tenderer………………….. 

Name of Tenderer………………..………… 
 
Note: Tenderer should quote the rates keeping in view that quoted rates are inclusive of all taxes and levies 
but exclusive of service tax (GST). Service tax (GST) will be paid extra, if applicable 

 
 

----- END OF SECTION XX ---- 


