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BID DOCUMENT 

Demand Draft no/ Transaction Id/ Receipt no/EMDBG No. 

Particulars of EMD: 

Particulars of Payment of Price of Tender Document: 

 

Demand Draft no/ Transaction Id/ Receipt no 

 

---------------------------- dated ------------- 

 

उप महाप्रबंधक (एमएम), 

का मुख्य महाप्रबंधक दू रसंचार,  

आं.प्र. दू रसंचार पररमंडल, तीसरा तल,  

बी.एस.एन.एल भवन, ववजयवाडा 
Dy. General Manager (MM) 

O/o CGMT, AP Circle,                                          R No:310, 3rd Floor,  

BSNL Bhavan, Vijayawada – 520004. 

 Ph : 0866-2444066, dgmmmcovj@gmail.com, sdetenderscovj@gmail.com 

=================================================================== 

NIT No.   APCO-23/11(13)/26/2024-MM AND IT                            DATED  23/08/2024 

To 

The Prospective Bidders 

BID DOCUMENT 

 

E-Tender document for Laying PLB pipe/ Duct and Associated works by Open Trench 

Method/Trenchless Technology, Optical Fibre Cable Pulling/Blowing and splicing works etc., 

for Sri City Check post BBNL BJC- Post Office Sri City BSNL BJC, in Chittoor BA, 

A.P-517501. 
                                                                                        Part A-QUALIFYING BID 

 

 

 

                

 

 

                         

                     Date of Tender Opening: 17/08/2024                             Validity of bids: 180 days  
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SECTION-I 

 

 

 

 

Bharat Sanchar Nigam Limited 

                (A Govt.of  India Enterprise) 

O/o CGMT, BSNL BHAVAN, VIJAYAWADA-520004 

                      Tel No- 0866-2444367 

 

Notice Inviting Tender 

 

NIT No     APCO-23/11(13)/26/2024-MM AND IT       DATED  23/08/2024 

 

Digitally sealed online tenders [E-tenders (Digitally Signed)], on rupee payment basis   are invited by 

AGM(Tenders), O/o CGMT, CO VJ in Single Stage Bidding and Two stage Opening using two Electronic 

Envelopes [Techno-Commercial (Qualifying Bid) & Financial Bid ] for and on behalf of CGMT, AP, 

BSNL from the experienced contractors, for the following works: 

 

Name of the works: 

Laying PLB pipe/ Duct and Associated works by  Open Trench Method/Trenchless Technology, 

Optical Fibre Cable Pulling/Blowing and splicing works etc., for Sri City Checkpost BBNL 

BJC- Post Office Sri city BSNL BJC , in Chittoor BA, A.P-517501 
 

1. Scope and Jurisdiction of Work: The scope and particulars of work put to tender are given in 

the Table below:    

 
Sl.

No 

Name of the Section Type of 

the Work 

Appro

x. 

Route 

Length 

in 

meter 

Tender 

Estimate

d Cost 

per 

meter  

(in Rs.) 

(Excl. of  

GST) 

Estimated 

cost of works 

(in Rs) 

(Including 

GST) 

Time 

Perio

d in 

days 

Bid 

Security

/ EMD 

(in Rs) 

Price 

of Bid 

Docu

ment 

(in Rs) 

 

16,700/- 590/- 
1 

Sri City Checkpost 

BBNL BJC- Post Office 

Sri city BSNL BJC in 

Chittoor BA 

Open 

Trenching 
1000 200.12 2,36,141.6/- 

42 

HDD 1100 400 5,19,200/- 

Other 

allied OFC 

works 

 SOR 77,615.68/- 

Section 1 Total 
8,32,957.28/- 

 

 Section 1 Total length of OFC route   2100 m    
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Note-1: BSNL reserves the liberty to cancel the route, change the location, to modify the length of the 

section depending upon the condition at the time of issuing work order. The route lengths mentioned 

above are approximate. Bidders are expected to survey the route and quote the rates accordingly. 

Note-2: The quantities stipulated in the tender are estimated and the BSNL reserves the right to vary the 

value of works to the extent of -25% to + 25% of contract value during contract period at the same 

rates and terms & conditions with prior approval of the tender approving authority. However, in 

exceptional circumstances only, due to change in scope of work or otherwise, any variation in the value 

of work may be permitted up to 50% of contract value with prior approval of  the next higher authority 

after recording adequate reasons and justification for the same. 

Note-3:. Bidders who have been rescinded /debarred by Tendering authority/Higher BSNL Unit as the 

case may be including for reasons for failing to sign necessary agreement with the concerned Tendering 

authority in stipulated time on earlier occasions, will not be eligible to participate in the tender for the 

same work. 

Note-4: For participating in e-Tendering process bidder shall access e-Bid document uploaded on the e 

tender portal and pay requisite tender processing fee as defined for the tender. 

Note-5: Multiple PLB pipes are to be laid in the same open trench/HDD if required as decided by the in- 

charge of the work in the same trench whole or part of the length of the section without any additional 

payment for trenching. However, the laying charges (prefixed) of additional PLB/DWC/GI will be paid 

for  open trench. 

Note-6: Measurement of the work of cable pulling/blowing through pipe/duct will be taken equal to the 

length of the pipe / duct through which the cable has been pulled and not the total length of the cable 

pulled through pipe/duct (Length of the Cable Coils kept in Loop/Joint Chambers are not considered for 

measurement). 

Note-7: A bidder can participate in any number of sections mentioned in this tender. If bidder want to 

participate in more than one section, he/she has to submit their price bids section wise. Bidders who have 

been rescinded /debarred by Tendering authority/Higher BSNL Unit as the case may be including for 

reasons for failing to sign necessary agreement with the concerned Tendering authority in stipulated time 

on earlier occasions, will not be eligible to participate in the tender for the same work 

Note-8: All the subsections under a Section are treated as Single Section only.   

 

2. Eligibility Criteria: For participating in the tender, the tenderer should meet the following 

eligibility criteria: 

(i) The tenderer who possess experience of having successfully completed the Optical Fibre Cable 

Construction works in BSNL/MTNL/TCIL/ ITI/Rites/Hindustan Cables Limited (HCL)/ PGCIL/ Rail 

Tel/ any other Govt. (Central/ State) undertaking/ any other TSP/ISP’s having mandate to carry out OFC 

construction work or the PSUs directly themselves and who also have received the payment for such 

completed works to the extent as mentioned below, are eligible to participate in the tender: 

a) For an amount equal to a least 90% of estimated cost of work put to tender during last 5 

Financial years plus the subsequent period ending the month preceding the one in which NIT is issued. 

OR 

b) For an amount equal to at least 120% of estimated cost of work put to tender during last 7 Financial 

years plus the subsequent period ending the month preceding the one in which NIT is issued. 

(ii) The tenderer whose near relative(s) is/are employed in BSNL, is not eligible to participate in the 

tender, as per limitations mentioned in Annexure-A. 

(iii) Contractor should have the valid EPF registration certificate on the date of issue of NIT. 

(iv) Contractor should have the valid ESI registration certificate. 

APCO-23/11(13)/26/2024-MM and IT

I/727458/2024



Page 5 of 130  

(v) Contractor should have the valid GSTIN registration certificate. 

(vi) The bidder should have Valid PAN No. 

(vii) A self- declaration along with the evidence that the bidder is not blacklisted by any Central/ State 

Government/ agency of Central/ State Government of India / Public Sector Undertaking/any Regulatory 

Authorities in India/BSNL/MTNL/TCIL/ITI/RITES/HCL/PGCIL/RailTel/GST/any other TSP/ISP for 

any kind of fraudulent activities. 

(viii) In case of multiple GST numbers, all the numbers to be provided as Annexure 

(ix)  In the case of MSE (Micro and small enterprises) units the bidder should declare UAM number 

(Udyog Aadhar Memorandum) on CPPP portal. The bidders who fail to submit UAM number shall not be 

able to avail the benefits (exemption from tender fee and EMD) available to MSEs as contained in Public 

procurement policy for MSEs order, 2012 issued by MSME. The undertaking regarding submission of 

UAM number on CPPP portal is to be uploaded online. 
   

Note 1: The experience of having successful completion of OF cable construction works is to be 

reckoned in terms of payment received for such works during the above said periods. 

Note 2: The Experience should be of Optical Fibre Cable construction work only and does not include 

any other work like Pole less /Up-gradation/Maintenance works of OFC/External Plant/ UG Cable 

(Copper) etc. 

Note 3: The experience certificate for carrying out the works and amounts received should be in the 

prescribed pro-forma and the certificate should be under the signature of officer responsible for 

maintaining the contractor’s ledger e.g. Asst.GM/AO (Cash)/DDO or equivalent officer of the concerned 

PSU i.e. BSNL/ MTNL/ TCIL/ ITI/ Rites/ HCL/ PGCIL/ Rail Tel/ any other Govt. (Central/ State) 

undertaking/TSP/ISP as the case may be. In case of any other TSP/ISP the date of Experience certificate 

should not be older than 3 months from the date of this NIT. 

Note 4: In case, supplier gets black-listed during the tenure of BSNL contract, then BSNL has the right 

to recover the Input Credit Loss suffered by it due to any default by the vendor. 

Note 5: Of late, big Govt. contracts are being carried out by the Public Sector Undertakings mentioned 

herein through a chain of contractors. In such case, the experience certificate, if issued, in favor of a 

contractor, in the chain, by such PSUs in the prescribed format shall be acceptable. 
 

3. Period of contract: The period of this contract will be one year from the date of agreement. 

However, the BSNL reserves the right to extend the contract further, in terms of six months or less, up 

to one year on the same rates, terms & conditions, which shall be binding on the contractor. 
 

4. Date of sale of tender document, Last date of submission of bid, Date of opening of Bids: 

Availability of 

tender Document 

Online on e- 

tendering portal 

Deadline for Submission of  Date & Time       

of opening of 

Physical 

Envelope 

Date of Opening of Bids 

Online 

e- Bids Online 

on e-tendering 

E tender portal 

Physical 

Envelope to 

BSNL (office 

name) 

Qualifying 

Bid 

Financial 

Bid 

FROM 23/08/2024 

To 11/09/2024 Up  

to 10.00  hrs 

Up to 10:00 

hrs of 

11/09/2024 

Up to 11:00 

hrs of 

12/09/2024 

At 11:00 hrs 

on 

12/09/2024 

At 11:00 hrs 

on 

12/09/2024 

To be 

notified                

later 
 

Note: The Price of bid document along with GST shall not be refundable. 
5. If the date of opening of the bids happens to be holiday, the tenders will be opened on the next working 

day at the same time and the same venue. 

6. The tender is invited through e-tendering process through the e-tender portal 

(https://etenders.gov.in/eprocure/app). Kindly refer Section-VI of Tender document for further 
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instructions on e- tendering. Prospective bidders should get their registration done well in time on the e- 

tender portal and obtain the Digital Signature Certificate (DSC) from authorized CA, which is essential 

for participating in the tendering process. This link can also be visited using our website i.e. 

http://tender.bsnl.co.in, (by clicking the link for e-tendering the home page). 

7. Tender will not be accepted/received on the e-tendering portal after due date and time. The officer in 

charge BSNL reserves the right to reject any or all tenders without assigning any reason whatsoever. 

8. As the tender is invited through e-tendering process, physical copy of the tender document would not 

be available for sale. The bidder needs to download the tender document using the link as mentioned 

above. 

9. All the documents in Qualifying Bid –Part-A and Financial bid-Part B are to be uploaded in the 

respective electronic envelops/parts on e-tender portal including proof of deposit of cost towards 

e- payment (RTGS/NEFT)/DD/Banker’s Cheque/ towards cost of tender and e-payment 

(RTGS/NEFT)/DD/Banker’s Cheque /BG towards EMD. 

10. Last date and time of submission of tender document: 

Date & Time of submission of Tender bids online as per clause 4. Envelope containing offline 

document should be submitted by the bidder to the office address: AGM(Tenders), BSNL, R NO:311, 

BSNL Bhavan, Chuttugunta, Vijayawada-520004 as per Section-VI, clause 5, failing which the  tender 

bid if already opened on basis of scanned copies uploaded in Technical envelope will be rejected. 

11. The units registered under single point registration scheme of NSIC /MSE units for OF Cable laying 

works are exempted from depositing the price of tender document and from payment of earnest money 

deposit (EMD). Such bidder shall have to upload the document in proof of registration of valid 

NSIC/MSE for carrying out OFC work along with bid document. 

12. The successful bidder including NSIC/MSE bidder shall submit Performance Bank Guarantee 

(PBG) & material                          security (BG) as per Section-V of clause 5 as per letter of intent. 

 The Bid Security/EMD & Performance Security shall be paid in the form of Bank Guarantee/ 

DD from any nationalized/scheduled bank of the Reserve Bank of India, drawn in favour of  

AO(CASH) , O/o CGMT , BSNL , Vijayawada. 

The Cost of Bid Document should be paid in the form of demand draft/Banker Cheque or paid                                                          through        

online payment mode vide details: 

Customer Name:ACCOUNTS OFFICER (CASH), SBI  Account number: 39219700053        

IFS code: SBIN0003723                    
                 Address of the Bank: STATE BANK OF INDIA, MACHAVARAM BRANCH, Vijayawada. 

13. If a vendor registered with body specified by Ministry of Micro, small and medium enterprise 

claiming concessional benefits (such as exemption from Tender Fee and EMD) is awarded work by BSNL 

and subsequently fails to obey any of the contractual obligation, he may be debarred from any further 

work /contract by BSNL for one year from the date of issue of such order and MSME authority issuing 

the certificate shall also be informed for taking suitable action. 

S. 

No 

Name of the 

Person 

Designation Mobile/contact No Mail ID 

1 A Vara Lakshmi 

Prasad 

AGM Tenders, CO VJ 0866-2444367 agmtendersbsnlcovj@gmail.com 

2 Lalitha D AGM(Plg) 9444979820 agmplgctr@gmail.com 

 

                                             

 Asst General Manager(Tenders) 

    O/o CGMT, BSNL,Vijayawada 

                                                                    

----- END OF SECTION-I ---- 
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SECTION II BID FORM 

NIT No:  APCO-23/11(13)/26/2024-MM AND IT       DATED  23/08/2024 

To 

The CGMT, 

 BSNL, Vijayawada. 

 

 Dear Sir, 

               Having examined the terms & conditions of bid document and the specifications including 

Addendum/Corrigendum (if any), the receipt of which is hereby duly acknowledged, we, the 

undersigned, hereby submit our offer to execute the works of Laying PLB pipe/ Duct and 

Associated works by Open Trench Method/Trenchless Technology, Optical Fibre Cable 

Pulling/Blowing and splicing works etc., for Sri City Check post BBNL BJC- Post Office 

Sri City BSNL BJC, in Chittoor BA, A.P-517501 
stipulated against this NIT in conformity with said drawings, terms &conditions of contract and 

specifications. 

  We undertake, if our Bid is accepted, we will execute the work in accordance with specifications, 

time limits & terms and conditions stipulated in the tender document. 

If our Bid is accepted, we shall submit the securities as per the conditions mentioned in the contract. 

  We agree to abide by this Bid for a period of 180 days from the date fixed for Qualifying Bid opening 

and it shall remain binding upon us and may be accepted at any time before the expiry of that period. 

Until a formal Agreement is prepared and executed, this Bid together with your written acceptance 

thereof in your notification of award shall constitute a binding contract between us. 

Bid submitted by us is in full compliance of the requirements of e-tendering. 

 

Dated this ………………… day of ............................................................................................ (the year) 

 

Signature of Authorized Signatory 

…………………………………… 

                                                                      In capacity of ……………………………………………… 

 

…………Duly authorized to sign the bid for and on behalf of 

 

……………………………………. 

Witness ………………………….. 

Address …………………………. 

Signature ………………………… 

 

----------------- END OF SECTION-II------------ 
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SECTION III 

TENDERER’S 

PROFILE 

General: 

 

1. Name of the tenderer / firm   

 

2. Name of the person submitting the tender whose photograph 

is affixed and who possesses the Digital Signature Certificate (DSC). 

 

(a) Shri/Smt   

 

(b) DSC Issuing Agency…………………………………………….. 

 

(In case of Proprietary / Partnership firms/Company, the tender has to be digitally 

signed by Proprietor /Partner(s)/authorized signatory only, as the case may be) 

 

3. Address of the firm 

 

………………………………………………………………….......................…………………….. 

 

………………………………………………………………………………............................….. 

 

4. Correspondence Address 

………………………………………………………………………………………………… 

…………………..……..................................………………………………………………… 

         

………………………………………………………………………………………… 

                   5. Tel.no. (with STD code) (O)…..……….. 

 

                            (Fax)………………..…...(R)……................………… 

 

6. Mobile No:  email-id:   

(Note: These contact details shall be used to communicate with the tenderer / contractor and 

any communication sent there on shall be taken as proper communications under this contract) 

 

7. Registration & incorporation particulars of the firm(Tick as applicable): (i)Proprietorship

 (ii) Partnership (iii) LLP (iv) Private Limited (v) Public Limited 

(Please attach attested copies of documents of registration/incorporation of your firm 

with the competent authority as required by business law) 

8. Name of Proprietor/ Partners/ Directors 

.............................................…………………………......................................………………… 

 

………………………………………………………………….......................................................... 

 

Paste Color 

Passport size 
photograph of the 

tenderer / 

authorized signatory 
holding power of 

Attorney and having 

Digital Signature 
Certificate. 

Photograph should 

be self-attested 
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9. Tenderer’s Bank Details: 

a. Name of Bank.............................................................. 

b. Name of Branch.................................................City......................................... 

c. Branch Code......................................... 

d. IFSC Code............... 

10. Permanent Income Tax Account Number (PAN), ……………………………. 

Income Tax circle…………………………………………………………………..…. 

11. EPF registration number. ……………………………… 

12. ESI registration number……………………………………………………………… 

13. Goods and Service Tax (GSTIN) registration No..................................................................... 

14. Whether Micro or Small Enterprises (MSEs)? (Yes/No):………………………………… 

If Yes, the purpose of Business for which registered. 

Validity: from……………………………………… to…………………………………… 

Monetary Limit…………………………………………………………………………….. 

Type of Work ……………………………………………………………………………… 

15. Infrastructural capabilities of the bidder: 

I. Tools and Machinery infrastructure 

a) Capacity of trenching per day (in meters)………………………………….…. 

b) Capacity of PLB pipe laying per day (in meters)……………….…………………… 

c) Capacity of pulling cable through duct / pipe per day (in meters)………………….. 

d) Availability of HDD machine 

(Owned…………….………Capacity………… 

……….. 

Leased)……….……………Capacity…………………. 

e) Particulars of vehicles available with the tenderer: 

Type of Vehicles(s) Registration number 

……………………. ……………………… 

…………………… ………………………. 

II. Man power 

f) No of trained supervisors ---------------------- 

 

g) No. of Trained splicers ------------------------ 

 

h) Capacity of engaging mazdoors per day ……………………………. 

 

Place: Signature of tenderer / Authorized signatory…………. 

 

Date: Name of the tenderer……………………………. 

 

Seal of the tenderer 

 

                                     -------------- END OF SECTION-III ------------ 
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SECTION IV -INSTRUCTIONS TO BIDDERS 

A. INTRODUCTION: 

 

1. DEFINITIONS 

a. President of India: The President of India means the President of India and his successors. 
b. Government of India: The Government or Government of India shall mean the President     of India. 

c. The BSNL means Bharat Sanchar Nigam Limited, the company with Chairman & Managing Director 

and Board of Directors, with Head Quarter at New Delhi. 

All references of Department 

                  Chief General Manager     

                  Prinicpal General Manager 

                   Sr. General Manager/ General Manager 

Addl. General Manager/ Joint General Manager 

Deputy General Manager / Deputy General Manager (Projects) Divisional Engineer /Divisional Engineer 

(Projects) 

Sub Divisional Engineer Junior Telecom Officer Chief Accounts Officer Accounts Officer 

     Junior Accounts Officer 

 

Including other officers in the BSNL, whatever designations assigned to them from time to time, who may be 

the in-charge of direction, supervision, testing, acceptance and maintenance including their successor(s) in 

the office appearing in various clauses shall be taken to mean the BSNL, an enterprise, under the Ministry 

of Communications and Information Technology, Government of India. 

d. The jurisdiction of GM/Addl.GM/ DGM/DET shall mean the territorial area under their control for the 

purpose of administration and management of the projects and other associated functions. 

e.  Representative of GM/Addl.GM/ DGM / DET means Officer and staff under their control for the  time 

being deputed for supervising the work or testing etc. 

f. Engineer – in – charge: The Engineer – in – charge means the Engineering Officer nominated by the 

GM/Addl.GM/ DGM to supervise the work, under the contract. (Minimum Divisional Engineer level officer 

to be nominated while approving the work order). 

g. Site Engineer: Site Engineer shall mean JTO/SDE of the BSNL who may be placed by the work order 

issuing authority for supervising the work. 

h. A/T Unit: A/T unit shall mean Acceptance and Testing unit of the BSNL. 

i. A/T Officer: An officer authorized by BSNL to conduct A/T. 

j. The words bidder and tenderer have been used interchangeably. 

k. Contract: The term contract means, the documents forming the tender and acceptance thereof and the 

formal agreement executed between the competent authority on behalf of the BSNL and the contractor, 

together with the documents referred to therein including these conditions, the specifications, designs, 

drawings and instructions issued from time to time, by the engineer in-charge and all these documents taken 

together shall be deemed to form one contract and shall be complementary to one another. 

l. Contractor: The contractor shall mean the individual, firm or company, approved to undertake the works 

and shall include the legal personal representative of such individual or the persons composing each firm or 

company, or the successors of such firm or company and the permitted assignees of         such individual, firm 

or company. 
 
m. Work: The expression “works” shall unless there be something either in the subject or context repugnant 
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to such construction be construed and taken to mean the works by or by virtue of the contract contracted to 

be executed whether temporary or permanent and whether original, altered, substituted or additional. 

n.  Schedule(s): Schedule(s) referred to in these conditions shall mean the relevant schedule(s) or the 

standard schedule of rates mentioned in the document. 

o. Site: The site shall mean the land / or other places on, into or through which work is to be executed under 

the contract or any adjacent land, path or street through which, the work is to be executed under the contract 

or any adjacent land, path or street which may be allotted or used for the purpose of carrying out the contract. 

p. Normal time or stipulated time: Normal time or stipulated time means time specified in the work order 

to complete the work. 

q. Extension of Time: Extension of Time means the time granted by the BSNL to complete the work beyond 

the normal time or stipulated time. The EOT may be with/without Liquidated damages as may be decided 

by the competent authority. 

r. Date of Commencement of work: Date of commencement of work means the date of actual 

commencement of work or 7th day from the date of issue of work order, whichever is earlier. 

s. Due date of completion: Due date of completion shall be the date by which the work shall be completed 

at site including clearance of site. 

t. Duration of completion of work: The duration of completion of work or completion time shall be time 

specified in the work order plus extension of time granted, if any. 

u. Excepted risk: Excepted risk are risks due to war (whether declared or not), invasion, act of foreign 

enemies, hostilities, civil war, rebellion, revolution, insurrection, military or usurped power, any acts of 

Government damages from aircraft, acts of God, such as earthquake, lightening and unprecedented floods 

and other causes over which, the contractor has no control and the same having been accepted as such, by 

the Accepting Authority or causes solely due to use or occupation by the government of the part of the work, 

in respect of which a certificate of completion has been issued. 

v. Extra work: as used herein any work or compliance with any requirements, other than a change, which 

is not expressly or impliedly contemplated by the contract documents, and which is necessary to be 

performed for the proper completion of the contracted work. For the purpose of clarifications, it is declared 

that, any work or operation which shall be necessarily incidental to the proper  performance of any item of 

work or part there of shall be deemed to have been by implication provided for in the relevant item of work 

or part thereof and shall not constitute extra work. 

2. ELIGIBILITY OF BIDDERS:- 

(i) The invitation of bids is open to all bidders as per the eligibility mentioned in NIT of this tender 

document. 

(ii) The experience certificate for carrying out the works and amounts received should be in the prescribed 

pro-forma and the certificate should be under the signature of officer responsible for maintaining the 

contractor’s ledger e.g. AGM/AO (Cash)/DDO or equivalent officer of the concerned PSU i.e. BSNL/ 

MTNL/ TCIL/ ITI/ Rites/ HCL/ PGCIL/ Rail Tel/ any other Govt. (Central/ State) undertaking/any other 

TSP/ISP, as the case may be. In case of any other TSP/ISP the date of Experience certificate should not be 

older than 3 months from the date of this NIT. 

B. Of late big Govt. contracts are being carried out by the Public Sector Undertakings mentioned herein 

through a chain of contractors. In such case, the experience certificate, if issued, in favor of a contractor, in 

the chain, by such PSUs in the prescribed format shall be acceptable.  

3. BID DOCUMENT: 

 The construction work to be carried out, goods required, bidding procedures and contract terms are 
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prescribed in the Bid Documents. The Bid Document include: 
 
                      Part-A (Qualifying Bid): 

 Notice Inviting Tender 

 Bid form 

 Tenderer’s Profile 

 Instruction to Bidders 

 General (commercial) conditions of the contract 

 E-tendering Instructions to Bidders 

 Special Conditions of Contract 

 Important Instructions 

 Scope of Work and jurisdiction of the contract 

 Material Security Bond Form 

 Bid Security/EMD 

 PBG Format 

 OF Cable Construction Specifications 

 Proforma of Agreement 

 Standard Schedule of Rates for carrying out the OF Cable Construction work issued by BSNL for        

 the area of work. 

 Engineering Instructions on Under Ground Optical Fibre Cable Laying Works (Section-XIII) 

 Annexure-A Pro-forma of No Near Relative Certificate. 

 Annexure-B Pro- forma of Experience Certificate. 

 Annexure-C Declaration about Genuineness of Documents/Certificates 

 Schedule of quantities stipulated under this tender and rates (Section XIX) 
 
 Part-B (Financial Bid) 

 Schedule for Quoting the Rates.(Section-XX) 
 
3.2 The Bidder is expected to examine all instructions, forms, terms & conditions and the specifications in 

the bid documents. Failure to furnish all information required as per the Bid Documents or submission of 

bids not substantially responsive to the Bid Documents in every respect will be at the bidder’s risk and shall 

result in rejection of the bid. 

 

4. QUERIES ON BID DOCUMENT: 

A prospective bidder, requiring any clarification of the Bid Documents shall notify the tender issuing 

authority in writing at the e-mail id indicated in the NIT for Bids. It may be appreciated that such 

communications is preferably done through e-mail only as any other mode of communications may result 

in delay for which BSNL shall not be responsible. The tender issuing authority shall respond in writing, to 

the same e-mail id, to any request for clarification of the Bid Documents, which it receives  

within 7 days of publication of tender document. Copies of such queries (without identifying the source) 

and the clarifications, if any, by the tender issuing authority shall be placed on e-tendering web-site in form 

of Addendum/Corrigendum and all such clarifications issued by the tender issuing authority will form part 

of the bid document. 

5. AMENDMENT OF BID DOCUMENT: 

     At any time, prior to the date for submission of bids, the tender issuing authority may, for any reason 

whether suo moto or in response to a clarification requested by a prospective Bidder, modify the bid 
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documents by amendments. Queries/clarifications sought up to four days prior to date of bid 

submission shall be entertained. Any query/clarification sought less than fourteen days prior to bid opening 

date shall not be considered for reply/clarification. The amendments shall be notified in writing to such 

prospective bidders who seek clarifications on their mail id, besides uploading the same on e-tendering e 

tender portal. In order to afford prospective bidders reasonable time to take the amendments into account in 

preparing their bids, the tender issuing authority may, at its discretion, extend the deadline for the 

submission/ opening of bids suitably. All the amendments/ corrigendum /addenda/ extension of date(s) shall 

be published only on e-tendering website i.e. https://etenders.gov.in/eprocure/app. Therefore, the 

prospective bidders are advised to visit the website regularly. 

 

C. PREPARATION OF BIDS 

 

6. Cost of Bidding: 

The bidder shall bear all costs associated with the preparation and submission of the bid through e- tendering. 

The BSNL, will in no case, be responsible or liable for these costs, regardless of the conduct or outcome of 

the bidding process. 

 

7. DOCUMENTS ESTABILISHING BIDDER’S ELIGIBILITY AND QUALIFICATION: 

 

The bidder shall submit the following documents online on the e-tender portal (along with the 

Qualifying Bid) for establishing the bidder’s eligibility which are mandatory: 

 

List of Documents in the ‘Technical Bid Folder’ to be uploaded on e-tendering portal 

1. Scanned copy of the duly filled and signed Bid Form, Section-II of the tender document. 

2. Scanned copy of the duly filled and signed Tenderer’s Profile, Section-III of the tender 
document. 

3. Scanned Copy of receipt / Demand Draft /Bankers Cheque/BG proof for on line 

payment of requisite value towards the price of tender document as per NIT. 

4. Scanned Copy of receipt / Demand Draft / Bankers Cheque/BG proof for 
on line payment of requisite value for the Bid Security/EMD as per NIT. 

5. Scanned copy of PAN card 

6. Scanned copy of the valid EPF Registration Certificate. 

7. Scanned copy of the valid ESI Registration Certificate. 

8. Scanned copy of the valid GSTIN Registration Certificate. 

9. Scanned copy of Solvency certificate from the banker of the tenderer: For works costing up to 

Rs. 20 lakhs-solvency certificate should be of Rs. 5 lakhs; For works costing more than 20 lakhs– 

solvency certificate should be of Rs. 10 lakhs. The solvency certificate shall not be older than 

3 months from the date of issue of NIT.(or) last three years audited financial statements duly 

certified by CA should be submitted and last three financial years cumulative turnover must be 

greater than equal to Total estimated cost of Tender. 
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10. Scanned copy of the Experience Certificate(s) as per NIT in the prescribed pro-
forma (Annexure-B). 

11. Scanned copy of the documents, as applicable, in support of registration of the 

Company/Firm/Proprietorship: 

 The registration of the firm, authenticated copy of partnership deed in cases of partnership 

firm. 

 Attested copy of Articles of Association duly registered with Registrar of Company affairs, in 

case of Limited/Pvt. Limited Company. 

 Duly executed Affidavit, stating that tenderer is the sole proprietor of the firm or any 

document issued by the taxation authorities stating that tenderer is the sole proprietor of the firm, in 

case of proprietorship firm. 

12. Scanned copy of Registered Power of Attorney (duly registered with sub registrar)/Resolution 

of Board of Directors, authorizing individual(s)including the person with whose DSC the tender is 

submitted on e-tendering portal (if and as applicable). 

13. Signed tender document on each and every page without any alternation/ digitally 
uploaded in PDF format with digital signature of the authorized signatory on the document 

without any alternation 

14. Scanned copy of No Near relative certificate(s) in the prescribed pro-forma 
as per Annexure-A. 

15. Scanned copy of duly completed Declaration about Genuineness 
        of                Documents/Certificates as per Annexure-C. 

16. Scanned copy of MSE certificate in case bidder is an MSE bidder 

17. A self- declaration along with the evidence that the bidder is not black listed by GST/BSNL 
authorities and MTNL/TCIL/ITI/RITES/HCL/PGCIL/RailTel/ any other Govt(Central/State) 
undertaking/ any other TSP/ISP as the case may be 

18.  Scanned Copy of Income Tax Returns for Last 3 Years(2020-2021, 2021-2022, 2022-2023) 

Note: 
a.) The successful tenderer has to submit the attested copy of the Labour License, if applicable (to be 

ascertained by him), within one month of signing the agreement which should remain valid through the entire 

period of the agreement. No work Order(s) shall be issued to the successful tenderer till he submits the attested 

copy of the Labour License or an affidavit that he is exempted from securing labour license. 

*The one month period can be extended further by one month/specified duration subject to genuine and special 

reason submitted by the contractor with proof requesting for additional one month. 

b) Tender document(s), duly filled in and signed by tenderer or his authorized representative along with seal 

on each page. All corrections and overwriting must be initialed with date by the tenderer or his authorized 

representative. 

c) The self-attested copy of required experience certificate issued by officer maintaining the payment ledger of 

the contractors. 

d) A mandatory undertaking from MSE bidders regarding declaration of UAM number on CPPP. 

Self-attested copy of all above mentioned documents are required to be uploaded along with the bid                            otherwise 

bid will be liable to be rejected. 

Bank Account Details: 

Customer Name : Accounts Officer (Cash ) BSNL 
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Account Number : 39219700053 IFSC Code: SBIN0003723 

Name of the Bank: State Bank of India Address of the Bank: STATE BANK OF INDIA, 

MACHAVARAM BRANCH, BESIDE BSNL BHAWAN, CHUTTU GUNTA, VIJAYAWADA-

520004 

 

8. BID SECURITY(EMD): 

                          

8.1 The bidder shall furnish, as part of his bid, a bid security (EMD) for an amount as 

mentioned in NIT. No interest shall be paid by the BSNL on the bid security for any period, 

whatsoever. 

 

8.2 The bid security is required to protect the BSNL against the risk of bidders conduct, which 

would warrant the security’s forfeiture, pursuant to para 8.7. 

 

8.3 Bid Security shall be paid on or after the date of NIT in the form of Demand Draft/ Banker’s 

Cheque/Bank Guarantee issued by a Nationalized/ Scheduled Bank, drawn in favour of 

AO(CASH) , O/o CGMT , BSNL , Vijayawada. Original DD of Bid Security shall be attached 

as part of document under technical bid para 7(4). in Physical Form. 

 

However bidder shall submit bid declaration in the prescribed proforma as given in Section 6(E) below: 

 

6 (E)–Declaration for BID SECURITY 

 

           I, /M/s ----------------------------- hereby declare that I participated in BSNL tender NIT No               

APCO-23/11(13)/26/2024-MM AND IT     DATED  23/08/2024  The bid security is not submitted by me / 

us as per the Ministry of  Finance letter no. F.9/4/2020-PPD dated 12.11.2020 and BSNL CO letter no. 

BSNL CO-MMT/12(15)/1/2020  -MMT dated 05.12.2020. In case I  become  successful bidder, I abide that 

in case of withdrawal / modification of bids during   the period of validity etc. and in case not abide the said 

tender terms and conditions, I    will be suspended / debarred / banned for the period of One  year from 

participating in tenders of BSNL. 

   

Place: 

Date: 

                   

Signature of Bidder 

 

 
8.4 Scanned copy of the same DD in the favour of AO(CASH) , O/o CGMT , BSNL , 
Vijayawada shall be uploaded online while bidding. 

8.5 Deleted 

Note: The MSE bidders are exempted from payment of bid security: 

a) A proof regarding valid registration with body specified by Ministry of Micro, Small & 

Medium Enterprise for tendered items will have to be attached along with the bid. 

b) The enlistment certificate issued by MSME should be valid on the date of opening of tender. 
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c) MSE unit is required to submit its monthly delivery schedule. 

d) If a vendor registered with body specified by Ministry of Micro, Small & Medium 

Enterprise claiming concessional benefits (Exemption from Tender cost and EMD) is awarded 

work by BSNL and subsequently fails to obey any of the contractual obligations, he will be 

debarred from any further work/contract by BSNL for one year from the issue of such order. 

e) MSE (Micro and small enterprises) bidder should declare UAM number on CPPP portal. The 

bidders who also fail to submit UAM number shall not be able to avail the benefits (Exemption 

from Tender cost and EMD) available to MSEs as contained in Public procurement policy for 

MSEs order, 2012 issued by Ministry of MSME. A mandatory undertaking from MSME bidders 

regarding declaration of UAM number on CPPP to be obtained. 

8.6 A bid not secured in accordance with para 8.1 & 8.3 shall be rejected by the BSNL 

as non-responsive. 

8.7 The bid security of the unsuccessful bidder will be refunded as promptly as possible after 

finalization of the contract but not later than 30 days after the expiry of the period of bid validity 

prescribed by the BSNL. 

The bid security shall be forfeited: 

8.7.1 If a bidder withdraws his bid during the period of bid validity specified in the bid 

document or 

8.7.2 If the bidder makes any modifications in the terms and conditions of the tender before 

acceptance of the tender, which are not acceptable to the BSNL or 

8.7.3 In case of a successful bidder, if the bidder fails: 

 to sign the agreement in accordance with Section XI, or 

 to furnish Material Security in accordance with clause 5 (i) of Section V. 

 to observe material terms and conditions stipulated in the tender document including 

mandatory/ statutory/legal requirements eg. Labour, Taxation laws etc. 

8.8 The successful bidder’s bid security will be refunded after signing of agreement with 

the approved bidder. 

 

9. BID PRICES: 

  

 9.1 The bidder shall give the total composite price inclusive of all levies and taxes, packing, 

forwarding, freight and insurance in case of materials to be supplied and inclusive of all taxes 

and levies but exclusive of Goods and service tax in case of works to be executed. Goods 

and Service tax shall be paid extra, if applicable. The contractor shall be responsible for 

loading/unloading and transporting the materials, to be supplied by the BSNL from any BSNL 

store / Telecom factory to the work site. The charges on this account shall be regulated as per 

the rates in Standard Schedule of Rates (SOR). The offer shall be firm in Indian Rupees. 

 9.2 Prices shall be quoted by the bidder as percentage below / above / at par the standard schedule 

of rates in the schedule of quoting rates (Financial Bid). Prices quoted at any other place shall not 

be considered. Quoted rates shall be inclusive of all charges and levies but exclusive of Goods 

and Service Tax(GST) which shall be paid extra as applicable. 

 9.3 The price quoted by the bidder shall remain fixed during the entire period of contract and shall 

not be subject to variation on any account. A bid submitted with an adjustable price quotation will 

be treated as non-responsive and rejected. 
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 9.4 Discount, if any, offered by the bidders shall not be considered unless they are specifically 

indicated in the schedule of quoting rates (Financial Bid). Bidders desiring to offer discount shall 

therefore modify their offers suitably while quoting. 

9.5 The estimated “cost of work per meter” is computed for the work put to tender based on 

surveyed quantities and prevailing SOR as mentioned in Section –XIX. The bidders are 

supposed to ascertain the soil strata existing in the area of the contract and quote his rates keeping 

in view his own ascertainment. The bidder should note that the approved percentage shall be 

loaded on to the estimated cost of work per meter as mentioned above to indicate the approved 

rate per meter. The final rate arrived post execution against this contract by and large will be within 

this approved rate per meter. 

9.6   The rates for other Allied works/Overhead Laying are Prefixed as per SOR. 

 

 

10 PERIOD OF VALIDITY OF BIDS: 

 Bid shall remain valid for 180 days from date of opening of the bid (Qualifying Bid). A Bid valid for                    a 

shorter period shall be rejected by BSNL as non-responsive. 

In exceptional circumstances, the tendering authority may request the consent of the bidder for an extension to 

the period of bid validity for a period of up to 30days. The request and the response there to shall be made 

in writing. The bid security provided under clause 8 shall also be suitably extended. The bidder may refuse the 

request without forfeiting its bid security. A bidder accepting the request and granting extension will not be 

permitted to modify its bid. 

11 SIGNING OF BID: 

11.1 The bidder shall prepare, as a part of his bid, the bid documents (in original) duly signed on each and 

every page, establishing the conformity of his bid to the bid documents of all the works to be executed 

by the bidder under the contract. 

11.2 The bid shall contain no inter-lineation, erasures or overwriting except as necessary to correct errors 

made by the bidder in which case such corrections shall be signed with date by the person or persons 

signing the bid. 

11.3 Power of Attorney: 

(a) The power of attorney in original, in case, person other than the sole proprietor/ authorized signatory has 

signed the tender document, shall be on a non-judicial stamp paper of Rs. 50/-in case same has been executed 

in between blood relations and in other cases, it should be on a non–judicial stamp paper of Rs.100/- and should 

be attested by the Notary Public or same should be registered before the sub registrar. The power of attorney 

in original should be submitted. 

(b) The power of Attorney in original is executed by a person who has been authorized by the Board of 

Directors of the bidder in this regard, on behalf of the company/ institution/ Body corporate. 

(c) In case of the bidder being a partnership firm, the said Power of Attorney should be executed by all the 

partner(s) in favour of the said Attorney. 

(d) Attestation of the specimen signature of such authorized signatory of the bid by the Company’s/Firm’s 

bankers shall be furnished. Name, designation, phone number, mobile number, email address and postal 

address of the authorized signatory shall be provided. 

(e) In case the representative of bidder company who uploads the document on e-tender portal using his Digital 

Signature Certificate (DSC) is different from the authorised signatory for the bid (Power of Attorney holder) 

then the representative who uploads the document on e-tender portal using DSC issued in his name shall 

also be made as one of the power of attorney holder by the bidder company, in addition to the authorised 
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signatory for the bid. 

 

D. SUBMISSION OF BIDS 

 

12 Method of Preparation & Submission of Bids in e-Tendering System: 

12.1 Bid should be submitted in the following manner: 

12.1.1 Documents to be submitted- 

All the documents in Qualifying Bid –Part-A as mentioned in clause 7 of this section and Financial Bid-

Part-B as mentioned in clause 3 of this section, are to be uploaded in the e tender portal including Bid security 

declaration, proof of deposit of Bid security/EMD, Cost of Tender document which may be deposited by way 

of RTGS/NEFT/DD/Banker Cheque /Bank Guarantee. In that case original DD has to be dropped in the tender 

box. Later the L-1 bidder has to submit all the original hard copies of the entire tender document and attested 

copies (wherever applicable) uploaded by him whenever he has been called for in the office for submission, 

failing which tender will be cancelled. 

  The envelope must be super scribed as below and shall be dropped in the tender box.- 

 

 

‘Envelope for BID security, Tender cost &Authorization’ 

NIT No :     APCO-23/11(13)/26/2024-MM AND IT    DATED  23/08/2024 

 

 “E-Tender document for ----------------------------------------------------------------------------------------

---------------------------------------------------------------------------------------------------“ 

 

Section no:  

 

 

To         From 

AGM (Tenders)       Name of the place 

O/o CGMT,VJ 

 

 

 

(i) Original Demand Draft(DD)/Banker Cheque/Bank Guarantee and Proof of payment if paid through 

NEFT/RTGS– drawn in favor of Accounts Officer (Cash) O/o CGMT, BSNL BHAVAN, Vijayawada, 

payable at Vijayawada , issued by any scheduled bank towards the payment/ of Bid Security/EMD. 

(ii) Original Demand Draft(DD)/ Banker Cheque and Proof of payment if paid through NEFT/RTGS – drawn 

in favor of Accounts Officer (Cash) O/o CGMT,BSNL BHAVAN, Vijayawada, payable at Vijayawada, 

issued by any scheduled bank towards the payment of Price of Bid Document. 

(iii) Original Power of attorney for authorisation to sign and upload the bid. 

(iv)Valid MSE Certificate/Udyam Registration Certificate broadly covering the tendered Equipment/services, 

for claiming exemption of Tender fee/Bid Security. 

 

Note: Please note that the submission of above documents in original in sealed envelope 

should be dropped in tender box at our office address on or before the tender 
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bid closing time. If the technical envelope is not received within the stipulated time ie. bid 

submission end time, the tender bid (if already scanned copies uploaded) shall be rejected. 

These document should be part of Off -Line submission. 

 

All the above documents should be self-attested by the tender signing person. 

12.1.2 Submission of Bids on e-tendering website- 

The bidder shall upload his bid for this tender in two separate folders marked as ‘Qualifying_Bid’, and 

‘Financial_Bid’.The bid folders shall contain the documents as given below- 

a) ‘Qualifying_Bid’ folder –The scanned documents in electronic form as per clause 7 of Section IV must 

be uploaded in this folder. 

b) ‘Financial Bid’ folder- The Rates duly quoted in the prescribed format as per Section-XX,    Schedule 

for Quoting the Rates. 

12.2 The tenders which are not submitted in above mentioned manner shall be summarily rejected. 

12.3 The tenderer will be bound by all terms, conditions & specifications as detailed in the tender 

documents. 

          Any tender with conditions other than those specified in the tender document is liable to be summarily 

rejected. No modification by the contractor in any of the conditions will be permitted. 

13 SUBMISSION OF e-BIDS: 

 

13.1 E-Tenders should be submitted strictly as per the procedure mentioned in clause 12 above. The tenderer 

is to ensure the delivery of the physical envelope at the correct address and submission of the Qualifying 

Bid and Financial Bid online as mentioned above. The BSNL shall not be held responsible for delivery 

of bid to the wrong address or wrong submission/non-submission of the bids online. 

 

13.2 If tender opening day is declared as holiday by the government then the bids technical or financial will be 

opened on the next working day. The Time & Venue will remain unchanged. 

 

 

13.3 LATE BIDS: 

Tenders shall not be accepted online after the specified date and time of closing of the tender. It is the sole 

responsibility of the tenderer that he should ensure timely online submission of tender and in the manner as 

prescribed on the e-tendering website. 

 

The time settings fixed in the server side & displayed at the top of the e-tendering site, will be valid for all 

actions of requesting, bid submission, bid opening etc., in the e-tender system. The bidders should follow this 

time during bid submission. 

 

13.4. Post Bid submission: No documents post bid submission shall be entertained/taken. Any deficient bid 

in this regard may be summarily rejected. However, any clarifications on the submitted bid documents may 

be sought to examine and evaluate the bid, if required for the sake of clarity. 

14. MODIFICATIONS AND WITHDRAWAL OF BIDS : 

14.1.  The bidder may modify or withdraw his bid before the due date and time of submission in the manner 

as prescribed on the e-tendering website. 
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14.2. No bid can be modified subsequent to the deadline for submission of bids. 

 

E. BID OPENING AND EVALUATION: 

 

15. Opening of bids by the BSNL: 

 

TOC shall open and download the Qualifying Bids online after the due date and time by logging into the e-

tender portal. The bidders whose Physical Envelopes marked as ‘Bid Security & Authorization Envelope’ 

are not received in time (any date on or before bid submission end date) or the documents do not meet the 

preliminary requirement of eligibility, the tender bid if already opened on basis of scanned copies uploaded, 

shall be rejected. 

 

The Qualifying Bids downloaded shall be evaluated by the designated TEC and the result of evaluation 

after approval by the competent authority shall be uploaded on the E-tender portal for information of all 

concerned clearly mentioning the qualified bidders and not qualified bidders (with reasons for non-

qualification after approval by the competent authority shall be uploaded on the E- tender portal for 

information of all concerned clearly mentioning the qualified bidders and not qualified bidders (with reasons 

for non-qualification) 

The FINANCIAL BID shall be opened in the following manner: 

i). The folder marked “Financial_Bid”, will be opened only for those bidders who have been found eligible 

after evaluation of Qualifying Bids. 

ii). The date and time of opening of Financial Bid shall be notified on e-tendering portal for information of all 

the bidders. 

iii). After opening the “Financial Bid” the TOC shall prepare the report containing the bidder’s name, bid 

prices, modifications, etc. 

iv). In case there is a discrepancy in figures and words in the quote, the same shall be announced in the bid 

opening, but the quoted rates in words shall prevail. 

 

16. CLARIFICATION OF BIDS BY THE BSNL: 

To assist in examination, evaluation and comparison of bids, the BSNL may, at its discretion ask the bidder for 

clarification of its bid. The request for its clarification and its response shall be in writing. However, no post 

bid clarification at the initiative of the bidder shall be entertained. 

 

17. VERIFICATION OF BIDS BY THE BSNL 

If any of the documents, required to be submitted along with the technical bid is found wanting, the offer is 

liable to be rejected at that stage. However, the BSNL at its discretion may call for any clarification regarding 

the document within a stipulated time period. In case of non-compliance to such queries, the bid will be out 

rightly rejected without entertaining further correspondence in this regard. 

18. PRELIMINARY EVALUATION: 
BSNL shall evaluate the bids to determine whether they are complete, whether any computational errors have 

been made, whether required sureties have been furnished, whether the documents have been properly signed 

and whether the bids are generally in order. 

Prior to the detailed evaluation, the BSNL will determine the substantial responsiveness of each bid to the 

bid document. For purpose of these clauses a substantially responsive bid is one which conforms to all the 
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terms and conditions of the bid documents without deviations. The BSNL may waive any minor infirmity or 

non-conformity or irregularity in a bid which does not constitute a material deviation, provided such waiver 

does not prejudice or affect the relative ranking of the bidder. 

19. EVALUATION AND COMPARISON OF SUBSTANTIALLY RESPONSIVE BIDS: 

  The BSNL shall evaluate in detail and compare the bids previously determined to be substantially   

   responsive. The evaluation and comparison of responsive bids shall be on the offered and indicated in 

schedule of quoting rates of the bid documents. Bidder quoting section wise the lowest rates will be L-1 

for that section of the tender. It is the composite price quoted for that section of the tender. 

20. CONTACTING THE BSNL: 

20.1. No bidder shall try to influence the BSNL on any matter relating to its bid, from the time of bid 

opening till the time the contract is awarded. 

20.2. Any effort by the bidder to modify his bid or influence the BSNL in the BSNL’s bid evaluation, 

bid comparison or the contract award decisions shall result in the rejection of the bid. 

21 AWARD OF CONTRACT & DISTRIBUTION OF WORK: 

21.1 The BSNL shall consider award of the contract section wise only with L-1 bidder quote whose offers 

have been found technically, commercially and financially acceptable. The L-1 bidder is one who quotes 

the lowest rate. 

21.2 If there are more than two tenderers at the same rates, the tenderer having highest experience 

in 7 or 5 years period category (as the case may be) shall precede to the one having lower experience 

while deciding ranking for considering for the award of work. The final ranking, L-1, L-2, L-3 etc. 

shall be worked out using the highest experience irrespective of criteria of 7 or 5 years period 

category. 

21.3 If L-1 bidder refuses to accept the offer, BSNL will go for Re-tender.  

The following are the Terms & Conditions: 

 The Rate quoted shall be section wise to all the sections in the NIT. 

 After tendering there should be post-tender negotiations with L-1, except in certain exceptional 

situations. That situations and circumstances duly recorded and documented with necessary justification. 

 In case of retendering due to unreasonableness of the quoted rates, as the requirements are urgent and a 

re-tender for the entire requirement would delay the execution of the work, negotiation will be carried out 

with L-1 bidder for the RKM which can be executed and the balance to be done through re-tender, following 

the normal conditions. 

 Finalization of the number of bidders for awarding the work order is under the discretion of the BSNL 

authorities based on the quantum of the RKM in the NIT. 

22. BSNL’S RIGHT TO VARY QUANTUM OF WORK: 

The quantity stipulated in the tender are estimated and the BSNL reserves the right to vary the value of works 

to the extent of -25% to + 25% of contract value during contract period at the same rates and                     terms & conditions 

with prior approval of the tender approving authority. 

However, in exceptional circumstances only, due to change in scope of work or otherwise, any variation in 

the value of work may be permitted up to 50% of contract value with prior approval of the next higher 

authority after recording adequate reasons and justification for the same. 

23. Liability : 

BSNL will not be liable to the contractor for any losses or damages, costs, charges which the contractor may 

in any way sustain/suffer due to non-issue of work order/delay in making store available or delay in receipt 

of permission from road authorities/local bodies/forest department. 
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24. BSNL’S RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL BIDS ; 

The BSNL reserves the right to accept or reject any bid and to annul the bidding process and reject all bids, 

at any time prior to award of contract without assigning any reason whatsoever and without thereby incurring 

any liability to the affected bidder or bidders on the grounds for the BSNL’s action. 

25. ISSUE OF LETTER OF INTENT: 

25.1. The issue of letter of intent shall constitute the intention of the BSNL to enter into the contract with the 

bidder. Letter of intent will be issued as offer to the successful bidder. 

25.2. The bidder shall within 14 days of issue of letter of intent, give his acceptance along with Performance 

security in conformity with clause 5(ii) of Section V, provided with the bid documents. However, Tender 

Issuing Authority reserves the right to extend the time limit if the reasons on which  extension is sought 

are deemed fit. 

26.  SIGNING OF AGREEMENT: 

26.1.Once the tender is approved by the competent authority and Letter of Intent (LoI) is issued, the contractor 

shall deposit the Performance Bank Guaranty (PBG) and Material Security in the form                      of Bank Guaranty 

(BG) within fourteen days. The Bid Security deposited along with the tender  shall be refunded to the 

bidder after signing of the agreement. 

26.2. An agreement shall be signed after submission of PBG and material Security. 

27.  ANNULMENT OF AWARD: 

Failure of the successful bidder to comply with the requirement of clause 25 of section IV shall                      constitute 

sufficient ground for the annulment of the award and forfeiture of the bid security, in which event; the BSNL 

may make the award to any other bidder at the discretion of the BSNL or call for           new bids 

28. Security Clause 

Mandatory Licensing requirements with regards to security related concerns issued by Government of India 

from time to time shall be strictly followed. 

29. Reservation/ Procurement from MSE Units 

The guidelines / instructions issued vide D.O. No. 21(1)-2011-M.A. April 25th 2012 from Micro, Small 

&Medium Enterprise & subsequent clarifications/guidelines thereafter shall be followed. (MSEs registered 

with District industries Centre (DICs)/ Khadi village Indu. Commission (KVIC)/ Khadi village Indu. Board 

KVIB)/ NSIC/directorate of handicrafts & handloom or any other body specified by Ministry of MSME.) 

 

 

-------------- END OF SECTION-IV ------------ 
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SECTION V 

 

GENERAL (COMMERCIAL) CONDITIONS OF THE CONTRACT 

 

1. APPLICATION : 

The General conditions shall apply in contracts made by the BSNL for the execution of Laying PLB pipe 

and associated works by Open Trench Method/Trenchless Technology (HDD), Underground Optical Fibre 

Cable Pulling/Blowing , Over Head OFC laying and splicing works 

 

2. STANDARDS: 

The works to be executed under the contract shall confirm to the standards prescribed in the OF Cable 

construction practices and OFC laying Engineering instructions issued by BSNL using open trenching and 

Trenchless Technology (HDD) methods. 

 

3. PRICES: 

   Prices charged by the Contractor for the works performed under the Contract shall not be higher from the 

prices quoted by the Contractor in his Bid. Price once fixed will remain valid for the period of contract. 

Increase and decrease of taxes/duties will not affect the price except Goods and Service tax (GST) which 

will be paid at prevailing rate, during this period (proof of payment to the GST authority shall                    be submitted 

by the contractor on time to avail ITC by BSNL.) 

 

4. SUBCONTRACTS: 

The contractor shall not assign, sub contract or sublet the whole or any part of the works covered by 
the contract, under any circumstances. 

 

5. SECURITY: 

(i) Material Security:- 

a. Section wise successful tenderer including MSE bidder will have to deposit material security as 

mentioned in the scope of work subject to 10% of the tender  approved value (rounded to next hundred) in 

the form of bank guarantee, valid for the period of contract plus six months, from a scheduled bank and in 

the material security bond form provided in the bid documents Section-X.  
Material security can also be submitted in the form of cross demand draft drawn in favor of AO(CASH) , 

O/o CGMT , BSNL , Vijayawada issued by a schedule bank and payable at Vijayawada. The Material 

security will be non-interest bearing deposit for any period whatsoever. BSNL reserves the right to increase 

the amount of material security based on the quantum of work/maximum store to be issued at the time of 

execution of the work at any point of time. 

b. The contractor at any point of time will not be issued stores costing more than material security. If due 

to any reason, more store has to be issued to the contractor then the material security shall be correspondingly 

enhanced. In this regard, the decision of Concerned DE-in-charge shall be final and binding. 

c. The proceeds of the material security shall be payable to the BSNL as a compensation for any loss 

resulting from the contractor’s failure to account for the material issued to him. 

d. The Material security shall be released / refunded within a month from the date of the payment of the 

last final bill of the work under the contract or final settlement of material account whichever is later on 

production of ‘No Dues Certificate’ from ‘Engineer In Charge’. 
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ii) Performance security: 

 

a. Section wise successful bidder including MSE bidder shall submit an amount equivalent to 5% of the 

tender  approved value as security deposit by way of Performance Bank Guarantee (PBG) within 14 days 

from the date of issue of LOI, in favour of AO(CASH) , O/o CGMT , BSNL , Vijayawada  from any 

scheduled bank in India, and valid for 30 months from the date of issue of LOI. An additional 18% amount 

of GST is also to be paid along with 5% of the approved tender value (rounded to next hundred), if paid in 

the form of Performance Bank Guarantee (PBG). 

b. On receipt of PBG from the bidder, after confirmation of the genuineness of the PBG from the bank, the 

EMD, if any, received earlier, will be returned. 
c.  The proceeds of the performance security shall be payable to the BSNL as compensation for any 

loss resulting from the contractor’s failure to perform the obligations under the contract and warranty 

obligations. 

d.  The performance security deposit shall be refunded after expiry of warranty period of last work 

executed provided there are no recoveries to be made arising out of poor quality of work, incomplete work 

and/or violation of any terms and conditions of the contract as stipulated in the bid document. 

e. If there are recoveries to be made, Contractor shall deposit the money before the release of PBG for getting 

the PBG released and in failure to do so, PBG will be forfeited and recovery to be effected from the realized 

PBG amount and the balance amount, if any, after adjustment of recoveries, will be refunded to the bidder. 

f. It is the responsibility of the vendor to submit the proof that he has deposited the Goods & service tax 

in time. Otherwise BSNL will recover from subsequent bills or PBG as the case may be. 

g. No interest will be paid to the contractor on the security deposit. 

 

6. ISSUE OF WORK ORDERS AND TIME LIMIT: 

i). Work will be executed by way of issuing work orders. Work orders may be issued in parts for a period 

as specified in the work order. The work order shall be for a part of work which will have                to be completed 

in time as specified in work order. 

ii). The work orders shall be issued by the AGM/DE of concerned BA/OA/section or AGM(Tenders), 

O/o CGMT, AP Circle after Pro-forma work order approval from Tender Approving Authority by 

examining the technical and planning details of the works to be executed. 

iii). The BSNL reserves the right to cancel or modify the scope of work stipulated to be carried out 

against the work order in the event of change of plan necessitated on account of technical reasons or in the 

opinion of work order issuing authority or competent authority, the contractor is not executing the work at 

the required pace. 

7. EXTENSION OF THE TIME LIMIT: 

 7.1. General: 

 In each work order, the work order issuing authority shall specify the time allowed for completion of 

work consistent with the magnitude and urgency of work. The time allowed for carrying out the work is to 

be strictly observed by the contractor and shall be reckoned from seventh day from the date of issue of 

work order. 

 In as much as “the time being deemed to be the essence of contract”, throughout the stipulated period of 

contract, the work is to be proceeded with all due diligence on the part of the contractor. 
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7.2. Application for Extension of Time and Sanction of Extension of Time (EOT) : 

7.2.1. There may be some hindrances, other than covered under force majeure, while execution of work 

and in such cases the contractor shall apply in writing to the engineer-in-charge for extension of time (EOT), 

on account of which, he desires such extension, on the same day of occurrence of hindrance. The Engineer-

in-charge shall forward the request to the competent authority with his detailed report, within two days of 

receipt of request from the contractor. The competent authority is empowered to grant extension of time for 

completion of work on certain conditions. He shall exercise such powers, if the following conditions are 

satisfied. 

  7.2.1.1. The application contains the ground(s), which hindered the contractor in execution of work. 

  7.2.1.2. The Engineer-in-charge is of the opinion that the grounds shown for extension of time are 

reasonable. 

7.2.2. The competent authority shall consider the request keeping all the facts and circumstances in view 

and shall grant extension of time, if in his opinion, there are reasonable and sufficient grounds for granting 

such extension and the reasons for delay are not ascribable to the contractor. 

7.2.3. -The competent authority may also grant extension of time for completion of work in cases 

where reasons for delay are ascribable to the contractor, but such extension of time shall be with LD charges 

as per clause dealing with Liquidated damages(LD) for delays in execution of works. 

7.2.4. The competent authority shall grant EOT with time period for completion of work clearly 

mentioned. The sanction of the competent authority of EOT shall be issued under the signature of the 

Engineer- in-charge. 

7.2.5. If the competent authority is of the opinion that the grounds shown by the contractors are 

not reasonable and sufficient and declines to grant the extension of time, the contractor cannot 

challenge the soundness of the opinion by reference to arbitration. The decision of the competent 

authority on period of extension of time or refusal for extension of time shall be final and binding on 
the contractor. 

7.3. Grant of Extension of Time without Applications: 

7.3.1. There are, at times, practical difficulties like non-availability of material, delay in providing 

permissions/right of way etc. reasons of which are ascribable to the BSNL. In such cases, the Engineer-in-

charge with the approval of competent authority to sanction EOT, may issue extension of time suo moto 

without waiting for contractor to make an application for EOT. Entry of hindrances shall be made in the 

Hindrance Register. The BSNL will, however, not be liable to the contractor for any losses or damages, costs, 

charges, or expenses that the contractor may in any way sustain / suffer due to delay in making the above 

available. 

 

8.   

8.1 A. DUCT INTEGRATION TEST AND DEROPING INCLUDES THE FOLLOWING WORKS. 

a) Digging of Manhole and reinstatement 

b) De-roping of PLB Pipe (if existing). 

c) Fixing of couplers including cutting of PLB duct and aligning 

d) Clearing obstructions, if any, by opening Test Pits and reinstatement. 

Testing the each Kilometer duct for leakages with pressure (DIT) 
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DIT –SPECIFICATION / TESTING THE DUCT 

 

Purpose of duct integrity Test is to ascertain and ensure the suitability of the duct for cable 

installation through jetting.   It is first necessary to ensure that the duct into which 

cable is to be installed is continuous over the length of the duct. Some reasons for lack 

of continuity are: 
• Missing Sections of Duct 

• Couplers not connected 

• Over lapping of Ducts 

 

The Air Test establishes the duct continuity. Air is introduced from one end of the duct. If 

air comes out from the other end of the duct, then it is established that the duct is continuous. 

If no air emerges, then the fault is to be identified and corrected before proceeding further. 

Duct overlap can lead to potentially very dangerous situations and should be corrected 

promptly. 

 

Second step in the DIT Test is to establish that there is a clear passage for the cable to go 

through the duct. Possible reasons for lack of clear passageway are: 

 

• Kink in the Duct 

• Blockage in the Duct 

 

These deficiencies are to be corrected before proceeding further. Kink in the duct may 

be caused at the duct laying stage when back filling may have been done without taking 

care to keep boulders out of the way and out of the trench.   A fallen boulder on top of a laid 

duct can cause the problem. The kink may also have been caused at the de-coiling stage, 

when this is attempted without use of a de-coiler. 

 

The kink in the buried duct is located through the shuttle Test. A suitable shuttle is first 

passed through the duct. The shuttle will get stuck at the point where the duct is either 

kinked or blocked. Next, a transmitter is passed through the duct.   It gets stuck behind the 

shuttle.   The path of the duct is then tracked with a receiver.    As the receiver passes 

over the transmitter, the signal from the transmitter is heard loud and clear. In this way 

the transmitter, and just ahead the shuttle, and just ahead the kink are located.   The spot 

is marked and the trench has to be dug up again.   The boulder responsible for the kink 

should be removed.   The portion of the damaged pipe is to be cut and replaced with 

good duct of equal length. Joint with laid duct is to be made with push-fit coupler. 

 

Cable installation through jetting can be carried out successfully only under a pressure of 

10 bar. Before cable installation is attempted, it is necessary to verify that the duct can 

hold this pressure. This is the major purpose of the pressure Test. 
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• Possible reasons for failure of DIT pressure test are: Leakage at Couplers & 

Puncture in Duct 

Coupler leakage is caused by improper installation of coupler. A puncture in the duct 

can result from improper handling of the duct. A sharp-edged boulder if it comes to rest 

on top of the buried duct can also puncture the duct. Air leakage from the leaking coupler 

or the punctured duct is the tale sign of the problem which can then be rectified. 

Thus, in summary, the DIT Test is conducted prior to cable installation with a view to 

check and if necessary rectify so it is made suitable for cable installation. The possible duct 

faults that may show up during the DIT Test process are: 

 

• Missing sections of duct 

• Couplers not connected 

• Overlapping of Ducts 

• Kink in the Duct 

• Blockage in the Duct 

• Leaking at Couplers 

• Puncture in Duct 

 

These faults are to be corrected before proceeding 

further. The DIT Test consists of the following steps: 

 

 Air blowing purpose is to ensure that there are no discontinuities (or missing 

sections) in the duct 

 Shuttle of a diameter 80% of the duct inside diameter and of 150 mm length is 

passed through the duct. Purpose is to check for bends, kinks, crush and 

deformity in the duct. 

 Sponge of a diameter two times the duct inside diameter, and length 100 mm is 

blown through the duct. Purpose of passing the sponge through the duct is to 

clean the duct. 

 Pressure test is conducted at 5 bar pressure for 30 Minutes with maximum 
permissible drop of 0.5 bar 

 

Air blowing: 

 

Air is introduced into the duct and a check is made at the end of the 2 Kms 

section of duct. Possibilities are: 

1. Normal flow of air is perceived at the other end. So far - so 

good, proceed further with the DIT Test. 

2. No flow of air at the other end of the duct: Trouble is indicated, 

Leakage at couplers, puncture in duct, missing duct, duct 

overlap, blockage in the duct. 

3. Less than normal flow of air. Leakage at couplers, puncture in duct. 
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If there is no flow of air at the other end, check the pressure at the point where air is 

introduced into the duct. If the pressure is less than normal this would rule out blockage in 

the duct. It would indicate leakage from the duct or at a coupler location. Higher than 

normal pressure, would indicate blockage in the duct. 

 

The problem can be localized by opening the coupler at the 1 Kms. point and introducing air 

once again through the duct. This will help identify whether the problem exists in the first 

kilometer of the duct under check or the second kilometer. 

 

Shuttle Test: 

 

Once the air test has been successfully concluded, a shuttle of a diameter 80% of duct inside 

diameter and of 150 mm length is passed through the duct. Purpose is to check for bends, 

kinks, crush and deformity in the duct. If the shuttle passes through successfully this 

confirms that the bends in the duct are gradual and there are not kinks or deformity that 

would hinder the progress of the cable during the installation process. The shuttle should 

pass through the 2 Kms. duct length in a space of three minutes. 

In case there is a problem and the shuttle does not emerge from the other end of the duct 

even after 5 to 6 minutes, then a transmitter is to be blown through the duct to identify 

where the shuttle is stuck.   A receiver at the 1 km point will pick up the signal from the 

transmitter as it goes by, and in this way it will be known that the shuttle is stuck in the 

second kilometer of duct. If no signal is picked up then the problem would have been 

localized as existing in the first kilometer, shuttle, and the kink in the duct would be 

identified, and the duct can be suitably rectified. 

 

Oftentimes the shuttle gets stuck due to a minor kink, and when the transmitter is blown 

the shuttle and transmitter both come out the same time 

 

Sponge Blowing: 

 

Purpose of blowing sponge through the duct is to clean it. A sponge of a diameter twice 

the inside diameter of the duct, and 100 mm in length, is blown through the duct. The 

time required for the sponge to pass through the 2 Kms. duct length is three minutes. 

 

Pressure Test: 

 

The pressure test is conducted at 5 bar pressure.   Over a 30 minutes period the pressure 

loss should not exceed 0.5 bar. Once this pressure test   passed,   the duct   is pronounced   

ready and fit for cable installation. 
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RCC RING / COLLAR : 

 

Inner Diameter : 110 

cm Outer Diameter : 

120 cm 

Thickness : 5 cm 

 

Height : 40 cm 

 

 

2 nos of 80 mm dia semicircular holes for cable entry 

diametrically opposite to each other at bottom end of the collar. 

 

TOP PLATES: 

 

2 nos. of semicircular plates of 120 cm dia 

 

(60 cm radius) with two handles and 5 cm thickness. 

 

 

BOTTOM PLATE: 

 

120 cm outer dia circular single (Not two pieces) plate, 5 cm thickness 
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RCC RING / COLLAR

5 CM 

40 CM 

100 CM 

 
RCC JOINT PROTECTION CHAMBERS 

 

RCC RING: 

NOTE : 

Inner Diameter : 110 cm 
a) Concrete MIX : 1:2:3 

Outer Diameter : 120 cm 

Thickness : 5 cm 

Height : 40 cm 

2 nos of 80 mm dia semicircular holes for cable entry 
diametrically opposite to each other at bottom end of the collar. 

Bharat Sanchar Nigam Limited 
O/o The Divisional Engineer Telecom 

 

DRG. No. SCALE : NTS DATE : 

APPROVED BY : 

 

 

Vertical Bars 

Horizontal Bars  

 

OTHER CONDITIONS : 
1) Prepared reinforcement to be shown to the purchaser / representative of the purchaser. 
2) Concrete MIX to be made in the presence of the Divisional Engineer. 
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B. CABLE BLOWING INCLUDES THE FOLLOWING WORKS. 

 

a) Transportation of Cable Drums/Joint Rings including

 loading, unloading handling and local distribution. 
b) Digging of Joint Pits and Placement of Joint Chambers and fixing of Joint Indicators. 
c) Filling Fine River sand for Joint Chambers and reinstatement. 

d) After blowing of cable, the both ends of PLB Pipe in each manhole should be 

sealed by hard rodent reinstate rubber bush, to avoid entry of rodents / mud into 

PLB Pipe. 
e) BSNL reserves the right to order the planting and painting of the Route 
Indicators also on the contractor and the work is to be done at the Prefixed Rate. 
f) Store can be lifted from the Store Godown ofvis the concerned BA/OA. 

 

 

C. TRENCHING: (Part in Cable Blowing): The work involves digging Manholes/Test Pits/Joint 

Pits as described below:- 

 

Manhole: Size: 2 M. (Length) X 1.8 M. (Depth) in all types of Soil and reinstatement 

of the same to original ground level including positioning and fixing of coupler and 

reinstating the manhole, normally at the rate of 2 to 5 Manholes per KM. 

During the excavation of Manholes on CC Roads it may be required to 

cut and open the CC Roads. Restoration of the CC Roads is to be carried out at the fixed 

rate. 

 

I. TEST PITS: Size: 1.5 M (Length) x 0.6 M (Width) x 1.7 M (Depth), if required, for 

clearing obstructions. 

 

II (A). JOINT MANHOLE IN THE ROUTES: 

The RCC Chambers will normally be supplied by the BSNL, (alternatively, the tenderer 

has to supply the same at the prefixed rates) the contractors should dig the pits in all 

types of soil and placing RCC Chambers, filling with river sand and reinstating with 

excavated earth. Joint indicators are to be fixed and painted including sign writing. 

Indicators will be supplied by Contractor as per the specification  at pre fixed rates. 

II (B). JOINT MANHOLES IN ACCESS NETWORK ROUTES:  

Digging of Pits and placing of RCC Chambers will be taken up by the suppliers of chambers. 

III.   REINSTATEMENT: This   involves   back   filling   of   the   excavated   soil   and 

consolidating it in the trench by rammers and bringing to the original ground level in 

Manholes/Test Pits. At Joint Pits of long distance routes, RCC Chambers are to be 

placed properly over the cable coils after protecting the coil properly with split pipes. 

RCC chamber is to be completely filled   with river sand before closing the joint chambers 

(Procurement of Sand and transportation to the site is to be arranged by contractor at their 

own cost). The pre-fabricated RCC Chambers of proper size (approximately 1.2 M Dia) 

is to be supplied at prefixed rate by the contractors at the store godown en-route. All 

the manholes are to be filled with river sand upto 4” above the pipe. The contractor should 

be in a position to dig at least 30 (Thirty) Nos. of Pits/Manholes per day on average. 

 

The contractor should himself provide the necessary digging tools, capping materials, 
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caution boards, red lamps during night works etc. at his own cost for his workers and he 

should also observe all prescribed pre-cautions during this work for safety of pedestrians, 

vehicular traffic etc. T he contractor should engage a minimum labour force of 25 people 

on any day. No conveyance charges for labour or transportation will be provided by the 

department for digging of Joint Pits/Test Pits/Manholes. 

 

D. Manholes marked during PLB Pipe Laying shall be excavated for blowing the cables.    

There may be situations where additional manholes are required to be excavated, for some 

reasons, to facilitate smooth blowing of cable. Excavation of additional manholes will be 

carried out, without any extra cost. De-watering of the manholes, if required, will be carried 

out without any extra cost. De- watering/De-gasification of the ducts, if required, will be 

carried out without any extra costs. 

 

E. The de-roping of existing 6 mm PP rope is required between the two consecutive manholes. 

This is to ensure that the PLB Pipes are cleaned for blowing the cable without exerting undue 

tension on the OF Cable.    While cleaning, excessive pressure should not be put which may 

result in breaking of PLB Pipe and thus requires opening of additional manholes. However in 

case the cleaning rope gets stuck up, the location of clogging of pipe should be measured and 

located accurately. The trench at that location should be opened and the pipe should be cleaned 

properly or if not possible it should be changed by a clean new pipe to facilitate easy cable 

blowing at a later stage without any breakage. If clogging of pipe is in the location where the 

pipes are protected either by RCC Pipe or by concreting and the protection is broken for 

cleaning/changing the PLB Pipe, the protection thus removed should be brought back to 

normal by the contractor without any extra cost. However, PLB Pipes, RCC Pipes required for 

this purpose will be supplied and CC Charges will be paid by the Department. 

F.  CABLE BLOWING: Blowing of Optical Fibre Cable through PLB Pipe already laid 

and making coils so that the ends will be ready for splicing. 

 

i) The cable drums which may be of different   lengths will be made over to the 

contractor at the nearest store godowns. The accessories like Jack & Axle etc. shall be 

arranged by the contractor.   The contractor has to make arrangement for moving the 

labour force to the site as and when required. No departmental conveyance would 

be made available. 

ii) The recovered material like rope, and caps and empty cable drums should be 

returned to the Site Engineer at the Store Godown, after cable blowing operations, 

failing which an amount of Rs. 250/- per each empty drum and as per the value of 

other stores will recovered from the bill (s). 

iii) If any damages occurred to the cable in the blowing operations, the contractor has 

to make good of the loss to the department. 

iv) The contractor has to quote the rate for blowing/de-blowing per meter basis. While 

quoting the rate, the contractor has to assess the charges that he may have to incur 

over the entire operation involved in the work. No extra payment will be made what-

so-ever for any additional work the contractor work the contractor has to perform 

while cable blowing/de- blowing is done. 

v) The cable blowing work is to be done as and when required by the Divisional 

Engineer, BSNL or his authorized representative. 

v i ) The contractor has to be in a position to blow at least 2 to 4 Kms. per day. 

v i i ) Required cable drums will be issued on receipt from the Division Store Godown 

at Industrial Estate  OR any other nearby BSNL Store location as per store 

availability. 
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MEASUREMENT, INSPECTION, TESTING AND ACCEPTANCE TESTING: 

A. Open Trenching: 

           Measurement: 

1.1 The measurement   books   are   to   be   maintained   by   the   officer-in-charge   of   the 

work or his immediate engineering subordinate not below the rank of Junior Telecom Officer. The 

entry shall be made in ink. No entry shall be erased. If a mistake is made, it should be corrected by 

crossing out the incorrect words or figures and inserting the corrections, the corrections thus made 

shall be initialed & dated by the officer concerned. 

1.2 Responsibility of taking and recording measurements: 

The measurement of various items of work shall be taken and recorded in the measurement book 

issued with each work order. The measurement shall be taken and recorded by an officer not 

below the rank of Junior Telecom Officer, supervising the work. 

The Junior Telecom Officer/Sub Divisional Engineer, directly responsible for supervision of work, 

shall be responsible for accuracy of 100%/50% of measurements respectively. The Divisional 

Engineer shall be responsible for conducting test check of 20% of measurements. In case where SDE 

directly supervises the work, he shall be responsible for accuracy of 100% of measurements. 

1.3 Method of recording of nomenclature of items: Complete nomenclature of items, as given 

in the agreement need not be reproduced in the measurement book for recording the measurements 

but corresponding Item Code as provided, shall be used. 

1.4 Method of measurements: The measurements of the work shall be done activity wise as 

and when the item of work is ready for measurement. The methods of measurement of various items 

are enumerated as under: 

 Measurement of depth of trenches: 

The cable routes of one work order shall be divided into a number of segments each of maximum 200 

meters length bounded by identifiable landmarks at both the ends of the segments. If landmarks are not 

available, length of segment may be maintained at 200 meters. The measurement of depth shall be 

recorded at each point of measurement (POM) in the measurement book in meters in the multiples of 5 

cms. For example 97 cms will be recorded as 95 cms and 103 cms as 105 cms. The points of 

measurements shall be at a distance of 10 meters starting from 0 (zero) Meter. For example, if the length 

of segment is 75 meters, the POMs shall be at 0M, 10 M, 20 M, 30 M, 40 M, 50M, 60 M, 70M. The last 

POM shall be at 75th M to be recorded against Residual POM. The efforts required to excavate trenches 

is not proportionate especially with reference to depth. Therefore, normally the workers tend to dig 

shallow trenches. As standard depth of the trench is important for future life and protection of cables, 

this tendency has to be discouraged. In order to encourage the contractor to achieve best possible depth 

in the face of site constraints, the following scale of payment shall be applied for digging trenches of 

lesser depths, subject to condition that relaxation has been granted by the competent authority for lesser 

depths. 

Table-1 For Normal & Hard soil for all areas AP Circle 

Depth between Reduction in rate 
< 165 Cms to > 150 Cms. Pro rata basis 
< 150 Cms to > 130 Cms. 12.5 % of approved rates 
< 130 Cms to > 105 Cms. 25 % of approved rates 
Below 105 Cms 40 % of approved rates 

                        

                       Table-2 For soft/hard rock for all areas of AP Circle. 
Depth Between Reduction in rate 

< 135 Cms to > 125 Cms. 5% of the approved rate. 

<125 Cms to > 105 Cms 15% of the approved rate. 

Below 105 Cms. 40% of the approved rate. 
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Table-3 For Hilly Terrain for all areas of AP Circle 

 Depth between Reduction in rate 

< 90 Cms to > 80 Cms. 5 % of the approved rate 

< 80 Cms to > 65 Cms. 12.5 % of approved rates 

< 65 Cms to > 50 Cms. 25 % of approved rates 

Below 50 Cms 40 % of approved rates 

                    

The payment for sub normal length should be calculated using the following formula: 

P= (100-ROR) X RA X D/ (100 X ND) 

P = Payment for one meter 

ROR = Reduction in rate in % as given above   RA = Approved rate of trenching per meter        

D = Actual                                  depth in Cms. 

ND = Nominal depth of trench 165/135/90cms for which the tender has been floated. 

 Measurement of Lengths and profiles of strata and protection: 

The measurements of length of trenches are on running meter basis, irrespective of type of soil 

encountered while digging. 

The type of protection provided (item code-wise) in a segment shall be recorded in the measurement 

book in the sheet provided for this purpose. 

 Measurement of length of cable: The length of cables laid in trenches, through pipes and through 

ducts shall be measured by use of RODO Meter/Measuring Tape. The length should be cross verified 

with the marking of lengths on the cables. The lengths shall be recorded in sheet provided in the 

measurement book. 

 Measurement of other items: The measurement/numerical details of other items shall be recorded 

in the sheets provided for respective items viz. 

 Digging of joint pit and preparation of joint chamber along with its type i.e.Brick 

chamber or Pre Cast RCC type. 

 Fixing, Painting and sign writing of route/joint indicators. 

 Termination of Cable in equipment room and no. of joints. 

1.5 The contractor shall sign all the measurement recorded in the measurement book. This will 

be considered as an acceptance by the contractor, of measurements recorded in the MB. In case 

contractor fails to attend at the measurements or fails to countersign or to record the difference within 

a week, then in any such events the measurements taken by Engineer-in-charge or by the subordinate 

as the case may be shall be final and binding on the contractor and the contractor shall have no right 

to     dispute the same. 

1.6 The Divisional Engineer before passing the bill for sections covered by each set of 

measurement may carry out test check by re-opening trench at as many locations as necessary, as 

specified in document ‘procedures for underground cable construction’ and bills will be passed only 

when he is personally satisfied of the correctness of entries in the “measurement Book” and also when 

he is satisfied of other aspects of the work as per the terms of the contract. The contractor shall provide 

the necessary assistance of labour for re-opening of trench for test check by the Divisional Engineer. 

Separate payment shall not be made to the contractor for excavation of such test checks, however such 

test pits shall not be more than 10% of the cable laying work. 

1.7 Measurement of the work of cable pulling through pipe/duct will be taken equal to the length 

of the pipe / duct through which the cable has been pulled and not the total length of the cable pulled 

through pipe/duct. 

B. Guidelines for Depth AT of Horizontal Directional Drilling 

Brief Description of the work: A high capacity drilling machine is used to drill the earth in almost 

horizontal manner and hence the name of the technology. Two manholes of 2 Mt X 2Mt X 2 Mt pits 

are taken at the places marked by the site engineer. The distance between these manholes can vary 

from a minimum of 40 metres to 250 metres. 
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The drilling is done from Entry pit towards the Exit pit. At the Exit pit the PLB pipes are attached to the 

drill rods and the pipes are pulled back towards the Entry pit. 

In general RCC manholes are constructed at the Entry pit and Exit pit after the HDD work is completed. 

HDD work along with manholes: 

The location of manholes shall not only depend on the capacity of the machine but also on the roads. 

The man holes where the drilling commences is called the Entry Pit. The second manhole is called as 

Exit pit. 

 

Normally if the HDD machine is kept near the Entry pit and the drilling is carried out, then the depth at 

which the Machine enters the earth shall not be less than 1.2 Mt. As per the T&D standard any pipe 

laying less than 1.2 Mt requires additional protection. In order to achieve higher depth at the Entry pit 

the HDD machine is kept at around 6 to 8 meters away from the Entry pit. A separate pit called as pilot 

entry pit is dug up at 4 to 6mtr away from the Entry pit. 

Wherever the roads are not in straight line, the span length reduces between the Entry and Exit pit. In 

general in overlay access works, the manholes are constructed at every 200 Mtrs approximately. The 

PLB pipes are coupled using the HDPE couplers. 

The HDD machine drills the earth using 3 meter length rods. These rods jointed to each other by welding. 

In the beginning of the first rod contains the drill bit and an electronic beacon house. While the 

underground drilling work is in progress the drill bit position can be monitored from the surface of the 

earth using a tracker. The depth and the direction of the bit are monitored from the tracker. This is due 

to beacon house located in the drill bit. 

In the onward drilling from the entry pit to Exit pit normally a lesser diameter (4 inch diameter) drill bit 

is used. After the drill bit reaches the Exit pit, the drill bit and the beacon house are removed from the 

first rod. A higher diameter drill bit called, Back reamer is attached to the first rod. The pipes are attached 

to the reamer and the rods are pulled back. Thus in the return path the tracker cannot detect the depth 

and direction of the reamer. Hence depth of the pipes can be monitored during the drilling from Entry 

pit towards Exit pit only. 

In general the HDD technology is used in the cities where open trenching is not permitted. These roads 

are covered thick BT surface. For verifying the depth the test pits cannot be taken in the middle of the 

road. The second difficulty arises due to the depth of the pipes, which are at about 3 meters below the 

surface. It is very difficult to manually open a test pit to verify the depth. Hence carrying out the depth 

AT after the entire work is completed is not possible as is done in the usual depth check. Hence the 

Depth AT for the HDD work shall be done in real time. 

The following tests and suggestions are recommended for the PLB pipes being laid using the HDD 

technology. Apart from the depth check, the pipes continuity check is also recommended especially for 

the ACCESS network jobs where multiple pipes are laid. 

 

Standard Tests: 

1. Online depth and offset check of the PLB pipes. The depth can be monitored from the tracker. The 

accuracy of the tracker may be verified by site-in charge before the work is commenced. The depth of 

the pipe should be more than 2.0 Mtrs. 

2. The depth of the pipe may be recorded at the Entry pit and the Exit pit of the spans under test. The 

depth at both the places should be more than 1.2 Mtrs. 

3. The depth at least two coupling points are to be verified in 1 KM. The depth should be more than 

1.2 Mtrs. 

4. The offset of the pipe may be recorded both from the center of the road and also from the edge of the 

road wherever the compound wall exists (City Areas). 

5. The depths of the pipes at a minimum of six continuous rods are to be verified by the T&D wing. 

The depth should be more than 2 Mtrs beyond 10 meters from the trailing edge of Entry pit. 

6. The colors of the pipes to be recorded in case of multiple PLB laying. Different types of colored 
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pipes are to be used. 

Protection: It is recommended that the regular depth protection standards may be applied for HDD 

works also. 

Depth Relaxation: The depth relaxation is required at some situations. In general when HDD is used 

only for crossing the roads and short spans of 15 to 25 Mtrs length, due to the paucity of the road 

margin and due to the site conditions, the depth of 2.0 Mtrs may not be achieved. The depth also cannot 

be achieved at places where very old underground concrete structures, water and drainage pipes exist. It 

is recommended that the depth relaxation may be given by the competent authority. 

 

Sl.No. Depth measured at 10 

mtrs from the trailing 

edge of the Entry Pit 

Recommending 

Authority 

Relaxing Authority 

1 > or = 1.65 Mtr to 2.0 mtr SDE in charge DET In charge 

2 > or = 1.5Mtr to 1.65 mtr DET in charge DGM in-charge 

Note:- For depth more than 165 cms rates for horizontal drilling will remain same. In case of depths 

being less than 1.65 Mtrs up to 1.5 mtrs, the payment of horizontal drilling will be made on prorata 

basis. It is hereby recommended that no pipe shall be laid by HDD method for depths less than 

1.5Mtrs. Hence no protection is required for the Pipes. 

 

1.8 Inspection and Quality Control: 

1.8.1 The Quality of Works: The importance of quality of Optical Fibre Cable Construction works 

especially laying of multiple PLB pipes/coils using open trenching and Trenchless Technology 

(HDD) method cannot be over-emphasized. The quality and availability of long distance media, 

efficiency of the reliable media connectivity to exchanges and success of new concept of overlay 

access network depends upon quality of laying of Optical Fibre Cable. Further, the OF cables are 

vulnerable to damages due to work of other agencies. 

1.8.2  It is imperative that the contractor(s) is/are fully conversant with the construction 

practices especially laying multiple pipes by trenchless technology using HDD machine and 

shall be fully equipped to carry out the work in accordance with the specifications. 
  The contractors are expected and bound to ensure quality in construction works in accordance 

with specifications laid down. The contractor shall engage adequate and experienced supervisors to 

ensure that works are carried out as per specifications and with due diligence and in a professional 

manner. The contractors shall satisfy himself/themselves that the work conforms to the quality 
specifications before offering the same to A.T. Wing for Acceptance and Testing. 

1.8.3 An assessment of extent of interest shown by the contractors in executing the works with 

requisite quality shall be recorded and used in evaluating the Contractors’ Performance Rating (CPR). 

1.8.4 In addition to Acceptance Testing being carried out by A.T. Wing and supervision by 

Constructions Officers, all works at all times shall be open to inspection of the department. The 

contractors shall be bound, if called upon to do so, to offer the works for inspection without any extra 

payment. 

1.8.5 Site Order Book: The site order book is one of the primary records to be maintained by the 

JTO/SDE supervising the work during the course of execution of works. The noting made by officers 

as well as contractors, will form as basis for operation of many contractual clauses. The contractor 

shall remove all the defects pointed out by the department in the Site order book. The contractor or 

their authorized representatives shall also be at liberty to note their difficulties etc. in these books. 

The site order books shall invariably be consulted at the time of making final payments to the 

contractor. 

1.9 Testing and Acceptance Testing: 

1.9.1 The work shall be deemed to have been completed only after the same has been accepted 
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by the A.T. Officer. The contractor shall make test pits at the locations desired by A.T. Officer for 

conducting test checks without any extra payment. The contractor shall restore the pits after test 

measurements to its original shape. The contractor shall be responsible to provide test/measurement 

tools and testers for conducting various tests for the AT of Underground OFC Laying works as per the 

T&D Guidelines. 

1.9.2 Scope of Acceptance and Testing: The purpose of acceptance and testing is to verify 

integrity of measurement and quality of work done. The A.T. Officer shall not be responsible for 

recording of measurements for the purpose of billing and contractual obligations. However, if the 

measurements taking by A.T. officer are found to be lesser than the measurements recorded by the 

officer responsible for recording the measurements, the measurement taken by A.T. officer shall 

prevail without prejudice to any punitive action against the contractor as per provisions of the contract 

and the officer recording the measurements. The contractor shall be obligated to remove 

defects/deficiencies pointed out by the A.T. officer without any additional cost to the department. 

 

1.9.3 Offering the work for acceptance and testing: The Sub Divisional Engineer responsible 

for construction, after having satisfied himself of completion of work ready for A.T. shall offer the 

work to A.T. Officer for conducting Acceptance and Testing. The work shall be offered for A.T. as 

soon as part of work is complete in all respects. The work against any work order can be offered for 

A.T. in a number of stages. 

1.9.4 The contractor shall provide labor, if demanded by the A/T officer for digging of test pits 

and other necessary infrastructure for carrying out the A/T work. No extra payment will be made for  

the digging of test pit) 

 

9 WARRANTY: 

 

9.1.The contractor shall warrant that the material supplied for the work shall be new and free from all 

defects and faults in material, workmanship and manufacture and shall be of the highest grade and 

consistent with the established and generally accepted standards for materials of the type ordered 

and shall perform in full conformity with the specifications and drawings. The contractor shall be 

responsible for any defects that may develop under the conditions provided by the contract and under 

proper use, arising from faulty materials, design or workmanship such as corrosion of the equipment, 

inadequate quantity of materials etc. and shall remedy such defects at his own cost when called upon 

to do so by the BSNL who shall state in writing in what respect the stores are faulty. This warranty 

shall survive inspection or payment for, and acceptance of goods, but shall expire except in respect 

of complaints notified prior to such date, twelve months after the acceptance testing. 

9.2.If it becomes necessary for the contractor to replace or renew any defective portion/portions of the 

material under this clause, the provisions of the clause shall apply to the portion / portions material 

so replaced or renewed or until the end of the above mentioned period of twelve months, whichever 

may be later. If any defect is not remedied within a reasonable time, as prescribed by the BSNL, the 

BSNL may proceed to do the work at the contractor’s risk and costs, but without prejudice to any 

other rights which the BSNL may have against the contractor in respect of such defects. 

9.3.The Cable joint shall be guaranteed for a period of ONE year from the date of closing 
of joint. In case of failure of the joint due to poor workmanship i.e. failure of joint without external 

damage, with in the stipulated period of guarantee the contractor shall repair the joint(s) at his own 
cost within 24 hours of informing him, failing which the BSNL may carry out the repairs and 

penalty equivalent to five times of the approved rate of the jointing work plus the cost of 
materials used shall be recovered from the contractor from his pending bill/SD or any amount due 

to him without prejudice to any other action as per terms and conditions of the tender. The cost of 
joining kit, supplied by the BSNL, so used to revive the joint shall be deducted from the final bill of 

the contract or pending for payment or from security if all bills have been settled. 
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9.4.Replacement under warranty clause shall be made by the contractor free of all charges at site 

including freight, insurance, cost of works and other incidental charges. 

 

10. AUDIT AND TECHNICAL EXAMINATION: 

10.1. BSNL shall have the right to cause an audit and technical examination of the work and the final 

bills of the contractor including all supporting vouchers, abstract etc. to be made after payment of the 

final bill and if as a result of such audit and technical examination any sum is found to have been 

overpaid in respect of any work done by the contractor under the contract or any work claimed by him 

to have been done by him under the contract and found not to have been executed, the contractor 

shall be liable to refund the amount of over payment and it shall be lawful for BSNL to recover the 

same from him in the manner prescribed in clause with the heading payment of bills (same chapter), 

or in any other manner legally permissible and if it is found that the contractor was paid less than 

what was due to him under payment shall be duly paid by BSNL to the contractor. 

10.2. Provided that BSNL shall be entitled to recover any sum overpaid, nor the contractor shall be 

entitled to payment of any sum paid short where such payment have been agreed upon between the 

Divisional Engineer or his subordinate officer on one hand and the contractor on the other under any 

term of the contract permitting payment for work after assessment by the Competent Authority or his 

subordinate officer. 

10.3. Any sum of money due and payable to the contractor (including security deposit returnable to him) 

under this contract may be appropriated by the BSNL for the payment of a sum of money arising out 

or under any other contract made by the contractor with the BSNL. 

 

11. PAYMENT TERMS: 

 

11.1. Procedure for Preparation and settlement of bills : 

All items of work involved in the work order shall be completed in all respects before preparing the bills 

for the work against the work order. The procedure for preparation of final bills is enumerated as 

under. 

11.1.1. Procedure for preparation, processing and payment of bill: + 

As the work of a route is being executed through work orders for section/segment of the 

route, there is no provision for running bill. The payment will be released after acceptance and 

testing of the work ordered against the said work order. The contractor shall prepare the final bill 

in triplicate after completion of the entire work entrusted against work order & acceptance and 

testing of all the works and submit the one copy to SDE in-charge of work for making the suitable 

entries in SAP MIGO/SES for proposing LD/any other deductions, if appilacable, as per the 

Penalty clauses of 9.3, 12 & 13 of Section V, clause 4, 6.3, 12, 20 & 24 of Section VIII and 

Section XVIII i/r/o any delay/deficit services/works or any shortage of inventory & 2 bill copies 

to Claims section, O/o CGMT, CO VJ for processing of the bill within 30 days of acceptance and 

testing for payment. The final bill shall be prepared for all the measurements of all  items involved 

in execution of complete work order. The contractor shall prepare the final bill containing the 

following details: 

 The bill for all the quantities as per Measurements at the approved rates. 

 Adjustment of performance security deposit and statutory taxes already recovered. 

 Store reconciliation statement furnishing account of stores received against the work order and 

returned to the designated Store go -down as surplus with requisite verifications from store in- 

charge/SDE in-charge of work. 

 Letters of grant of E.O.T(s), if work could not be completed within stipulated time. 

 Six sets of bound documentation. 

 Copy of the Wage Register, Attendance Register, Monthly EPF & ESI Deposit Challan have to be 
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submitted by the contractor along with the bills. 

11.1.2.(1) The SDE in-charge of work shall scrutinize the final bill against the works entrusted and 

accord necessary certificates stating that the work has been executed satisfactorily in accordance 

with specifications and terms and conditions of the contract. The SDE shall verify the quantities of 

items of work with reference to measurements recorded in the measurement book (and also A/T 

reports in case of any deviations noted by A/T office). 

The SDE in-charge of work shall submit the final bills, along with other documents mentioned above, 

with the documents as mentioned here under to the Divisional Engineer, in-charge of work. 

 Bill prepared by the contractor. Invoice should be GST compliant 

 Material reconciliation statement. 

 Measurement Book. 

 A/T Certificates. 

 The site order Book. 

 The hindrances register. 

 Details of recoveries/penalties for delays, damages to Departmental/Third party properties as 
per provisions of the contract. In case no recovery is to be made, NIL report needs to be submitted. 

 Details of empty cable drums cost which needs to be recovered from the bill. 

 

11.1.2.(2).The Divisional Engineer shall exercise the prescribed checks on the bills and accord necessary 

certificates on the bills. The Divisional Engineer shall retain the copy of the bill along with 

photocopies of other documents not available in his estimate file and bill, measurement book and 

other documents submitted by SDE. The required documents should be attached while completing 

SAP MIGO/SES entries for further processing of SAP MIRO by Claims section, O/o CGMT, CO VJ 

for final payment. 

11.1.2.(3). Claims section will process the MIRO document based on inputs provided by consignee as well 

as any LD/other deductions, if applicable, as per the Penalty clauses of 9.3, 12 & 13 of Section 

V, clause 4, 6.3, 12, 20 & 24 of Section VIII and Section XVIII. Claims section, O/o CGMT, CO 

VJ will scrutinize the bills to recover all the liabilities of the contractor and statutory taxes. The bill 

shall be passed by the officer competent to pass the final bill. GST shall also be applicable for any 

deductions or penalties imposed by BSNL. 

11.2. Procedure for payment for substandard works: 

11.2.1. The contractors are required to execute all works satisfactorily and in accordance with the 

specifications. If certain items of work are executed with unsound, imperfect or unskilled 

workmanship or with materials of any inferior description or that any materials or articles 

provided by him for execution of work are unsound or of a quality inferior to that contracted for 

or otherwise, not in accordance with the contract (referred to as substandard work hereinafter), 

the Divisional Engineer in-charge shall make a demand in writing specifying the work, materials 

or articles about     which there is a complaint. 

11.2.2. Timely action by Site-In-charge: Timely reporting and action, to a great extent, can prevent 

occurrence of substandard work, which will be difficult or impossible to rectify later on. It is 

incumbent on the part of Site-In-charge to point out the defects in work in time during 

progress of the work. The Junior Telecom Officer/Sub Divisional Engineer responsible for 

execution and supervision of work shall without any loss of time submit a report of occurrence of 

any substandard work to the Divisional Engineer in-charge besides making an entry in the site 

order book. A notice in respect of defective work shall be given to the contractor by Divisional 

Engineer in-charge in writing during the progress of work asking the contractor to 

rectify/replace/remove the substandard item of work and also define time period within which 

such rectification/removal/replacement has to be done. After expiry of the notice period, if the 

contractor fails to rectify/replace/remove the substandard items, the defects shall be got 

rectified/replaced/removed departmentally or through some other agency at the risk and cost of 
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the contractor. 

11.2.3. Non-reporting of the substandard work in time on the part of Site In charge (s) shall not in any 

way entitle the contractor to claim that the defects were not pointed out during execution and as 

such the contractor cannot be absolved of the   substandard work and associated liabilities. 

11.2.4. Authority and Procedure to accept substandard work and payment thereof: There may be 

certain items of work pointed out as substandard which may be difficult to rectify and in the 

opinion of the Tender Issuing Authority, the items in question will not materially deteriorate the 

quality of service provided by the construction, Tender Issuing Authority shall appoint committee 

to work out the reduced rates payable to the contractor for such substandard work. The committee 

shall constitute one Divisional Engineer other than the one who is directly in-charge of Cable 

Construction involving substandard items of work, as Chairman and one SDE and an Accounts 

Officer as members. The committee shall take into account the approximate cost of material/work 

pointed out as substandard and recommend the rates payable for substandard work which shall 

not exceed 60% of the approved rates of the item in question. 

11.2.5. Record of substandard work: The items adjudged as substandard shall be entered into the 

measurement book with red ink. 

11.3. No claim for delayed payment due to dispute etc: No claim for interest or damage will be 

entertained or be payable by the BSNL in respect of any amount or balance which may be lying 

with the BSNL owing to any dispute, difference or misunderstanding between the parties or in 

respect of any delay or omission on the part of the Engineer in charge in making intermediate or 

final payments or in any other respect whatsoever. 

12.   DISPOSAL OF EMPTY CABLE DRUMS: 

12.1. The contractor shall be responsible to dispose off the empty cable drums after laying of the 

cable. The competent authority taking into account the prevailing market rates has fixed the cost of 

Optical Fibre cable drums. The cost of empty cable drums shall be deducted from the bill for the 

work on which the cable along with the drum has been issued or any other amount due to the 

contractor or from security deposit. 

12.2. Rates fixed for Optical Fibre cable drums are given in Tender Document (Qualifying Bid). The 

rates are fixed and there is no percentage above or below applicable on these rates. 

12.3. The contractor shall be responsible for the accounting of the cable drums issued and shall 

mention the number of cable drums in the bill so that the amount is deducted from the bills due. 

12.4. The contractor shall not be allowed to dump the empty cable drums in Govt., public place, 

which may cause inconvenience to Govt. /Public. If the contractor does not dispose off the empty 

cable drums within 3 days of becoming empty, the BSNL is at liberty to dispose off the drum in any 

manner deemed fit and also recover the amount fixed in this contract for empty cable drums along 

with the transportation charges to be decided by the Competent Authority from the bill / security 

deposit / any other amount due to the contractor. 

 

13. LIQUIDATED DAMAGES/PENALTY CLAUSE: 

13.1. Liquidated Damages clause for Delays in the contractor’s performance: 

13.1.1. The time allowed for completion of the work as per work order shall be strictly                         adhered by 

the contractor and shall be deemed to be the most important aspect of the contract on the part of the 

contractor and shall be reckoned from Seventh day from issue of work order by the BSNL. The work 

shall, throughout the stipulated period of contract, be proceeded with all due diligence to achieve the 

desired progress uniformly, and the contractor shall pay as Penalty for delay in execution of the work @ 

0.5% for each week of delay or part thereof, for a period up to ten weeks and thereafter @ 0.7 % for each 

week of delay or part thereof for another ten weeks subject to a maximum of 12 % of the    cost of the work 

allotted as per the work order. 

13.1.2. On any date the penalty payable as above, reaches 12 (twelve) percent of the cost of the work, 
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the contractor should proceed with the work further only on getting a written instructions from the 

Divisional Engineer that, he is allowed to proceed further with the work. It will be in the discretion of the 

Divisional Engineer to allow the contractor to continue with the work on the basis of any written 

agreement reached between the contractor and the Divisional Engineer. One of the conditions of such 

agreement may be a stipulation for the contractor to agree for realization of penalty for delay at a higher 

rate as may be agreed between Divisional Engineer and contractor. 

13.1.3. The days on which work is not done due to reasons beyond the control of contractor, such as 

natural calamities, law & order situation etc., will not be accounted for in imposing the Penalty. 

13.1.4. Penalty for delay in completion of the work shall be recoverable from the bills of the contractor 

and/or by adjustment from the security deposit or from the bills of any other contract. However, 

adjustment from security deposit will be made only when the contract has been terminated or at the time 

of final settlement of bills on completion of work. 

13.1.5. In case of slow progress of the work in a section which has been awarded to a particular 

contractor, if the public interest does not permit extension of time limit for completion of the work, then 

Tender Issuing Authority will have the full right to order that the scope of the contract may be restricted 

to such fraction of the work and get the balance work executed at the risk and cost of the contractor. The 

details are given in Rescission of the contract clause of the bid document. All such payments shall be 

recovered from the contractor’s pending bills or security deposit. 

13.1.6. The Tender Issuing Authority reserves the right to cancel the contract and forfeit the security 

deposit if the contractor fails to commence the work within 7 days after issue of the work order or as the 

time permitted by the competent authority. 

13.2. Penalty for causing inconvenience to the Public: 

13.2.1. To ensure progress during the execution of work and to cause minimum inconvenience to 

the public, the contractor shall not dig a trench of more than 200 meters at a stretch in a route at a time. 

He shall cause to lay cable and close such trenches expeditiously. Under any circumstances a stretch of 

trench of maximum 200 meters shall not be kept open for more than 2 days in case of cable laying by 

digging paved surfaces. In the event of contractor falling to comply with, these conditions, a penalty of 

recovery up to Rs.300/-per day the trench is kept open beyond the time limit allowed may be imposed by 

the BSNL. This penalty will be in addition to that payable for delay or slow work. 

13.2.2. The contractor shall not be allowed to dump the empty cable drums/waste materials in 

Govt./public place, which may cause inconvenience to Govt./Public. If the contractor does not dispose 

off the empty cable drums/waste materials within 3 days of becoming empty, the BSNL is at liberty to 

dispose off the drum in any manner deemed fit also recover the amount fixed in this contract for empty 

cable drums/waste materials from the bill/security deposit/ along with the costs incurred by the BSNL 

in disposing off such materials. In addition, BSNL may also levy a penalty up to Rupees One thousand 

only for each such default. 

 

13.3. Penalty for cutting / damaging the old cable: 

13.3.1.1   Penalty for cutting/damaging the old cable: 
During excavation of trench utmost care is to be taken by the contractor, so that the existing underground 

cables are not damaged or cut. In-case any damage/cut is done tothe existing cables, a penalty as per the 

schedule given below will be charged from the contractor or the amount will be deducted from his final 

bill. 
Size of existing UG cable Cut 

/damaged 
Account of penalty per 

cut/damage 
Upto100 pairs cable Rs 3000.00 (Three thousand) 
Above 100 pairs cable & up to 400 pairs Rs 5000.00 ( Five thousand) 

Above 400 pairs Rs 10000.00 ( Ten thousand) 
 

For OF Cable Penalty for cutting/damaging will be as below: 
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Type of cable Cut /damaged Charges per fault for penalty and compensation 

OF Cable of any size Rs 50000.00 (Fifty thousand) 

 

Besides the above penalty, the contractor shall carry out such repairs for restoration of the damaged cable 

free of charge. The cost of jointing kit, shall also be borne by the contractor. If contractor fails to 

repair the damage, the cost of repair (including cost of Labour + Jointing kit) shall be recovered from 

the contractor. 

 13.3.2. Penalty to damage stores/materials supplied by the BSNL while laving: 

  The contractor while taking delivery of materials supplied by the BSNL at the designated place shall 

thoroughly inspect all items before taking them over. In case of execution of the work, if any material is 

found damaged/working unsatisfactorily, then a penalty equivalent to the cost of material + 10% as 

penalty shall be recovered from the contractor’s payments/securities. 
 
  However, contractor will not be penalized for any defect in workmanship of the materials, which shall 

be taken up separately with the supplier of the stores. 

13.3.3. Penalty to damage the underground installation of other agencies: 

While trenching, the contractor should not cause damage to any underground installations belonging to 

other agencies and any damage caused should be made good at his own cost and expenses. 

13.3.4. Penalty for achieving lower depth : In no case the statutory depth of boring should be (i) 

less than 2 mtr from the road / ground surface and (ii) less than 1.65 mtrs at the pits. In order to encourage 

the contractor to achieve required depth in the face of site constraints, the following payment schedule 

with penalty are to be adhered to for boring at lesser depths subject to condition that relaxation has 

been granted by the competent authority for lesser depths. 

(i) For ground surfaces (other than pits) : 

Actual Micro-tunneling (HDD) 

depth between 
Penalty 

< 2 Mtr. to > 1.50 Mtr 10% of approved rate 

<1.5 Mtr No payment. To be treated as 

non-standard work 

(ii) For pits : 

Actual Micro-tunneling (HDD) 

depth between 

Penalty 

< 1.65 Mtr. to > 1.50 Mtr 10% of approved rate 

<1.5 Mtr No payment. To be treated as 

non-standard work. 

 

14 Rescission / Termination of Contract: 

14.1. Circumstances for rescission of contract: Under the following conditions the Tender Issuing 

Authority may rescind the contract: 

(i) If the contractor commits breach of any item of terms and conditions of the contract. 

(ii) If the contractor suspends or abandons the execution of work and the engineer in- charge of the 

work comes to conclusion that work could not be completed by due date for completion or the 

contractor had already failed to complete the work by that date. 

(iii) If the contractor had been given by the officer-in-charge of work a notice in writing to rectify/replace 

any defective work and he/she fails to comply with the requirement within the specified period. 

 Upon rescission of the contract, the security deposit of the contractor shall be liable to be forfeited and 

shall be absolutely at the disposal of the BSNL as under: 

14.2. Measurement of works executed since the date of last measurement and up to the date of 
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rescission of contract shall be taken in the presence of the contractor or his authorized representative who 

shall sign the same in the MB. If the contractor or his authorized representative do not turn up for joint 

measurement, the measurement shall be taken by the officer authorized for this purpose after expiry of 

due date given for joint measurement. The measurement taken by the officer so authorized shall be final 

and no further request for joint measurement shall be entertained. 

14.2.1.1. The unused material (Supplied by the BSNL) available at site, shall be transported back by 

the BSNL to the Telecom Store at the risk and cost of the contractor. If any such material is found 

damaged/lost then the penalty shall also be recovered from the contractor as per conditions in tender 

documents/bid. 

14.2.2. The un-executed work shall be got executed through the qualified bidder from amongst the 

bidders, who participated in the bidding process, by giving them offers in their order of ranking (L2, L3…) 

at L1 quoted rates. If the work was awarded on single tender basis then the BSNL shall get the 

unexecuted work completed through any other contractor approved in the area of Tender Issuing 

Authority at the approved rates of that particular section or to execute the work departmentally, as is 

convenient or expedient to the BSNL at the risk and cost of the contractor. In such a event no 

compensation shall be payable by the BSNL to the contractor towards any inconvenience/loss that he 

may be subjected to as a result of such an action by the BSNL. In this regard the decision of Tender 

issuing Authority shall be final and binding. In all these cases, expenses which may be incurred in 

excess of the sum which would have been paid to the original contractor if the whole work had been 

executed by him shall be borne and paid by the original contractor and shall be deducted from any money 

due to him by the BSNL under the contract or his any other account whatsoever anywhere in the BSNL 

or from a security deposit. 

14.2.3. The certificate of the Divisional Engineer in-charge of work as to the value of work 

done shall be final and conclusive against the contractor, provided always that action shall only be taken  

after giving notice in writing to the contractor. 

14.3. Termination for Insolvency: 

14.3.1. The BSNL may at any time terminate the Contract by giving written notice to the Contractor, 

without compensation to contractor, if the contractor becomes bankrupt or otherwise insolvent as 

declared by the competent court provided that such termination will not prejudice or affect any right or 

action or remedy which has accrued or will accrue thereafter to the BSNL. 

14.3.2. Optional Termination by BSNL (other than due default of the contractor): 

14.3.3. The BSNL may, at any time, at its option cancel and terminate this contract by written notice 

to the contractor, in which event the contractor shall be entitled to payment for the work done up to 

the time of such cancellation. 

14.3.4. In the event of the termination of the contract, the contractor shall forthwith clear the site 

of all the contractor’s materials, machinery and equipment and hand over possession of the work/ 

operations concerned to the BSNL or as the BSNL may direct. The BSNL may, at its option, cancel or 

omit the execution of one or more items of work under this contract or any part of such items without 

any compensation, whatsoever, to the contractor. 

 

14.3.5. Issuance of Notice: 

14.3.6. The Divisional Engineer in-charge of work shall issue show cause notice giving details of 

lapses, violation of terms and conditions of the contract, wrongful delays or suspension of work or slow 

progress to the contractor directing the contractor to take corrective action. A definite time schedule for 

corrective action shall be mentioned in the show cause notice. If the contractor fails to take corrective 

action within the stipulated time frame, the Divisional Engineer in-charge shall submit a draft of final 

notice along with a detailed report to the competent authority who had accepted the contract. 

14.3.7. The final notice for rescission of contract to the contractor shall expressly state the precise 

date and time from which the rescission would become effective. The following safe guards shall be 

taken while issuing the final notice. 
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a)  During the period of service of notice and its effectiveness, the contractor should not be 
allowed to remove from the site any material/equipment belonging to the BSNL. 

b)  The contractor shall give in writing the tools and plants he would like to take away/remove 

from the site. Such of the materials as belong to him and which may not be required for future 

execution of balance work may be allowed by the Divisional Engineer in-charge of work to be 

removed with proper records. 

c) No new construction beneficial to the contractor shall be allowed. 

d) Adequate BSNL security arrangement in replacement of the contractor watch and ward shall be 

made forthwith. Expenses on this account are recoverable from the security deposit or any amount 

due to the contractor. 

 

15.   INDEMNITIES : 

 

15.1. The contractor shall at all times hold the BSNL harmless and indemnify BSNL from and 

against all action, suits, proceedings, works, cost, damages, charges claim and demands of every nature 

and descriptions, brought or procured against the BSNL, its officers and employees and forthwith upon 

demand and without protest or demur to pay to the BSNL any and all losses and damages and cost 

(inclusive between attorney and client) and all costs incurred in endorsing this or any other indemnity 

or security which the BSNL may now or at any time have relative to the work or the contractors 

obligation or in protecting or endorsing its right in any suit on other legal proceeding, charges and 

expense and liabilities resulting from or incidental or in connection with injury, damages of the contractor 

or damage to property resulting from or arising out of or in any way connected with or incidental to the 

operations caused by the contract documents. In addition, the contractor shall reimburse the BSNL or 

pay to the BSNL forthwith on demand without protest or demur all cost, charges and expenses and losses 

and damages otherwise incurred by it in consequences of any claim, damages and actions which may be 

brought against the BSNL arising out of or incidental to or in connection with the operation covered by 

the contractor. 

15.2. The contractor shall at his own cost at the BSNL’s request defend any suit or other proceeding 

asserting a claim covered by this indemnity, but shall not settle, compound or compromise any suit or 

other finding without first consulting the BSNL. 

16. FORCE MAJEURE: 

16.1. If any time, during the continuance of this contract, the performance in whole or in part by either 

party or any obligation under this contract shall be prevented or delayed by reason of any war, or 

hostility, acts of the public enemy, civil commotion sabotage, fires, floods, explosions, epidemics, 

quarantine restrictions, strikes, lockouts or act of God (Herein after referred to as events) provided notice 

of happenings of any such eventuality is given by either party to the other within 21 days from the date 

of occurrence thereof, neither party shall by reason of such event be entitled to terminate this contract 

nor shall either party have any such claim for damages against the other in respect of such non-

performance and work under the contract shall be resumed as soon as practicable after such event may 

come to an end or cease to exist, and the decision of the BSNL as to whether the work has been so 

resumed or not shall be final and conclusive, provided further that if the performance, in whole or part 

of any obligation under this contract is prevented or delayed by reason of any such event for a period 

exceeding 60 days, either party may, at his option terminate the contract. 

16.2. Provided also that if the contract is terminated under this clause, the BSNL shall be at liberty to 

take over from the contractor at a price to be fixed by the BSNL, which shall be final, all unused, 

undamaged and acceptable materials, bought out components and stores in the course of execution of the 

contract, in possession of the contractor at the time of such termination of such portions thereof as the 

BSNL may deem fit excepting such materials, bought out components and stores as the contractor 

may with the concurrence of the BSNL select to retain. 
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17.  ARBITRATION: 

I. ARBITRATION (Applicable in case of supply orders/Contracts with firms, other than Public 
Sector Enterprise) (Not applicable in cases valuing less than Rs. 5 lakhs) 

Except as otherwise provided elsewhere in the contract, if any dispute, difference, question or 

disagreement arises between the parties hereto or their respective representatives or assignees, in 

connection with construction, meaning, operation, effect, interpretation of the contract or breach thereof 

which parties unable to settle mutually, the same shall be referred to Arbitration as provided hereunder: 

 

(1) A party wishing to commence arbitration proceeding shall revoke Arbitration Clause by giving 60 

days’ notice to the designated officer of the other party. The notice invoking arbitration shall specify all 

the points of disputes with details of the amount claimed to be referred to arbitration at the time of 

invocation of arbitration and not thereafter. If the claim is in foreign currency, the claimant shall indicate 

its value in Indian Rupee for the purpose of constitution of the arbitral tribunal. 

 

(2) The number of the arbitrators and the appointing authority will be as under: 

 

Claim amou 

nt (excluding 

claim for 

counter 

claim, if any) 

Numbe

r of 

arbitrat

or 

Appointing Authority 

Above Rs. 5 lakhs   

to Rs.5 crores 

Sole  Arbitrator 
to be appointed 
from a panel of 
Arbitrators of 

BSNL. 

BSNL 
(Note: BSNL will forward a list 

containing names of three empaneled 

arbitrators to the other party for 

selecting one from the list who will be 

appointed as sole arbitrator by BSNL) 

Above Rs. 5 

crores 

3 Arbitrators One arbitrator by each party and the 3rd 

arbitrator, who shall be the presiding 

arbitrator, by the two arbitrators. 

BSNL will appoint its arbitrator from 

its panel. 

(3) Neither party shall appoint its serving employee as arbitrator. 

4. If any of the Arbitrators so appointed dies, resigns, becomes incapacitated or withdraws for any 

reason from the proceedings, it shall be lawful for the concerned party/arbitrators to appoint another 

person in his place in the same manner as aforesaid. Such person shall proceed with the reference 

from the stage where his predecessor had left it both parties consent for the same; otherwise, he 

shall proceed de novo. 

5. Parties agree that neither party shall be entitled for any pre-reference or pendente-lite interest on its 

claims. Parties agree that any claim for such interest made by any party shall be void. 

6. Unless otherwise decided by the parties, Fast Track procedure as prescribed in Section 29 B of 

the Arbitration Conciliation Act, 1996 and amended in 2015 for resolution of all disputes shall be 

followed, where the claim amount is up to Rs. 5 crores. 

[29B. Fast track procedure – (1) Notwithstanding anything contained in this Act, the parties to an 

arbitration agreement, may, at any stage either before or at the time of appointment of the 

arbitral tribunal, agree in writing to have their dispute resolved by fast track procedure specified 

in sub-section (3). 

(2) The parties to the arbitration agreement, while agreeing for resolution of dispute by fast track 
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procedure, may agree that the arbitral tribunal shall consist of a sole arbitrator who shall be chosen by 

the parties. 

(3) The arbitral tribunal shall follow the following procedure while conducting arbitration 

proceedings under sub-section (1):- 

 

(a) The arbitral tribunal shall decide the dispute on the basis of written pleadings, documents and 

submissions filed by the parties without oral hearing; 

(b) The arbitral tribunal shall have power to call for any further information or clarification from 

the parties in addition to the pleadings and documents filed by them; 

(c) An oral hearing may be held only, if, all the parties make a request or if the arbitral tribunal 

considers it necessary to have oral hearing for clarifying certain issues; 

(d) The arbitral tribunal may dispense with any technical formalities, if an oral hearing is held, 

and adopt such procedure as deemed appropriate for expeditious disposal of the case. 

(4) The award under this section shall be made within a period of six months from the date the 

arbitral tribunal enters upon the reference. 

 

(5) If the award is not made within the period specified in sub-section (4), the provisions of sub-

sections (3) to (9) of Section 29 A shall apply to the proceedings. 

 

 

(6) The fees payable to the arbitrator and the manner of payment of the fees shall be such as may be 

agreed between the arbitrator and the parties.] 

 

7. The arbitral tribunal shall make and publish the award within time stipulated as under: 

 

Amount of Claims and Counter 
Claims 

Period for making and publishing of the award 
(counted from the date the arbitral tribunal enters 
upon the reference) 

Up to Rs. 5 crores Within 6 months (Fast Track procedure) 

Above Rs. 5 crores Within 12 months 

 

However, the above time limit can be extended by the Arbitrator for reasons to be recorded in 

writing with the consent of parties and in terms of provisions of the Act. 

8. In case of arbitral tribunal of 3 arbitrators, each party shall be responsible to make arrangements for the 

travel and stay, etc. of the arbitrator appointed by it. Claimant shall also be responsible for making 

arrangements for travel/stay arrangements for the Presiding Arbitrator and the expenses incurred shall be 

shared equally by the parties. In case of sole arbitrator, BSNL shall make all necessary arrangements 

for his travel/stay and the expenses incurred shall be shared equally by the parties. 

9. The Arbitration proceeding shall be held at New Delhi or Circle or BA Headquarter (as the case may 

be). 

10. Subject to the aforesaid conditions, provisions of the Arbitration and Conciliation Act, 1996 

amended in 2015 and any statutory modifications or re-enactment thereof shall apply to the arbitration 

proceedings under this clause. 

II. In the event of any dispute or difference relating to the interpretation and application of the 

provisions of commercial contracts between Central Public Sector Enterprises (CPSEs)/Port Trusts 

inter se and also between CPSEs and Government Department(s)/organizations(s)(excluding disputes 

concerning Railways, Income Tax, Customs & Excise departments). Such dispute or difference shall 

be taken up by either party for resolution through AMRCD as mentioned in DPE OM no. 4(1) 2013-
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DPE(GM)/FTS-1835 dt. 22.5.2018. 

 

III. APPLICABLE LAW AND JURSDICTION 

(a) The supply order for Goods ‘or’ Services, including all matters connected with this supply order 

shall be governed by the Indian law both substantive and procedural, for the time being in force and shall 

be subject to the exclusive jurisdiction of Indian Courts at the place from where the Purchase Order has 

been placed. 

(b) Foreign companies, operating in India or entering into Joint Ventures in India, shall have to obey the 

law of land and there shall be no compromise or excuse for the ignorance of the Indian legal system in 

any way. 

18. SET OFF: 

Any sum of money due and payable to the supplier (including security deposit refundable tohim) under 

this contract may be appropriated by the purchaser or the BSNL or any other person(s) contracting 

through the BSNL and set off the same against any claim of the Purchaser or BSNL or such other person 

or person(s) for payment of a sum of money arising out of this contract or under any other contract made 

by the supplier with the Purchaser or BSNL or such other person(s) contracting through the BSNL. In 

case of set off of the security deposit against any claim of the purchaser or BSNL or such other person 

or person(s) for payment of a sum of money arising out of this contract or under any other contract made 

by the supplier with the Purchaser or BSNL or such other person(s) contracting through the BSNL, the 

GST on such set off will be borne by the supplier. GST would not be liable on security deposit. But if 

supplier’s security deposit is set off against any claim of the purchaser or BSNL or such other person or 

person(s) for payment of a sum of money arising out of this contract or under any other contract made 

by the supplier with the Purchaser or BSNL or such other person(s) contracting through the BSNL, then 

GST would be levied on such amount as being set off”. 

 

19. TAX INDEMNITY CLAUSE: 

BSNL has the right to recover Input Tax Credit loss suffered by it due to any mis-declaration on 

invoice by the supplier. 

20. ACTION BY BSNL AGAINST BIDDER(S) IN CASE OF DEFAULTS 

In case of defaults by bidder(s) as mentioned in Appendix-1 of Section-4 Part-A of BSNL 

Procurement Manual 2014 revised, action will be taken by BSNL as mentioned in Appendix-1 in 

addition to the existing clauses of this tender. 

 

----- END OF SECTION V ---- 
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SECTION-VI 

 

 

General 
E-tendering Instructions to Bidders 

The Special Instructions (for e-Tendering) supplement ‘Instruction to Bidders’, as given in this 

Tender Document. Submission of Online Bids is mandatory for this Tender. 

 

E-Tendering is a new methodology for conducting Public Procurement in a transparent and secured 

manner. Suppliers/ Vendors will be the biggest beneficiaries of this new system of procurement. For 

conducting electronic tendering, BSNL, has decided to use the E tender portal 

(https://etenders.gov.in/eprocure/app) name) through E- tender portal, Benefits to Suppliers are outlined 

on the Home-page of the e tender portal. 

Instructions 

 

1. Tender Bidding Methodology 

Sealed Bid System – ‘Single Stage – TWO Envelope’ 

 

2. Broad outline of activities from Bidders prospective 

1. Procure a Digital Signing Certificate (DSC) 

2. Register on e- tender portal (https://etenders.gov.in/eprocure/app) 
3. Create Users and assign roles on E-TENDER PORTAL 

4. View Notice Inviting Tender (NIT) on E-TENDER PORTAL 

5. Download Official Copy of Tender Documents from E-TENDER PORTAL 

6. Bid-Submission on E-TENDER PORTAL 

a) Please take care to scan documents that total size of documents to be uploaded remains 

minimum. If required, documents may be scanned at lower resolutions say at 150 dpi. 

However, it shall be sole responsibility of bidder that the uploaded documents remain 

legible. 

b) Utmost care may be taken to name the files/documents to be uploaded on E- TENDER 

PORTAL. There should be no special character or space in the name of file. Only 

underscores are allowed. The illustrative examples are given below:- 

 

File name Allowed or not allowed in E- 

TENDER PORTAL 

Reason for allowed / not 

allowed 

QA Certificate not allowed Space in between words / 
characters not allowed 

QA Certificate(1) not allowed Special characters not allowed 

QA_Certificate allowed Under score allowed between 
words /characters 

QA_ Certificate allowed Upper & lower cases allowed 

 

c) It is advised that all the documents to be submitted (See clause 5 of Section VI) are kept scanned 

or converted to PDF format in a separate folder on your computer before starting online 

submission. BOQ may be downloaded and rates may be filled appropriately. This file may also be 

saved in a secret folder on your computer. The names & total size of each document (Preferably 

below 5 MB) may be checked. 
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7. Attend Public Online Tender Opening Event (TOE) on E- TENDER PORTAL : Opening of 

Techno-commercial Part 

8. View Post-TOE reports posted by BSNL on E- TENDER PORTAL. 

9. Attend Public Online Tender Opening Event (TOE) on E- TENDER PORTAL: Opening of 

Financial-Part (Only for Technical Responsive Bidders) 

10. View Post-TOE reports posted by BSNL on E- TENDER PORTAL. 

 

For participating in this tender online, the following instructions are to be read carefully. These 

instructions are supplemented with more detailed guidelines on the relevant screens of the E- 

TENDER PORTAL. 

3. Digital Certificates 

For integrity of data and its authenticity/ non-repudiation of electronic records, and be compliant with IT 

Act 2000, it is necessary for each user/contractor to have a Digital Certificate (DC). Also referred 

to as Digital Signature Certificate (DSC), of Class 2 or above, issued by a Certifying Authority (CA) 

licensed by Controller of Certifying Authorities (CCA) [refer http://www.cca.gov.in]. 

4. Registration 

To use the e-tender portal (((https://etenders.gov.in/eprocure/app). Vendor/Contractor need to 

register on thee-tender portal. The vendor should visit the home-page of the e tender portal 

(https://etenders.gov.in/eprocure/app) and go to the e-procure link then select Bidders Manual Kit. 

To use the Electronic Tender® e tender portal (https://etenders.gov.in/eprocure/app) or through the circle 

website www.tender.bsnl.co.in portal name vendor needs to register on the e tender portal. Registration 

of each organization is to be done by one of its senior persons who will be the main person coordinating 

for the e-tendering activities. In ETS terminology, this person will be referred to as the Super User (SU) 

of that organization. For further details, please visit the website/e tender portal, and click on the ‘Register 

Me’ tab on the Home Page), and follow further instructions as given on the site. 

Pay Annual Registration Fee as applicable. 

Note: After successful submission of Registration details and Annual Registration Fee (as applicable), 

please contact the company providing e-tender. Helpdesk (as given below), to get your 

registration accepted/activated. 

 

Helpdesk CPPP Portal (eProcurement) 

Telephone 0120-4001 002/4001 005/6277 787. 

[between 9:30 hrs to 18:00 hrs on working days] 

Mobile Nos. - 

E-mail ID Technical: support-eproc@nic.in 

 

Policy Related: cppp-doe@nic.in 
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5. Method for submission of bid documents 

In this tender the bidder has to participate in e-tender online. 

  5.1. Offline submission 

The bidder shall submit the following documents offline to AGM (Tenders) on or before the 

date & time of submission of bids specified in NIT, in a Sealed Envelope. The envelope shall bear 

(tender name), the tender number and the words ‘DO NOT OPEN BEFORE’ (due date &time). 

1. EMD-Bid Security in Original i.e. DD/Banker Cheque/Bank Guarantee /proof of payment 

ifpaid through NEFT/RTGS 

2. DD/ Bankers cheque against payment of tender fee /proof of payment if paid through            

NEFT/RTGS. 

3. Power of attorney in accordance with clause available in tender. 

4. MSE registration certificate if the bidder is claiming concession for Bid cost and Bid security. 

5. Pass Phrase to open the tender document, if applicable. 

5.2 Online submission. 

Contents of first Envelope, i.e. Techno Commercial Envelope (Qualifying Bid) 

A. Scanned Copy of Demand Draft /Bankers Cheque/Proof of payment if paid through NEFT/RTGS 
of requisite value for the cost of tender document in token of purchase of tender document as per 
NIT. 

B. Scanned Copy of Demand Draft/ Bankers Cheque/BG/Proof of payment if paid through 

NEFT/RTGS of requisite value for the Bid Security/EMD as per NIT. 

C. Scanned copy of Latest and valid MSE Certificate duly issued by NSIC/MSME(if applicable). 

D. Scanned copy of PAN Card 

E. Scanned copy of the EPF Registration Certificate. 

F. Scanned copy of the ESI Registration Certificate. 

G. Scanned copy of the GSTIN Registration Certificate. 

H. Scanned copy of Solvency certificate from the banker of the tenderer: For works costing up to 
Rs. 20 lakhs-solvency certificate should be of Rs. 5 lakhs; For works costing more than 20 lakhs– 
solvency certificate should be of Rs. 10 lakhs. The solvency certificate shall not be older than 
3 months from the date of issue of NIT.(or) last three years audited financial statements duly 
certified by CA should be submitted and last three financial years cumulative turnover must be 
greater than equal to Total estimated cost of Tender. 

I.  Scanned copy of the Experience Certificate(s) in the prescribed pro forma Annexure-B as per 
NIT. 

J. Scanned copy of Documents in support of registration of the Company/Firm/Proprietorship: 
 The registration of the firm, authenticated copy of partnership deed in cases of partnership 

firm. 

 Attested copy of Articles of Association duly registered with Registrar of Company affairs, in 

case of Limited/Pvt. Limited Company. 

 Duly executed Affidavit, stating that tenderer is the sole proprietor of the firm or any document 

issued by the taxation authorities stating that tenderer is the sole proprietor of the firm, in case 

of proprietorship firm. 

K. Scanned copy of Registered Power of Attorney (if applicable). 

L.Original Tender document duly signed on all pages. 

M.Tenderers /Bidder’s Profile duly filled in as per Section -III 

N. Scanned copy of Near relative certificate(s) in the prescribed pro forma as per Annexure-A. 
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O. Valid GST registration certificate or mention as unregistered dealer and a self-declaration along 

with the evidence that the bidder is not black listed by GST authorities. 

P. Scanned copy of duly filled and signed Bid Form, Section- II of tender. 
Q. Scanned copy of Duly completed declaration about Genuineness of Documents Certificates 

Contents of second envelope i.e. Financial Envelope 

Schedule for Quoting the Rates(i.e. Section XX) 

R. Scanned copy of Last 3 years ITR. 

Note: 

(i) If some document is not applicable for the bidder then he has to upload scanned copy of paper 

mentioning ‘The document <name> called vide clause is not applicable on us. 

(ii) If document asked for contains more than one page then all those pages may be uploaded in one 

PDF file. 

(iii) Last 3 years ITR has to be submitted. 

 

6. Price Schedule /Schedule of Quoting Rates 

Utmost care may kindly be taken to upload price schedule / Schedule of Quoting Rates. Any change in 

the format of Price Schedule / Schedule of Quoting Rates file shall render it unfit for bidding. Following 

steps may be followed- 

1. Down load Price Schedule / Schedule of Quoting Rates. 

2. Fill rates in down loaded Price Schedule / Schedule of Quoting Rates 

3. Save filled copy of downloaded price schedule / Schedule of Quoting Rates file in your computer 

and remember its name & location for uploading correct file (duly filled in) when required. 

 

For further instructions, the vendor should visit the home-page of the e tender portal 

(https://etenders.gov.in/eprocure/app), and go to the Bidders Manual Kit. The compatible support 

software (PDF Converter, Java, etc) for online bid submission may be downloaded from E-tender portal 

or anywhere else. 

 

The help information provided through ‘E- TENDER PORTAL User-Guidance Center’ is available in 

three categories – Users intending to Register / First-Time Users, Logged-in users of Buyer organizations, 

and Logged-in users of Supplier organizations. Various links are provided under each of the three 

categories. 

 

Important 

 

Note: It is strongly recommended that all authorized users of Supplier organizations should thoroughly 

peruse the information provided under the relevant links, and take appropriate action. This will prevent 

hiccups, and minimize teething problems during the use of E-TENDER PORTAL. 

 

Note: The special instructions to contractors/Bidders for e-submission of bids online through 
https://etenders.gov.in/eprocure/app which are mentioned below for ready reference- 

1. Bidder should do the registration in the tender site https://etenders.gov.in/eprocure/app name 

using the option available. Then the Digital Signature registration has to be done with the e-

token, after logging into the site. The e-token may be obtained from one of the authorized 

Certifying Authorities such as NIC Certifying Authority (NICCA)/MTNL/SIFY/TCS / n-

Code/e-Mudhra. 

  

APCO-23/11(13)/26/2024-MM and IT

I/727458/2024

https://etenders.gov.in/eprocure/app
https://etenders.gov.in/eprocure/app
https://etenders.gov.in/eprocure/app


 

Page 52 of 130 
 

2. Bidder then login to the site thro’ giving user id / password chosen during registration. 

3. The e-token that is registered should be used by the bidder and should not be misused by others. 

4. The Bidders can upload well in advance, the documents such as certificates, purchase order 

details etc., under My Documents option and these can be selected as per tender requirements 

and then send along with bid documents during bid submission. 

5. After downloading/getting the tender schedules, the Bidder should go thro’ them 

carefully and then submit the documents as asked, otherwise, the bid will be rejected. 

6. If there are any clarifications, this may be obtained online thro’ the tender site, or thro’ the 

contact details. Bidder should take into account of the corrigendum published before submitting 

the bids online. 

7. Bidder, in advance, should get ready the bid documents to be submitted as indicated in the tender 

schedule and they should be in PDF/xls/rar/dwf formats. If there is more than one document, 

they can be clubbed together. 

8. The bidder reads the terms & conditions and accepts the same to proceed further to submit the 

bids. 

9. The bidder has to submit the tender document online well in advance before the prescribed time 

to avoid any delay or problem during the submission process. 

10. After the bid submission, the acknowledgement number, given by the e-tendering system should 

be printed by the bidder and kept as a record of evidence for online submission of bid for the 

particular tender. 

11. The Tender Approving Authority (TIA) will not be held responsible for any sort of delay or 
the difficulties faced during the submission of bids online by the bidders. 

12. The bidder should see that the bid documents submitted should be free from virus and if the 

documents could not be opened, due to virus, during tender opening, the bid is liable to be 

rejected 

13. The time settings fixed in the server side & displayed at the top of the tender site, will be valid for 

all actions of requesting, bid submission, bid opening etc., in the e-tender system. The bidders 

should follow this time during bid submission. 

14. All the data being entered by the bidders would be encrypted using PKI encryption techniques 

to ensure the secrecy of the data. The data entered will not viewable by unauthorized persons 

during bid submission & not be viewable by any one until the time of bid opening. Overall, the 

submitted tender documents become readable only after the tender opening by the authorized 

individual. 

15. The confidentiality of the bids is maintained since the secured Socket Layer 128 bit encryption 

technology is used. Data storage encryption of sensitive fields is done. 

16. The bidders are requested to submit the bids through online e-tendering system to the TIA 

well before the bid submission end date & time (as per Server System Clock). 

17. The bidder should logout of the tendering system using the normal logout option available 
at the top right hand corner and not by selecting the (X) option in the browser. 

18. If the bidder submits the bid in manual form, he should have already registered in the tender site 

and he has to inform the registration ID in the bid submitted otherwise his tender will not be 
considered. 

 
For any other queries, the bidders are asked to contact through Mail : email id of the e tender portal 
service 
Provider Technical - support-eproc@nic.lin  
Policy Related - cppp-doe@nic.in 
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7. Key Instructions for Bidders 

The following ‘FOUR KEY INSTRUCTIONS for BIDDERS’ must be assiduously adhered to 
1. Obtain individual Digital Signing Certificate (DSC or DC) well in advance of your first tender 

submission deadline on E-TENDER PORTAL. 

2. Register your organization on E-TENDER PORTAL well in advance of your first tender 

submission deadline on E- TENDER PORTAL. 

3. Get your organization’s concerned executives trained on E- TENDER PORTAL using online 

training module well in advance of your tender submission deadline on E- TENDER PORTAL. 

4. Submit your bids well in advance of tender submission deadline on E- TENDER PORTAL. As there 

could be last minute problems due to internet timeout, breakdown, etc. 

(BSNL should not be responsible for any problem arising out of internet connectivity issues). While the 

first three instructions mentioned above are especially relevant to first-time users of 

E-TENDER PORTAL, the fourth instruction is relevant at all times. 

8. Minimum Requirements at Bidders end 

• Computer System with good configuration (Min P IV, 1 GB RAM, Windows XP) 
• 2 Mbps Broadband connectivity with UPS. 

• Microsoft Internet Explorer 6.0 or above 

• Digital Certificate(s) for users. 

 

 

----- END OF SECTION VI ---- 
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SECTION VII 

SPECIAL CONDITIONS OF CONTRACT 

1. GENERAL : 

1.1.The work shall be accepted only after Acceptance Testing carried out by BSNL team, designated 

by the BSNL, as per prescribed schedule and work/material passing the test successfully. 

1.2. The BSNL reserves the right to disqualify such bidders who have a record of not meeting contractual 

obligations against earlier contracts entered into with the BSNL. 

1.3.The BSNL reserves the right to black list a bidder for a suitable period in case he fails to honour his 

bid without sufficient grounds. 

1.4.The BSNL reserves the right to counter offer price(s) against price(s) quoted by any bidder. 

1.5.Any clarification issued by BSNL, in response to query raised by prospective bidders shall form an 

integral part of bid documents and it may amount to amendment of relevant clauses of the bid 

documents. 

1.6.Tender will be evaluated as a single package of all the items given in the price schedule. 

1.7.All work to be executed under the contract shall be executed under the direction and subject to the 

approval in all respects of the Divisional Engineer or Site Engineer in-charge of worksite who shall 

be entitled to direct at what point or points and what manner they are to be commenced. 

1.8.If the contractor shall desire an extension of time for completion of the work on the grounds of 

unavoidable hindrance in execution of work or any other ground he shall apply in writing to the 

Divisional Engineer on the same day of occurrence of hindrance on account of which he desires such 

extension as aforesaid. In this regard the decision of Tender Approving Authority shall be final. 

1.9. If at any time after the commencement of the work, the BSNL may feel that execution of whole or 

part of work, as specified in the tender is not required to be carried out, then the BSNL shall give 

notice in writing of the fact to the contractor who shall have no claim to any payment of 

compensation whatsoever on account of any profit or advantage which he might have derived in 

consequence of the full amount of the work not having been carried out neither shall he have any 

claim for compensation by reason of any alterations having been made in the original specifications, 

drawings, designs and instructions which shall involve any curtailment of the work as originally 

contemplated. 

1.10. Whenever any claims against the contractor for the payment of a sum of money arises out of or under 

the contract, the BSNL shall be entitled to recover such sum by appropriating in part or whole of the 

security deposit of the contractor, and to sell any Government promissory notes etc., forming the 

whole or part of such security or Final bill pending against any contract with the BSNL. In the event 

of the security being insufficient or if no security has been taken from the contractor, then the balance 

or the total sum recoverable as the case may be, shall be deducted from any sum then due or which 

at any time thereafter may become due to the contractor under this or any other contract with BSNL. 

Should this sum be not sufficient to cover the full amount recoverable the contractor shall pay to 

BSNL on demand the balance remaining due. 

1.11. No official of Gazetted rank or other Gazetted officer employed in Engineering or administrative 

duties in an Engineering Department or any other Department of the Government of India is allowed 

to work as a contractor for a period of two years after his retirement from Government service 

without the previous permission of Government of India. This contract is liable to be cancelled if 

either the contractor or any of his employee is found at any time to be such a person who had not 

obtained the permission of Government of India as aforesaid before submission of the engagement 

in the contractor’s service as the case may be. 
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1.12. In the event of the contractor being adjudged insolvent or going voluntarily into liquidation 

of having received order or other order insolvency act made against him or in the case of company, of 

the passing of any resolution, or making of any order for winding up whether voluntarily or otherwise, 

or in the event of the contractor failing to comply with any of the conditions herein specified, the Tender 

Approving Authority. shall have the power to terminate the contract without any notice. 

1.13. Without prejudice to any of the rights or remedies under this contract, if the contractor dies, 

the Tender Approving Authority on behalf of the BSNL can terminate the contract without 

compensation to the contractor. However, Tender Approving Authority, at his discretion may permit 

contractor’s heirs to perform the duties or engagements of the contractor under the contract, in case of 

his death. In this regard the decision of Tender Approving Authority shall be the final. 

1.14. In the event of the contractor, winding up his company on account of transfer or merger of his 

company with any other, the contractor shall make it one of the terms and stipulations of the contract for 

the transfer of his properties and business, that such other person or company, shall continue to perform 

the duties or engagement of the contractor under this contract and be subject to his liabilities there under. 

1.15. Interpretation of the contract document: 

1.15.1. The representative of Tender Approving Authority and the contractor shall in so far as 

possible by mutual consultation, try to decide upon the meaning and intent of the contract document. In 

case of disagreement, the matter shall be referred to the Competent Authority whose decision shall be 

final. Any change in the contract documents shall be set forth in writing by the representative of the 

parties hereto. It shall be the contractor’s responsibility to thoroughly familiarize all of his supervisory 

personnel with the contents of all the contract documents. 

 

1.2.  Notification: 

1.2.1. The contractor shall give in writing to the proper person or authority with a copy to the Divisional 

Engineer such notification as may be mandatory or necessary in connection with the commencement, 

suspension, resumption, performance and / or completion of the contracted work. All notice shall be 

given sufficiently in advance of the proposed operation to permit proper co-relation of activities and the 

contractor shall keep all proper persons to authorities involved and advised of the progress of operations 

throughout the performance of the work and/or with such other information and /or supporting figure 

and data as may from time to time as directed or required. 

 

1.3. Shut down on account of weather conditions: 

1.3.1. The contractor shall not be entitled to any compensation whatsoever by reason of suspension of 

the whole or any part of the work made necessary by the BSNL or deemed advisable on account of bad 

weather conditions or other Force majeure conditions. 

2. STORES SUPPLIED BY THE BSNL: 

At no point of time the contractor shall be issued stores of value more than the contractor’s material 

security as per clause number 5 (i) of Section V. If at all, the work requires more amount of materials to 

be issued to the contractor, then the material security shall correspondingly be enhanced to an amount 

equal to cost of the material/stores to be issued before the issue of the store and the contractor will not 

have any objection to it. 

The contractor shall transport (including loading and unloading) all stores issued to him from District 

Telecom Store, to the site of work at his own cost. The BSNL shall not pay any transportation 

charges to the contractor. 

All materials supplied to the contractor by the BSNL shall remain the absolute property of BSNL and 

shall not be removed from site of the work except for use in the work and shall be at all times open to 

inspection by the Representative of Tender Issuing Authority. In case the materials like cable and 

accessories are taken delivery of by the contractor and stored at the site office/store of the contractor such 

site office / store will also be treated “as site” for this purpose. Any such material remaining unused at the 

time of the abandonment, completion or determination of the contract shall be returned to the BSNL 

at a place informed to him by the BSNL, failing which the cost of the unused materials shall be deducted 
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from the contractor’s material security or any of his pending bills or from any other security. 

The contractor shall be responsible for the transportation of store, storage and safe custody of all material 

supplied to him by the BSNL, which is in the contractor’s custody whether, or not installed in the work. 

The contractor shall satisfy himself regularly about the quantity and quality of the materials supplied to 

him and he will be responsible for any subsequent deterioration and discrepancy (inclusive of theft) in 

the quantity/ quality of the materials. 

The contractor shall submit a proper account every month of all the materials supplied to him by the 

BSNL and those consumed for items of work. Any discrepancy of difference between the materials 

issued to the contractor and those consumed in the work as per the “BSNL’s calculation” (which shall 

be final) will be charged to the contractor or deducted from his bills at 1.5 times of prevailing standard 

price including freight, handling charges, storage charges etc. 

The contractor shall ensure that only the required materials are issued to him. Upon completion of work, 

the contractor shall return to the BSNL. at the later designated store in good condition, free of charges, 

any unused materials that were supplied by the BSNL. 

 

EASEMENTS, PERMITS, LICENCE AND OTHER FACILITIES: 
 

The contractor shall obtain/provide at his own cost all easements, permits and license necessary 

to do its work e.g.  
A) “Right of User” easements and permits. 

B) Railway and Highway crossing permits including bridge. 

C) Canal / Stream crossing permits. 

 

The successful bidder will be required to prepare route diagram in required format as asked by RoW 

authorities free of cost and shall be responsible for obtaining ‘’Right of User’’ easements & permits 

(RoW permission). But, tendering authority shall make necessary payments towards RoW charges. 

The contractor shall be fully responsible for angling and obtaining all necessary easements, permits and 

licenses, for moving all construction equipment, tools, supplied materials and men across Railways and 

Highways, across public or private road as well as premises of any 

public utility within the right of user and for bearing all costs that may be incurred in respect of the same. 

The contractor is to confine his operation to the provided construction “Right of User” unless it has 

made other arrangement with the particular property owners and / or tenants such other arrangements 

shall be entirely at the responsibility of the contractor as to cost and arrangement as also breach and claim 

and shall be entitled with a copy to the Divisional Engineer. The contractor will not be entitled to extra 

compensation for hardship and increase in cost by the cable trench being routed adjacent to or across 

other pipeline, Highways, Railways, telephones or poser poles and wires or guy wires, embankments, 

cliffs, streams or other obstacles which may physically or otherwise in any manner, restrict or limit the 

use of the construction “Right of User”. Such construction and such contingency shall be deemed to have 

been provided for in the rates. 

At location where the OF cable trench is routed across or along railways or roads the contractor shall 

without extra cost provide and maintain such detours and road controls asare required by the railways or 

government or local agencies having jurisdiction. 

Due to any reason, if above mentioned permits etc. could not be arranged in time then the extension of 

time limit shall be provided as per EOT clause given in tender document. 

 
 
3. QUALITY OF WORK: 
 

The BSNL shall be the final judge of the quality of the work and the satisfaction of the BSNL in respect 

thereof set forth in the contract documents. Laxity or failure to enforce compliance with the contract 

documents by the BSNL and / or its representative shall not manifest a change or intent of waiver, the 
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intention being that, notwithstanding the same, the contractor shall be and remain responsible for 

complete and proper compliance with the contract documents and the specification therein. The 

representative of Tender Issuing Authority has the right to prohibit the use of men and any tools, materials 

and equipment which in his opinion do not produce work or performance to meet the requirement of the 

contract documents. 
 
4. TAXES AND DUTIES: 

 Contractor shall pay all rates, levies, fees royalties, taxes and duties payable or arising from out of, by 

virtue of or in connection with and/or incidental to the contract or any of the obligations of the parties in 

terms of the contract documents and / or in respect of the works or operations or any part thereof to be 

performed by the contractor and the contractor shall indemnify and keep indemnified the BSNL from 

and against the same or any default by the contractor in the payment thereof. However, service tax (GST) 

shall be paid extra by BSNL as applicable.. 

5. PROTECTION OF LIFE AND PROPERTY AND EXISTING FACILITIES: 

 The contractor is fully responsible for taking all possible safety precaution during preparation for and 

actual performance of the works and for keeping the construction site in a reasonable safe condition. The 

contractor shall protect all life and property from damage or losses resulting from his construction 

operations and shall minimize the disturbance and inconvenience to the public. 

 If the excavation of trench alters the contours of the ground around road and highway crossing in such 

locations become dangerous to traffic, the contractor shall at his own cost, take all necessary precautions 

to protect public and shall comply with all the BSNL regulations as to placing of warning boards 

(Minimum size 3’ x 2’), traffic signals, barricades, flags etc. at such location. If the contractor does not 

put the warning signal as per above directions, then a penalty of Rs. 500/- per day shall be levied on the 

contractor, till the directions are complied by the contractor. The contractor shall take due precautions 

to avoid damages to other pipe lines, water, mains, sewers, telephones, telegraphs and power conduits, 

laid wires poles and guy wires, railways, highways, bridges or other underground or above ground 

structure and/or property crossing or adjacent to the cable trench being excavated. 

 Attention of the contractor is drawn to the rules regarding laying of cables at road crossing, along 

Railways Bridges, Highways safety precautions while working in Public Street. The contractor in writing 

shall obtain the detailed engineering instructions from the Divisional Engineer of the area. 

 The contractor shall be solely responsible for location through approved non- destructive means and 

ensuring the safety of all existing underground pipeline, electrical cables, and or other structures.  

The contractor shall be solely liable for all expense for and in respect of repairs and / or damage 

occasioned by injury of or damage to such underground and above structures or other properties and under 

take to indemnify the BSNL from and against all actions, cause of actions, damages, claims and demands 

what-so-ever, either in law or in equity and all losses and damages and costs (inclusive between attorney 

and client), charges and expenses in connection therewith and / or incidental thereto. The contractor shall 

take all responsibilities and risks in crossing other pipelines and cables and shall be responsible for 

protecting all such existing pipelines, poles, electric lines, sewers, cables or other facilities from damage 

by the contractor’s operation in connection with the work. The contractor without cost of the BSNL shall 

promptly repair any damage incurred. 

The current market value of any commodities lost as a result of any damage to the aforesaid existing 

facilities shall be paid by the contractor together with such additional sums necessary to absolve the 

personal of property damages, resulting there from. 
 
6. LABOUR WELFARE MEASURES AND WORKMAN COMPENSATION: 
 

6.1. Obtaining License before commencement of work: 

The contractor shall obtain a valid labour license under the Contract Labour (R&A) Act 1970 and the 

Contract Labour (Regulation and Abolition) Central Rules 1971, before commencement of the work, 

and continue to have a valid license until the completion of work. The contractor shall also abide by 

the provisions of the Child             Labour (Prohibition and Regulation) Act 1986. Any failure to fulfill this 
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requirement                    shall attract the penal provisions of this contract arising out of the resultant non- 

execution of work. 

6.2. Contractors Labour Regulations: 

6.2.1. Working hours: 

Normally working hours of an employee should not exceed 9 hours a day. The working day shall be so 

arranged that inclusive of interval for rest, if any, it shall not spread over more than 12 hours on any day. 

When a worker is made to work for more than 9 hours on any day or for more than 48 hours in any week 
he shall be paid over time for the extra hours put in by him. 

Every worker shall be given a weekly holiday normally on a Sunday, in accordance with the provisions 

of Minimum Wages (Central) Rules 1960, as amended from time to time, irrespective of whether such 

worker is governed by the Minimum Wages Act or not. 

Where the minimum wages prescribed by the Government, under the Minimum Wages Act, are not 

inclusive of the wages for the weekly day of rest, the worker shall be entitled to rest day wages, at 

the rate applicable to the next preceding day, provided he has worked under the same contractor for a 

continuous period of not less than 6 days. Where a contractor is permitted by the Engineer-in-charge to 

allow a worker to work on a normal weekly holiday, he shall grant a substituted holiday to him for the 

whole day, on one of the five days, immediately before or after the normal weekly holiday, and pay 

wages to such worker for the work performed on the normal weekly holiday at the overtime rate. 

6.2.2. Display of Notice Regarding Wages Etc. 

The contractor shall, before he commences his work on contract, display and correctly maintain and 

continue to display and correctly maintain, in a clear and legible condition in conspicuous places on the 

work, notices in English and in local Indian languages spoken by the majority of the workers, giving the 

minimum rates of the wages fixed under Minimum Wages Act 1948, the actual wages being paid, the 

hours of work for which such wage are earned, wages periods, dates of payments of wages and other 

relevant information. 

6.2.3. Payment of Wages; 

The contractor shall fix wage periods in respect of which wages shall be payable. No wage period shall 

exceed one month. The wages of every person employed as contract labour in an establishment or by a 

contractor, where less than one thousand such persons are employed, shall be paid before the expiry of 

seventh day and in other cases before the expiry of tenth day after the last day of the wage period in 

respect of which the wages are payable. 

Where the employment of any worker is terminated by or on behalf of the contractor, the wages earned 

by him shall be paid before the expiry of the second working day from the date on which his employment 

is terminated. 

All payment of wages shall be made on a working day at the work premises and during the working time 

and on a date notified in advance and in case the work is completed before the expiry of the wage period, 

final payment shall be made within 48 hours of the last working day. 

Wages due to every worker shall be paid to him direct or to other person authorized by him in this behalf. 

The payment to the contract workers is to be paid through Account payee cheque or online in the 

presence of authorized representative of BSNL. 

Wages shall be paid without any deductions of any kind except those specified by the Central 

Government by general or special order in this behalf or permissible under the Payment of Wages Act, 

1936. 

The contractor /bidders /supplier shall comply with all the applicable labour laws, 

interalia, the provisions of the “Payment of Wages Act 1936, and the Minimum Wages Act1948 or 

the modifications thereof or any other laws relating thereto and the rules made there under from time to 

time. 

A notice showing the wages period and the place and time of disbursement of wages shall be displayed 

at the place of work and a copy sent by the contractor to the Engineer-in- charge under 

acknowledgement. 

The contractor shall obtain from the site Engineer or any other authorized representative of the Engineer-
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in-charge, as the case may be, a certificate under his signature at the end of the entries in the “Register 

of Wages” or the “Wage-cum-Muster Roll”, as the case may be, in the following form:- 

 

“Certified that the amount shown in the column No… ........................... has been paid to the workman 

Concerned in my presence on………at… .................... ” 

6.2.4. Fines and deductions which may be made from wages 

6.2.4.1. The wages of a worker shall be paid to him without any deduction of any kind except the 

following:- 

a) Fines 

b) Deductions   for   absence   from    duty    i.e.    from    the    place    or    the places where by the 

terms of his employment he is required to work. The amount of deduction shall be in proportion to the 

period for which he was absent. 

c) Deductions for damage to or loss of goods expressly entrusted to the employed person for custody, or 

for loss of money or any other deductions which he is required to account, where such damage or 

loss is directly attributable to his neglect or default, 

d) Deduction for recovery of advances or for adjustment of overpayment of wages, advances granted shall 

be entered in a register.   

e)    Any other deductions, which the Central Government may from time to time, allow. 
6.2.4.2. No fines should be imposed on any worker save in respect of such acts and omissions on his 

part as have been approved of by the Labour Commissioner. 

6.2.4.3. No fine shall be imposed on a worker and no deduction for damage or loss shall be made from 

his wages until the worker has been given an opportunity of showing cause against such fines or 

deductions. 

6.2.4.4.  Every fine shall be deemed to have been imposed on the day of the act or omission in 

respect of which it was imposed. 

6.2.5. Labour records 

The contractor shall maintain a Register of Persons employed on work on contract in Form XIII of 

the Contract Labour (R&A) Central Rules 1971. 

The contractor shall maintain a Muster Roll register in respect of all workmen employed by him on 

the work under Contract in Form XVI of the CL (R&A) Rules 1971. The contractor shall maintain a 

Wage Register in respect of all workmen employed by him on the work under contract in Form XVII 

of the CL (R&A) Rules 1971. 

6.2.6. Register of accidents – The contractor shall maintain a register of accidents in such form as 

maybe convenient at the work place but the same shall include the following particulars: 

a) Full particulars of the labourers who met with accident. 

b) Rate of wages. 

c) Sex 

d) Age 
e) Nature of accident and cause of accident 

f) Time and date of accident 

g) Date and time when admitted in hospital 

h) Date of discharge from the hospital 

i) Period of treatment and result of treatment 

j) Percentage of loss of earning capacity and disability as assessed by Medical Officer. 

k) Claim required to be paid under Workmen’s Compensation Act. 

l) Date of payment of compensation. 

m) Amount paid with details of the person to whom the same was paid. 

n) Authority by whom the compensation was assessed. 

o) Remarks 

The contractor shall maintain a Register of Fines in the Form XII of the CL (R&A) Rules-1971. 

The Contractor shall display in a good condition and in a conspicuous place of work the approved list of 
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acts and omission for which fines can be imposed. 

The contractor shall maintain a Register of deductions for damage or loss in form XX of the CL (R&A) 

Rules 1971. 

The contractor shall maintain a Register of Advances in Form XXIII of the CL (R&A) Rules 1971. 

The contractor shall maintain a Register of Overtime in Form XXIII of the CL (R&A) Rules 1971. 

The contractor shall deposit EPF and ESI. subscription to concerned authorities of the person employed 

by him as per provision of EPF and ESI Acts and maintain the necessary records as per the requirement 

under EPF & ESI rules. 

6.2.7. Attendance card-cum wage slip 

The contractor shall issue an Attendance card cum wage slip to each workman employed by him. The 

card shall be valid for each wage period. The contractor shall mark the attendance of each workman 

on the card twice each day, once at the commencement of the day and again after the rest interval, before 

he actually starts work. The card shall remain in possession of the worker during the wage period 

under reference. The contractor shall complete the wage slip portion on the reverse of the card at 

least a day prior to the disbursement of wages in respect of the wage period under reference. The 

contractor shall obtain the signature or thumb impression of the worker on the wage slip at the time of 

disbursement of wages and retain the card with him. 

6.2.8. Employment card 

 The contractor shall issue an Employment Card in the Form XIV of CL (R&A) Central Rules1971 

to each worker within three days of the employment of the worker. 
 
6.2.9. Service certificate 

 On termination of employment for any reason whatsoever the contractor shall issue to the workman 

whose services have been terminated, a Service Certificate in the Form XV of the CL (R&A) Central 

Rules 1971. 

6.2.10. Preservation of labour records 

 The Labour records and records of Fines and deductions shall be preserved in original for a period of 

three years from the date of last entries made in them and shall be made available for inspection by 

the Engineer-in-charge or Labour Officer or any other officers authorized by the BSNL in this behalf. 

6.3. Power of labour officer to make investigations or enquiry 

The labour officer or any person authorized by the Central Government on their behalf shall have power 

to make enquiries with a view to ascertaining and enforcing due and proper observance of Fair Wage 

Clauses and provisions of these Regulations. He shall investigate into any complaint regarding the default 

made by the contractor in regard to such provision. 

6.4. Report of Investigating officer and action thereon 

The Labour Officer or other persons authorized as aforesaid shall submit a report of result of his 

investigation or enquiry to the Engineer in-charge indicating the extent, if any, to which the default has 

been committed with a note that necessary deductions from the contractor’s bill be made and the wages 

and other dues be paid to the labourers concerned. The Engineer in-charge shall arrange payments to the 

labour concerned within 45 days from the receipt of the report from the Labour Officer or the authorized  

officer as the case may be. 

6.5. Inspection of Books and Slips 

The contractor shall allow inspection of all the prescribed labour records to any of his workers or to his 

agent at a convenient time and place after due notice is received or to the Labour Officer or any other 

person, authorized by the Central Government on his behalf. 

6.6. Submission of Returns 

The contractor shall submit periodical returns as may be specified from time to time. 

6.7. Amendments 

The Central Government may from time to time add to or amend the regulations and on any question as 

to the application / interpretation or effect of those regulations. 

 

APCO-23/11(13)/26/2024-MM and IT

I/727458/2024



 

Page 61 of 130 
 

7. INSURANCE : 

7.1. Without limiting any of his other obligations or liabilities, the contractor shall at his own 

expense, take and keep comprehensive insurance including third party risk for the plant, machinery, men, 

materials etc. brought to the site and for all the work during the execution. The contractor shall also take 

out workmen’s compensations insurance as required by law and undertake to indemnify and keep 

indemnified the BSNL from and against all manner of claims and demands and losses and damages and 

cost (including between attorney and client) charges and expenses that may arise in regard to same or 

that the BSNL may suffer or incur with respect to and / or incidental to the same. The contractor shall 

have to furnish originals and /or attested copies as required by the BSNL of the policies of insurance 

taken within 15 (fifteen) days of being called upon to do so together with all premium receipts and other 

papers related thereto which the department may require. 

8. COMPLIANCE WITH LAWS AND REGULATION : 

8.1. During the performance of the works the contractor shall at his own cost and initiative fully comply 

with all applicable laws of the land and with any and all applicable by- laws rules, regulations and 

orders and any other provisions having the force of law made or promulgated or deemed to be made 

or promulgated by the Government, Governmental agency or BSNL, municipal board, Government of 

other regulatory or Authorized body or persons and shall provide all certificates of compliance therewith 

as may be required by such applicable law, By-laws, Rules, Regulations, orders and / or provisions. The 

contractor shall assume full responsibility for the payment of all contributions and payroll taxes, as to 

its employees, servants or agents engaged in the performance of the work specified in the contractor 

documents. If the contractor shall require any assignee or sub-contractor to share any portion of the work 

to be performed hereunder, the same may be assigned, sub-leased or sub-contracted to comply with the 

provisions of the clause and in this connection the contractor agrees as to undertake to save and hold 

the BSNL harmless and indemnified from and against any/all penalties, actions, suits, losses and 

damages, claims and demands and costs (inclusive between attorney and client) charges and expenses 

whatsoever arising out or occasioned, indirectly or directly, by failure of the contractor or any assignee 

or sub- contractor to make full and proper compliance with the said by-laws, Rules, Regulations, Laws 

and Order and provisions as aforesaid. 
 

8.2. The contractor shall also comply with the rule and regulation of EPF & ESI as per government 

rule and regulation from time to time at his own cost and expenses. The contractor shall indemnify 

the BSNL from any act or action in future or during the course of work in this regards at his own 

cost and expense. Tender Issuing Authority reserves the right to withhold the contractor amount 

upto 25% of tender value from the bills of contractor/security deposit in case of non-compliance 

of these rule and regulation by the contractor. 
 
9. TOOLS AND PLANTS 

The contractor shall provide at his own cost all tools, plants appliances, implements, measuring 

instruments etc. required for proper execution of works. The contractor shall also supply without charge 

the requisite number of persons with the means and materials necessary for the purpose of setting out 

works, counting, weighing and assisting the measurements for examination at any time and from time 

to time. The contractor shall be responsible to make all arrangements, at his own cost for dewatering of 

trenches / ducts and de-gasification of the ducts before carrying out the work. The contractor shall also 

be responsible to make arrangements at his own cost, for water required for carrying of works at sites 

including curing of CC/RCC works, failing which the same may be provided by the Engineer-in-charge 

at the expense of the contractor and the expenses shall be deducted from any money due to the contractor 

under this contract or otherwise. 

10.  As per guidelines issued from CO ND vide letter no. F.No.CA/MMT/3-1/2011-14/ dtd 

20.03.2014 and subsequent amendment vide F.No.CA/MMT/10-12/2019/Pt-1 dtd 05.02.2020 action 

will be taken on the defaulting vendors/ contractors as given below : 
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Appendix-1 to Section 4 Part A of Chapter 4 

(Standard Tender Enquiry Document) 

 

 
S.No Default of the Bidder/Vendor Action to be 

taken 
A B C 

 

 

 

 

 

 

 

1(a) 

Submitting fake/forged  

a) Bank Instruments with the bid 

to meet terms & condition of 
tender in respect of tender fee 
and/ or EMD; 

i) Rejection of tender bid of respective 

Vendor. 

ii)  Banning of business for 3 years 

which  implies barring further dealing 

with the vendor for procurement of 

Goods & Services including 

participation in future tenders invited 

by BSNL for 3 years from date of 

issue of  banning order. 

iii)  Termination/ Short Closure of 

PO/WO, if issued. This implies non- 

acceptance of further supplies 

/work & services except to make the 

already received material 

work/complete work in 
hand. 

b) Certificate for claiming 
exemption in respect of tender fee and/ 
or EMD; 

 

 
and detection of default at any 

stage from receipt of bids till 

award of Letter of intent/APO/ issue 

of PO/WO. 

 Note-1: However, in this case the performance guarantee if alright will not be 
forfeited. 

 Note-2: Payment for already received supplies/ completed work shall be made as 
per terms & conditions of PO/ WO. 

 

 

1(b) 

Submitting fake / forged documents 

towards meeting eligibility criteria such 

as experience capability, supply proof, 

registration with Goods and Services 

Tax, Income Tax  departments   etc and     

as  supporting documents 

towards other terms & conditions with 

the bid to meet terms & condition of 

tender : 

 

 

 

 

(i) If detection of default is prior 

to award of APO/ Letter of intent 

i) Rejection of Bid & 
ii)  Forfeiture of EMD /Action will be 

takenas per the bid security declaration 

form 

iii) Banning of business for upto three 

years which implies Barring further 

dealing with the vendor for procurement 

of Goods & Services including 

participation in future tenders invited by 

BSNL for up to three years from date of 

issue of banning 
order 
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S.No Default of the Bidder/Vendor Action to be 
taken 

A B C 

  

 

 

 

(ii) If detection of default after issue of 

APO/ Letter of intent but before receipt 

of PG/ SD (DD,BG etc.) 

i) Cancellation of APO/ Letter of 
intent, 

ii) Rejection of Bid & 

iii) Forfeiture of EMD/Action will be taken 
as per the bid security declaration form 

iv) Banning of business for upto three 
years which implies Barring further 
dealing with 

the vendor for procurement of 
Goods & Services including
 participation 

in future tenders invited by BSNL for 
upto three years from date of issue of 

banning order 

 

 

 

 

 

(iii) If detection of default 

after Receipt of PG/ SD 

(DD,BG etc.) . 

i) Cancellation of APO/ Letter of intent 
ii) Rejection of Bid & 
iii) Forfeiture of PG/ SD. 

However on realization of PG/ SD 

amount, shall discharge the 

declaration given in lieu of bid security 

EMD 

iv) Banning of business for upto three 

years which implies Barring further 

dealing with the vendor for procurement of 

Goods & Services including participation 

in future tenders invited by BSNL for upto 

three 
years from date of issue of banning order 

 

 

 

 

iv) If detection of default after 

issue of PO/ WO 

i) Termination/ Short Closure of 
PO/WO and Cancellation of 
APO/ Letter of intent 

ii) Rejection of Bid & 
iii) Forfeiture of PG/ SD. 
However on realization of PG/ SD 
amount, shall discharge the declaration 

given in lieu of bid security EMD 

iv) Banning of business for upto three 

years which implies Barring further 

dealing with the vendor for procurement of 

Goods & Services including participation 

in future 
tenders invited by BSNL for upto three 
years 
from date of issue of banning order 

 Note-3: However, settle bills for the material received in correct quantity and 
quality if pending items do not affect working or use of supplied items. 

 Note-4: No further supplies are to be accepted except that required to make the 
already supplied items work. 
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S.No Default of the Bidder/Vendor Action to be 
taken 

A B C 

 

 

2 

If vendor or his representative 
uses violent/  coercive means viz. 

Physical / Verbal means to 

threatens BSNL Executive / 

employees and/ or obstruct him 

from functioning in discharge of 
his duties & responsibilities for the 
following : 

 

2 
a) Obstructing functioning of 

tender opening executives of 
BSNL in receipt/ opening of tender bids 
from prospective Bidders, suppliers/ 
Contractors. 

 

Banning of business for 3 years which 

implies Barring further dealing with the 

vendor for procurement of Goods & 

Services including participation in future 

tenders invited by BSNL for 3 years from 

date of issue of banning order. 

b) Obstructing/  Threatening  other 

prospective bidders i.e. 

suppliers/Contractors from entering 
the tender venue and/ or submitting their 
tender bid freely. 

 

3 

Non-receipt of acceptance of Letter of 

intent/APO/ AWO and SD/ PG by L-1 

bidder within time period specified 
in APO/ AWO. 

 

Action will be taken as per the bid 

security declaration form 

 

 

4.1 

 

Failure to supply and/ or 

Commission the equipment and 

/or execution of the work at all 

even in extended delivery 
Schedules, if granted against PO/WO. 

i) Termination of PO/ WO. 
ii) Under take purchase/ work at the 

risk & cost of defaulting vendor. 

iii) Recover the excess charges if 

incurred from the PG/ SD and 
outstanding bills of the 
defaulting Vendor. 

 

 

 

 

4.2 

 

 

 

Failure to supply and/ or 

Commission the equipment and 

/or execution of the Work in full 

even in extended delivery 
schedules, if granted against PO/WO. 

i) Short Closure of PO/ WO to the quantity 
already received by and/ or 
commissioned in BSNL and/ or in 
pipeline provided the same is usable 
and/or the Vendor promises to make it 
usable. 

ii) Under take purchase/ work for 
balance quantity at the risk & cost of 
defaulting vendor. 

iii) Recover the excess charges if 

incurred from the PG/ SD and 

outstanding bills of the defaulting 
Vendor. 
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S.No Default of the Bidder/Vendor Action to be 
taken 

A B C 

 

 

 

5.1 

 

 

The supplied equipment does not perform 

satisfactory in the field in accordance 

with the specifications mentioned in the 

PO/WO/Contract. 

i) If the material is not at all 

acceptable, then return the 

non-acceptable material (or its part) & 

recover its cost, if paid, from the o/s 

bills/ PG/ SD. 
OR 

ii) If the material is  inducted in 

network & it is not possible to return 
it and/ or material is acceptable 

with degraded performance, the 
purchaser may determine the price for 

degraded equipment 
(Financial   penalty

 = 
Price – price  determined for 
degraded equipment) himself and/ or 
through a committee. Undertake 
recovery of financial penalty from 
outstanding 

dues of vendor including PG/ 
SD. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Sl. 
No 

Default of the 
Bidder/Vendor 

Action to be 
taken 

A B C 
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5.2 

 

 

 

 

 

 
Major quality problems (as 

established by a joint team / 
committee of User unit(s) and QA Circle) 
/ performance problems and non- rectification of 

defects (based on reports of field units and QA 

circle). 

i)  If the material is not at all 

acceptable, then return the non- 

acceptable material (or its part) & 

recover its cost, if paid, from the 

o/s bills/ PG/ SD; 
OR 
ii)  If the material is inducted in 

network & it is not possible to 

return it and/ or material 

Is acceptable with 

degraded performance, the 

purchaser may determine the 

price for degraded equipment 

(Financial    penalty    = 

Price   –    price    determined for 

degraded equipment) 

himself and/ or through a 

committee. Undertake recovery 

of financial penalty from 

outstanding dues of 
vendor including PG/ SD; and 

iii) Withdrawal of TSEC/ IA  issued by 
QA Circle. 

 

 

 

6 

Submission of claims to BSNL 
against a contract 

i) Recovery of over payment from 

the outstanding dues of Vendor 

including PG & SD etc. and by 

invoking ‘Set off’ clause 21 of 

Section 5 Part A or by any other 

legal tenable manner. 

ii) Banning of Business for 3 years 

from date of issue of banning 

order 
or till the date of recovery of over 
payment in full, whichever is 
later 

(a) for amount already paid by BSNL 
. 

(b) for Quantity in excess of that supplied 
by Vendor to BSNL. 

c) for unit rate and/ or amount higher than that 

approved by BSNL for that purchase. 

  
Note-5: The claims may be submitted with or without collusion of BSNL 

Executive/ employees. 

 
Note-6: This penalty will be imposed irrespective of the fact that payment is disbursed 

by BSNL or not. 
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7 

Network Security/ Safety/Privacy:- 

a. If the vendor tampers with the hardware, 

software /firmware or in any other way that a) 

Adversely affects the normal working of BSNL 

equipment(s) and/ or any other TSP through 

BSNL. 

i) Termination of PO/ WO. 

ii) Banning of business for 3 years 

which implies barring further dealing 

with the vendor for procurement of 

Goods & Services including 

participation in future tenders invited 

by BSNL for 3 years from date of issue 

of banning order. 
iii) Recovery of any  loss  incurred on 
this account from the Vendor 

from its PG/ SD/ O/s bills etc. 

iv) Legal action will be initiated 

by BSNL against the Vendor if 

required 

b) Disrupts/Sabotages functioning of the 

BSNL network equipments such as 

exchanges, BTS, BSC/ MSC, Control 

equipment including IN etc., transmission 

equipment but not 
limited to these elements and/ or any other 
TSP through BSNL. 

c) tampers with the billing related data/ 

invoicing/ account of the Customer/ User(s) of 

BSNL and/ or 
any other TSP(s). 

d) hacks the account of BSNL Customer for 

unauthorized use i.e. to threaten others/ spread 

improper news 
etc. 
e) undertakes any action that affects/endangers 
the security of India. 

 

 

 

 

8 

 

 

 

 

 

 

 

 

 

If the vendor/contractor is declared bankrupt or 

insolvent or its financial position has become 

unsound and in case of a limited company, if  it 

is wound 

up or it is liquidated. 

i)  Termination/ Short Closure of the 

PO/ WO. 

ii) Settle bills for the quantity received 

in correct quantity and quality if 

pending items do not affect working 

or use of supplied items. 

iii)  No further supplies are to be 

accepted except that required to 

make the already supplied items 

work. 

iv) In case of turnkey projects, If the 

material is commissioned and is 

usable without any degradation of 

performance, then settle bills for the 

acceptable equipment/ material (or 

its part). 
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8 

  

v)  In case of turnkey projects, if the 

material is inducted in network & 

it is not possible to return it and/ 

or material is acceptable with 

degraded performance, the

 purchaser may determine the 

price for degraded equipment 

(Financial penalty = Price 

– price determined for degraded 

equipment) himself and/ or through 

a committee. 

Undertake recovery of financial 
penalty from outstanding dues of 
vendor including PG/ SD. 

 

 

 

 

9 

 

 
In the event of the vendor/contractor, 

its  proprietor, Director(s), partner(s) 

is / are convicted by a Court of Law 

following prosecution for 

Offences involving moral turpitude in 

relation to the business dealings. 

i) Termination/ Short Closure of the 

PO/ WO. 

ii) Settle bills for the material 

received in correct quantity and 

quality if pending items do not 

affect working or use of supplied 

items. 

iii)  No further supplies are to be 

accepted except that required to 

make the already supplied items 

work. 
iv)  In case of turnkey projects, If the 

material is commissioned and is 
usable without any degradation of 
performance, then settle bills for 
the acceptable equipment/ 
material (or its part). 

v) In case of turnkey projects, If the 

material is inducted in network & it is 

not possible to return it and/ or material 

is acceptable with degraded 

performance, the purchaser may 

determine the price for degraded 

equipment (Financial penalty = Price – 

price determined for degraded 

equipment) himself and/ or through a 

committee. Undertake recovery of 

financial penalty from outstanding 
dues of vendor including PG/ SD. 
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10 

 

 

 

 

If  the vendor/contractor does not return/ 
refuses to return BSNL’s dues: 
a) in spite of order of Arbitrator. 

(i) Take action to appoint 

Arbitrator to adjudicate the 

dispute. 
(ii) Termination of contract, if any. 
(iii) Banning of business for 3 

years which implies barring 

further dealing with the vendor 

for procurement of Goods & 

Services including 

participation in future tenders 

invited by BSNL from date of 

issue of banning order or till 

the date by which vendor 

clears the BSNL’s dues, 

whichever is later. 

(iv) Take legal recourse i.e. filing 
recovery suite in appropriate 
court 

 

 

 

 

b) in spite of Court Orders. 

i) Termination of contract, if any. 
ii) Banning of business for 3 years 

which implies barring further 

dealing with the vendor for 

procurement of Goods & 

Services including participation 

in future tenders invited by 

BSNL from date of issue of 

banning order or till the date by 

which vendor clears the 
BSNL’s dues, whichever is later. 

 

 

11 

If the Central Bureau of Investigation/ 

Independent External Monitor (IEM) / Income 

Tax/Goods and Services Tax / Custom 

Departments recommends such a course 

 

 

Take Action as per the directions 

of CBI or concerned department. 

 

 

 

 

 

 

 

12 

The following cases may also be considered for 
Banning of business: 

Banning of business for 3 years 

which implies Barring further 

dealing with the vendor/contractor 

for procurement  of Goods & 

Services including participation in 

future tenders invited by BSNL for 

3 years from date of issue of 

banning order. 

(a) If there is strong justification for 

believing that the proprietor, 

manager, MD, Director, partner, employee or 

representative of the 
vendor/ supplier has been guilty of 
malpractices such as bribery, 

corruption, fraud, substitution of 
tenders, interpolation, 
misrepresentation with respect to 
the 
contract in question. 
(b) If the vendor/contractor / supplier fails 

to execute a contract or fails to execute it 

satisfactorily beyond 
the provisions of Para 4.1 & 4.2. 
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12 

(c) If the vendor/contractor / supplier fails to 
submit required documents/information, 
where required. 

 

(d) Any other ground which in the opinion of 

BSNL is just and proper to order  for  banning 

of business dealing 
with a vendor/contractor / supplier. 

 

Note 13: The above penalties will be imposed provided it does not clash with the provision of the 

respective tender. 

Note 14:-In case of clash between these guidelines & provision of invited tender, the provision in 

the respective tender shall prevail over these guidelines. 

Note 15: Banning of Business dealing order shall not have any effect on the existing/ ongoing works/ 

AMC /CAMC which will continue along with settlement of Bills. 

Note 16: However settle bills for the material received/work completed in correct quantity and quality 

if pending items/work do not affect working or use of supplied     items. 

Note 17: No further supply/work are to be accepted/executed except that required to make the already 

supplied/executed items work. 

 

 

----- END OF SECTION VII ---- 
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SECTION-VIII 

IMPORTANT INSTRUCTIONS 

 

1. After the work commences the contractor or his authorized representative(s) shall be present at the 

site. The representative shall be authorized by the Divisional Engineer in charge based on the contractor’s 

request. 

 

2. Work shall be recorded in the site register by the site Engineer. The contractor or his authorized 
representative shall sign in the site register held by the site Engineer. 

 

3. Since the time provided for the work is only a few days/weeks, all the communication shall be done at 

the site. If the contractor or his authorized representatives shall not sign the register, then it shall be 

considered that nobody is present at the site. Then only written communication shall be sent through 

registered post. 

 

4. If the contractor does not provide the barricades, warning cones, warning tapes and work notice board, 

5% additional penalty shall be levied. The same shall be provided by BSNL and 150% of the cost of the 

items shall be recovered from the contractor. 

 

5. Due to underground utilities, if the manhole cannot be constructed at the site shown, the decision of 

the site engineer shall be final and binding on the contractor. If it is decided to shift the man hole within 

the neighborhood, the contractor shall construct at the place shown by the site engineer. 

 

6.  The right of way (RoW) shall be obtained by the successful contractor on behalf of BSNL, including 

various permission from authorities like water, power, utilities, traffic police etc. The RoW charges shall 

be paid by BSNL. The work shall be carried out as per terms and conditions and time lines mentioned in 

the RoW permission. The contractor shall deploy adequate men and machine so as to complete the work 

within permitted time. 

 

PERMISSION (ROW) TO BE OBTAINED BY THE CONTRACTOR: 

6.1 The approved bidder shall obtain way leave permission (right of way) from the concerned road 

authorities, including permission for working from Police/District authorities. This will include the 

works of preparing the requisition for permission along with the necessary drawings as required by the 

highway authorities, get the same duly signed by the Divisional Engineer- in charge of the work, and 

submit the same to the road authorities. They shall pursue the case on a continuous basis and get the 

permission in the shortest time. The rate quoted for trenching shall also include the charges for 

undertaking the work to get permission. No separate rates will be applicable for getting permission. 

 

6.2. The contractor shall get the permission within 30 days of Letter of Intent (LOI). This intimation may 

also be conveyed telephonically or through telegram in order to reduce delay. The contractor shall 

forthwith start the process of survey, preparation and submission of application on behalf of BSNL along 

with relevant drawings to the concerned authority and co-ordinate for getting permission. 

6.3. In case the contractor fails to obtain the permission within the specified time of 30 days, from the date 

of intimation of the acceptance of tender (LOI), a penalty of Rs.20,000/-with applicable GST will be 

imposed and deducted from the amounts due to the contractor, as time is the essence of the contract. 

 

 

6.4. In cases the permission cannot be obtained within 30 days, due to reasons beyond the  

       contractor’s ability, the time frame can be further relaxed by 15 days by DGM, if the reasons are 

found  
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       to be genuine, without imposing of penalty 
 
6.5. The permission should be obtained in the most cost effective method for BSNL. The contractors 

should pursue to get the least restoration charges, and get the lowest BT cutting charges. The permission 

shall be applied under the supervision of the SDE-in-charge, and after satisfaction of the Divisional 

Engineer -in –charge. 
 
6.6. The restoration charges shall be paid to the highways authorities directly by BSNL on obtaining the 

estimate along with written permission; provided, a) the rates are as per standard rates of the respective 

agency; b) the stretch of BT/ Berm are not more than the actuals. c) the width payable shall be for ≤ 60 

cm only. Where the widths being charged by the respective agency is higher, the approval of DGM shall 

be taken. 
 
6.7. It is the responsibility of contractor to obtain the security deposit submitted to the respective 

agencies/authorities like road authorities, Police/District authorities/ authorities concerned after 

completion of works. NOC has to be obtained by the contractor from the agencies/authorities. Final bill 

& security deposit of the contractor to the extent of security deposit submitted to the agencies/authorities 

will be settled only after obtaining the security deposit from the agencies/authorities or after obtaining 

the NOC from the agencies/authorities involved after completion of work & proper restoration by the 

contractor. 
 
7. If the work extends beyond the time given in the work order. BSNL shall not provide the Right of Way. 

The permissions from Corporation and Police shall be obtained by the contractor. If the contractor finds 

the time allowed for completion of work to be less, he may accordingly deploy more men/machines 

to complete the work in time. 

8. If the work is not progressing as per the schedule, the work may be either restricted or terminated. 
 
9. If the manhole work is abandoned after commencing, the work may be either restricted or 

terminated. 
 
10. In both the cases where the work is either restricted or terminated, apart from invoking necessary 

tender clauses, the contractor shall not be given tender document for a similar work under Tender Issuing 

Authority, for a period of one year. 

11.  After the ducts are laid by either Open trenching method or by HDD, the duct integrity test 

shall be carried out by the contractor on the next day. This is to facilitate the Manhole contractor to 

commence the manhole work. 

12.  If any one or more number of ducts is found to fail the duct integrity test, additional laying/ 

HDD of pipe/s shall be carried out by the contractor at no extra cost. The cost of the damaged pipe(s) 

shall be recovered from the contractor with additional 17.5% towards Overhead charges. 

13.  After the re-laying of additional pipe(s), duct integrity test shall be performed in the failed 

segment, on all the ducts once again. 

14.  After the ducts are laid by either Open trenching method or by HDD, if duct integrity test is 

not carried out by the contractor, the test shall be carried out by BSNL and only 50% of the actual payment 

shall be made to the contractor for PLB pipe laying. 

15.   For any unfinished work BSNL shall not effect any payment. 

16.  The material abandoned shall be the property of BSNL. No claim in this regard from the 

contractor shall be entertained. 

17.  BSNL reserves the right to construct the manhole, from the stage at which the construction is 

abandoned by the contractor. This is because the pipe is already terminated at the said location. 

18.  Rate should be quoted in figures as well as in words and corrections should be attested, 

otherwise tender shall be rejected. 

19.  It is the responsibility of the contractor to keep the pipes inside the existing cement concrete 

duct, where the HDD/OT commences. Duct poking shall be arranged by BSNL. 

20.  The contractor shall restore the cut portions of BT/Concrete roads to their original conditions 
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immediately on completion of the pipe laying works. If the restoration work is not satisfactory with 

reference to the standards prescribed by the Corporation / Highways, the amount equal to the charges as 

claimed by the Corporation/Highways will be recovered from the contractor. 

21.  The contractor shall deploy as many machines as required for the timely completion  

      of the work. 

22.  The fact that the contractor is working simultaneously in one or more sections in the same 

Division/other Divisions, will not absolve him from the responsibility of completing the work in time. 

23.  Wastage of PLB pipes will be permitted to an extent of 5% of the completed length as measured 

on the road surface. 

24.  In case of wastage of PLB pipes beyond 5% the cost of  PLB pipe will be recovered from the 

contractor with additional 17.5%. 

 

 

----- END OF SECTION VIII---- 
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SECTION IX 

(PART A) 

SCOPE OF WORK AND JURISDICTION OF CONTRACT 

 

1.1 SCOPE OF WORK 

The scope of the work has been defined in NIT and given again as below- 

 A. Under Ground Optical Fibre Cable: The steps involved in OF Cable construction are as   

under: 

a. Excavation of trench up to a nominal depth of 165 cms., according to Construction 

specifications along National/State Highways/other roads and also in city limits as mentioned in the 

notice inviting tender. 

b. Laying of PLB pipes/coils coupled by PLB sockets in excavated trenches, on bridges and 

culverts, drawing of 6 mm Polypropylene para pro rope (P.P.rope) through the PLB pipe ends at every 

manhole by PLB end caps of suitable size. 

c. Providing of mechanical protection by R.C.C. Pipes/GI pipes and/or concreting/chambering 

according to construction specifications, wherever required. 

d. Fixing of GI pipes/troughs with clamps at culverts/bridges and/or chambering or concreting of 

G.I. Pipes/troughs, wherever necessary. 

e. Back filling and dressing of the excavated trenches according to construction specifications. 

f. Opening of manholes (of size 2 meters x 1 meters x 1.65 meters depth), replacing existing 6mm 

P.P. ropes by 8mm P.P. rope (from manhole to manhole) for ensuring smooth passage for pulling the 

cable. Pulling of Optical Fibre Cable with proper tools and accessories as per construction specifications. 

Sealing of both ends of the manholes by hard rubber bush of suitable size to avoid entry of rodents into 

the PLB pipes, putting split PLB pipes over cable in the manhole to protect the bare cable in the pulling 

manhole. Back filling and dressing of  manholes. 

g. Digging of pit of size 2 meter x 2 meter x 1.8 meter (depth) for construction of jointing chamber at 

approximately every two kilometers of internal size of 1.5 meter x 1.5 meter x 1.2 meter using bricks 

and mortar or fixing pre-cast jointing chamber of internal diameter of 1.2 meter and minimum height of 

0.3 meter, filling of jointing chamber with clean sand, placing either pre-cast RCC cover or stone of 

suitable size on jointing chamber to protect the joint and back filling of jointing chamber with excavated 

soil. 

h. Digging of pits 1 meter towards jungle side at every manhole and jointing chamber to a depth of 60 

cms., fixing of route indicator/joint indicator, concreting and back filling of pits, painting of route 

indicators with yellow colour and joint indicator by red colour and sign writing denoting route/joint 

indicator number, as per construction specifications. 

i. Documentation. 

1.2 BRIEF DESCRIPTION OF WORK 

 

a. The work which shall be carried out as per Construction Specifications issued by BSNL contained in 

this bid document, involves Conventional Trenching and Reinstatement (CTR); Horizontal Directional 

Drilling (HDD); Related Allied Works (RAW). 

The various works can be summarized as below. The construction specification given below       covers 

Conventional trenching and reinstatement and allied works. The specification for horizontal directional 

drilling is specified. 

b. Open trenching at 165 cm depth & width of 45 cms at top and 30 cms at bottom. 

c. Permanently lubricated PLB pipes will be supplied by BSNL in coils of varying lengths from 200 meter 

onwards. Spools should be de-coiled using jack mechanism and bends removed by proper forming so 

that the pipes are straight. This will be part of contractor works and no extra payment will be paid. In 

addition to the laying of PLB pipes, there may be cases where PVC pipes of straight lengths may have 

also to be provided. 

d. Whenever there is any doubt in any of the construction step, BSNL’s Engineering Instructions on 
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Under Ground / Over Head Optical Fibre Cable Laying Works shall be referred. 

 

 Preparation of Documents: The documents should be prepared in the spiral bound sets 

which will contain the route diagram indicating the road, Number of Posts with marking, Jointing 

Chambers, important land marks and other utilities running parallel or crossing the route. The 

documents should be prepared in computer using drawing tools of MS Office and six bound sets 

should be made over along with a soft copy. The drawings will be accepted by the Engineer in 

charge after verifying the correctness, usability. The documentation cost is part of the rate quoted 

in carrying out the work and no separate payment will be made for preparation of documents. 

1.3 SPECIFICATION FOR CONCRETING: 

1.3.1 The nominal dimension of concreting shall be as per SOR 

1.3.2 Any damages caused to the existing structure such as Foot path shall be repaired and original 

condition restored to the satisfaction of Road Authorities. 

1.3.3 The Contractor shall provide all the material required for the cement concreting work at the site. 

Cement concrete Mixture used shall be of 1:2:4 (1 cement: 2 coarse sand (zone-III):4 graded stone 

aggregate 20 mm nominal size) 

1.3.4 Portions where cement concreting have been done shall be cured with sufficient amount of water 

for reasonable time to harden the surface. After curing, refilling of the balance depth of the Pit has to be 

done with excavated soil. It may be noted that no extra payment is admissible for arranging material, 

labor tools and machine while carrying out the work. 

1.4 STORES TO BE PROCURED BY THE CONTRACTOR: 

1.4.1 The items to be procured by the contractor will include the following: 

a) Tension/ Suspension poles and all  necessary accessories/fittings, pulley as per SOR spec . 

b) River Sand 

c) Construction material, cement, jelly, sand etc., for concreting works 

d) Warning boards, warning cones, flags, signals, barricades, electric warning lamps and bands. 

e) Any other material used in this work. 

 

1.4.2 All materials for use shall be new and duly tested as per approved standards and shall comply 

the material specifications. Where no spec is specified, it shall conform to BIS/ISI/CPWD standards. 

The Poles shall be  be as per IS 2713/1986 (Part- I- II). All other parameters shall be as per IS 2713 / 

1986  

1.4.3 Necessary  Telecom Engineering Centre (TEC)/ TSEC issued by the Quality Assurance Circle 

of BSNL is to be produced by the contractor. The stores procured by the contractor will be tested for 

meeting standards prescribed and only such material which meets the standards will be accepted and 

allowed to be utilized. This does not absolve the contractor from his responsibility to replace and redo 

the work in case of failure of the construction during 1 year from date of completion of construction. 

1.5 SPECIFICATION FOR STONE AGGREGATES, COARH SAND, FINE SAND: 

1.5.1 Stone aggregate: Stone aggregate to be used in the work shall be hard broken stone and shall be 

conform to latest CPWD specification. 

1.5.2 Coarse sand: Coarse sand to be used shall conform to latest CPWD specification. 

Fine sand: Fine sand for finishing to be used in the work shall conform to latest CPWD specifications. 

        Note: Where only one variety of sand is available, the sand will be sieved for use in finishing work 

as directed        by the Engineer-in-charge in order to obtain smooth surface and nothing extra will be 

paid on this account. 

2 PRELIMINARY INSPECTION: 

2.1.1 Before offering completed works for acceptance testing to Engineer-in-charge, the contractor 

shall complete all checks and tests as required and submit report. 

2.1.2 The Site Engineer, Engineer-in-charge and the officers of BSNL including A/T personnel will 

inspect the work from time to time during the course of construction. The Engineer-in-charge will also 

conduct a preliminary inspection before offering for acceptance testing and any defects pointed out shall 
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be rectified forthwith at contractor’s expense. 

2.1.3 In case the completed duct system do not pass the final acceptance testing or checks as required, 

the contractor shall bear all costs in this regard and re-offer works after rectification for preliminary 

inspection of the Engineer-in-charge. 

3.0 FINAL INSPECTION AND A/T: 

The Engineer-in-charge after his satisfactory preliminary inspection shall offer the works for final 

inspection to the Acceptance Testing Unit (hereinafter called A/T Unit). The route index/ offset 

diagram should be prepared by the contractor and made over to the A/T unit in advance. The A/T 

unit will randomly check the Works as per construction practices. 

The A/T Unit and Site Engineer shall jointly inspect completed work and confirm that the work has 

passed all the checks and test prescribed in Acceptance Testing Schedules. 

After completion of final inspection, the acceptance-testing unit shall issue the completion and testing 

reports in prescribed proforma. The A/T, completions Report shall be issued only after all the points 

have been attended to. The report shall normally released within 30 days from receipt of offer the Site 

Engineer. 

No work shall be treated as complete until acceptance testing and quality control checks are completed 

and found satisfactory. 

All the defects pointed out by the A/T unit or/and Engineer-in-charge shall be rectified and got re-tested 

by the contractor at his own cost before the work is treated as completed. The responsibilities of non-

clearing the defects and thus non-completion of work shall always rest with the contractor. The rejection 

of the work shall be intimated to all concerned to ensure prompt action. All material, T & P, equipment 

labour and assistance required by Engineer-in- charge A/T Unit for preliminary testing of final A/T shall 

be provided by the contractor at his own cost. 

The A/T report, offset diagrams and M-Book shall constitute the basic records of the routes to be 

maintained by the BSNL. 

4.1 Disposal of Empty Cable Drums: The contractor shall be responsible to dispose of the empty 

cable drums after slinging of the cables. The cost of various sizes of empty cable drums recoverable from 

the contractor has been fixed taking into account the prevailing market rates as mentioned in this 

document. 

4.2 Supply of Materials: There are some materials required to be supplied by the contractor for 

execution of work under this contract like Aerial accessories, Pulley, Bricks, Cement, sand for concreting 

of Posts etc., besides using other consumables which do/don’t become the part of the asset. The 

contractor shall ensure that the materials supplied are of best quality and workmanship and shall be 

strictly in a accordance with the specifications. 

4.3 Permission from Authorities: The contractor shall accord necessary help in obtaining 

permission from HPPWD,NHAI,Local municipality, NHAI, Rail and forest authority. The cost of 

providing help in obtaining permission are subsumed in the standard scheduled rates and therefore no 

separate charges are payable on this account. However, the Charges payable to the Authorities shall be 

borne by BSNL. 

         COST OF WORK: The estimated cost of work is as mentioned in the Notice Inviting Tenders 

which has been worked out based on standard scheduled rates mentioned in this tender document. The 

actual value of work may vary based on the actual requirement but generally being limited to +/-25% of 

the contract value of the work. However, in exceptional circumstances only, due to change in scope of 

work or otherwise, any variation in the value of work may be permitted upto 50% of contract value with 

prior approval of the next higher authority after recording adequate reasons and justification for the 

same. 

Clamping of DWC duct beneath /on the collar of the bridges: This work is a specialized work , while 

execution of the work depending upon the space available to fix the 110mm DWC duct under beneath / 

on the collar of the bridges with sufficient size of the clamp which will fix for the bridge and the contactor 

has to provide a certificate in case of any  problem without any extra charges the agency has to do the 

maintenance for the next three years please. 
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SECTION X 

Pro-forma of Material Security Bond 

(To be typed on non-judicial stamp paper of appropriate value) 

 

Dated:…………….. 

 

MATERIAL SECURITY BOND FORM 

 

Whereas ............................ <Contract awarding authority>(hereinafter referred to as BSNL) 

Has issued an Award Letter no...……………………………………… Dated …./…/20… for 

awarding the work of Optical Fibre Cable Laying work to M/s……………………….…….  

(hereafter referred to as “Contractor”) and the BSNL has asked them to submit a bank guarantee, 

towards material security, in favour of The CGMT,AP CO, BSNL BHAVAN,Vijayawada of Rs. 

…………..………/- (hereafter referred to as “BG. Amount”) valid up to …/…/20… hereinafter 

referred to as “Validity Date”). Now at the request of the Contractor, We……………….. Bank 

………….. Branch having ……………………………………. (Address) and Regd office address 

as ………………...……………………………………… (Hereinafter called „the Bank”) agreed to 

give this guarantee as hereinafter contained: 

 

1. We, “the Bank” do hereby undertake and assure to the BSNL that if in the opinion of the 

BSNL,the Contractor has in any way failed to observe or perform the terms and conditions of 

the said agreement or has committed any breach of its obligations there-under, the Bank shall on 

demand and without any objection or demur pay to the BSNL the said sum limited to BG Amount 

or such lesser amount as BSNL may demand without requiring BSNL to have recourse to any 

legal remedy that may be available to it to compel the Bank to pay the same. 

 

2. Any such demand from the BSNL shall be conclusive as regards the liability of Contractor 

to payto BSNL or as regards the amount payable by the Bank under this guarantee. The Bank 

shall not be entitled to withhold payment on the ground that the Contractor had disputed its 

liability to pay or has disputed the quantum of the amount or that any arbitration proceeding or 

legal proceeding is pending between Contractor and BSNL regarding the claim. Liability of the 

bank under this present being absolute and unequivocal. 

 

3. We, the Bank further agree that the guarantee shall come into force from the date of its issue 

and shall remain in full force and effect up to its Validity date. 

 

4. The Bank further agrees that the BSNL shall have the fullest liberty without the consent of 

the Bank and without affecting in any way the obligations hereunder to vary any of the terms 

and conditions of the said agreement or to extend the time for performance of the said agreement 

from any of the powers exercisable by BSNL against the Contractor and to forebear to enforce 

any of the terms and conditions relating to the said agreement and the Bank shall not be 

relieved from its liability by reason of such failure or extension being granted to Contractor or 

through any forbearance, act or omission on part of BSNL or any indulgence by BSNL to 

Contractor or any other matter or thing whatsoever which under the law relating to sureties would 

but for this provision have the effect of relieving or discharging the guarantor. 

5. Notwithstanding anything herein contained; (a) The liability of the Bank under this guarantee 

is restricted to the BG Amount and it will remain in force up to its Validity date. (b) The 

guarantee shall stand completely discharged and all rights of the BSNL under this Guarantee 

shall be extinguished if no claim or demand is made on us in writing on or before its validity 

APCO-23/11(13)/26/2024-MM and IT

I/727458/2024



 

Page 79 of 130 
 

date. 

 

6. In case BSNL demands for any money under this bank guarantee, the same shall be paid 

through DD/Banker’s Cheque/RTGS in favour of AO (Cash), O/o CGMT, BSNL BHAVAN, 

VIJAYAWADA. 

 

7. The Bank guarantees that the below mentioned officer who have signed it on behalf of the 

Bank have authority to give this guarantee under its delegated power. 

 

 

Place: …………… 

 

Date: …………… 

 

(Signature of the Bank Officer)  

Rubber stamp of the bank 

Authorized Power of Attorney Number: ………………. 

Name of the Bank officer: …………………………….. 

Designation: ……………………………..……………. 

Complete Postal address of Bank: …………………… 

Telephone Numbers …………………………………… 

Fax numbers……………………………………….…… 

 

 

----- END OF SECTION X ---- 
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Format for the BID SECURITY/ EMD Guarantee 

(To be typed on Rs.100/- non-judicial stamp paper) 

 

Sub: Bid Security/EMD guarantee. 

Whereas M/s …………………………… R/o ……………… (Hereafter 

referred to as Bidder) has approached us for giving Bank Guarantee of Rs. 

……………………/- (hereafter known as the “B. G. Amount”) valid up to …../……/ 

20…  (hereafter known as the “Validity date”) in favour of AO(Cash) O/o CGMT 

BSNL Vijayawada (Hereafter referred to as BSNL) for participation in the tender 

of          work of ……………………………………… vide tender no..….Now at the request 

of the Bidder, We Bank ………… Branch having ………………(Address) and 

Regd. Office address as ………………………… (Hereinafter called ‘the Bank”) 

agrees to give this guarantee as hereinafter contained: 

2. We the Bank do hereby undertake to pay the amounts due and payable under this guarantee 

without any demur, merely on a demand from the BSNL stating that the amount claimed 

is due by way of loss or damage caused to or would be caused to or suffered by the BSNL 

by reason of breach by the said bidder(s) of any of terms or conditions contained in the said 

Agreement or by reason of the bidder (s) failure to perform the said Agreement. Any such 

demand made on the bank shall be conclusive as regards the amount due and payable by 

the Bank under this guarantee where the decision of the BSNL in these counts shall be 

final and binding on the bank. However, our liability under this guarantee shall be 

restricted to an amount not exceeding the “B. G. Amount”. 

 

3. We undertake to pay to the BSNL any money so demanded notwithstanding any dispute 

or disputes raised by the bidder(s) in any suit or proceeding before any court or tribunal 

relating thereto our liability under this present being absolute and unequivocal. The 

Payment so made by us under this bond shall be valid discharge of our liability for payment 

there under and the bidder(s) shall have no claim against us for making such payment. 

 

4. We the Bank further agree that the guarantee herein contained shall remain in full force 

and effect during the period that would be taken for the performance of the said agreement 

and that it shall continue to be enforceable till all the dues of the BSNL under or by virtue 

of the said Agreement have been fully paid and its claims satisfied or discharged or till 

BSNL Certifies that the terms and conditions of the said Agreement have been fully and 

properly carried out by the said bidder(s) and accordingly discharge this guarantee. Unless 

a demand or claim under this guarantee is made on us in writing or before the expiry of 

Validity date from the date hereof, we shall be discharged from all liability under this 

guarantee thereafter. 
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5. We the Bank further agree with the BSNL that the BSNL shall have the fullest liberty 

without our consent and without affecting in any manner our obligations hereunder to vary 

any of the terms and conditions of the said Agreement or to extend time of performance 

by the said bidder(s) from time to time or to postpone for any time or from time to time 

any of the powers exercisable by the BSNL against the said bidder(s) and to forbear or 

enforce any of the terms and conditions relating to the said agreement and we shall not be 

relieved from our liability by reason of any such variation, or extension being granted to 

the said Bidder(s) or for any forbearance, act or omission on the part of the BSNL or any 

indulgence by the BSNL to the said bidder(s) or by any such matter or thing whatsoever 

which under the law relating to sureties would, but for this provision, have effect of so 

relieving us. 

 

6. Notwithstanding anything herein contained ; 

(a) The liability of the Bank under this guarantee is restricted to the “B. G. Amount” 

and it will remain in force up to its Validity date specified above. 

(b) The guarantee shall stand completely discharged and all rights of the BSNL under 

this Guarantee shall be extinguished if no claim or demand is made on us in writing 

on or before its validity date. 

 

7. In case BSNL demands for any money under this bank guarantee, the same shall be paid 

through banker’s Cheque in favour of “AO (Cash), o/o CGMT,BSNL,Vijayawada” 

payable at Vijayawada. 

8. The Bank guarantees that the below mentioned officer who have signed it on behalf of 

the Bank have authority to give this guarantee under its delegated power. 

 

Place: ………….. 

 

Date:   ……………  

        (Signature of the Bank Officer) 

Rubber stamp of the bank 

Authorized Power of Attorney Number: ……………… 

Name of the Bank officer: …………………………….. 

Designation: ………………………………………….. 

Complete Postal address of Bank: …………………… 

                                                            ……………………………………………………… 

Telephone Numbers ………………………………… 

Fax numbers ……………………………… 
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Pro-forma of Performance Bank Guarantee (PBG) 

(To be typed on non-judicial stamp paper of appropriate value) 

 

Performance Bank Guarantee (PBG) dated: 

 

Whereas .............................. <Contract awarding authority>(hereinafter referred to as BSNL) 

Has issued an Award Letter no...……………………………………… Dated …./…/20… for 

awarding the work of Optical Fibre Cable Laying work to M/s……………………….…….  

(hereafter referred to as “Contractor”) and the BSNL has asked them to submit a performance 

bank guarantee, in favour of The CGMT,AP CO, BSNL BHAVAN,Vijayawada of Rs. 

…………..………/- (hereafter referred to as “BG. Amount”) valid up to …/…/20… hereinafter 

referred to as “Validity Date”). Now at the request of the Contractor, We……………….. 

Bank ………….. Branch having ……………………………………. (Address) and Regd office 

address as ………………...……………………………………… (Hereinafter called „the 

Bank”) agreed to give this guarantee as hereinafter contained: 

 

1. We, “the Bank” do hereby undertake and assure to the BSNL that if in the opinion of the 

BSNL,the Contractor has in any way failed to observe or perform the terms and conditions of 

the said agreement or has committed any breach of its obligations there-under, the Bank shall on 

demand and without any objection or demur pay to the BSNL the said sum limited to PBG 

Amount or such lesser amount as BSNL may demand without requiring BSNL to have recourse 

to any legal remedy that may be available to it to compel the Bank to pay the same. 

 

2. Any such demand from the BSNL shall be conclusive as regards the liability of Contractor 

to pay to BSNL or as regards the amount payable by the Bank under this guarantee. The Bank 

shall not be entitled to withhold payment on the ground that the Contractor had disputed its 

liability to pay or has disputed the quantum of the amount or that any arbitration proceeding or 

legal proceeding is pending between Contractor and BSNL regarding the claim. Liability of the 

bank under this present being absolute and unequivocal. 

 

3. We, the Bank further agree that the guarantee shall come into force from the date of its issue 

and shall remain in full force and effect up to its Validity date. 

 

4. The Bank further agrees that the BSNL shall have the fullest liberty without the consent of 

the Bank and without affecting in any way the obligations hereunder to vary any of the terms 

and conditions of the said agreement or to extend the time for performance of the said agreement 

from any of the powers exercisable by BSNL against the Contractor and to forebear to enforce 

any of the terms and conditions relating to the said agreement and the Bank shall not be 

relieved from its liability by reason of such failure or extension being granted to Contractor or 

through any forbearance, act or omission on the part of BSNL or any indulgence by BSNL to 

Contractor or any other matter or thing whatsoever which under the law relating to sureties would 

but for this provision have the effect of relieving or discharging the guarantor. 
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5. Notwithstanding anything herein contained; (a) The liability of the Bank under this guarantee 

is restricted to the PBG Amount and it will remain in force up to its Validity date. (b) The 

guarantee shall stand completely discharged and all rights of the BSNL under this Guarantee 

shall be extinguished if no claim or demand is made on us in writing on or before its validity 

date.In case BSNL demands for any money under this bank guarantee, the same shall be paid 

through Banker’s Cheque in favour of AO Cash, O/o CGMT,BSNL BHAVAN,Vijayawada-

520004. 

6. The Bank guarantees that the below mentioned officer who have signed it on behalf of the 

Bank have authority to give this guarantee under its delegated power. 

 

 

Place: …………………………… 

 

Date: ………………………….. 

 

(Signature of the Bank Officer) 

Rubber stamp of the bank 

  Authorized Power of Attorney Number: ………………. 

 Name of the Bank officer: …………………………….. 

Designation: ……………………………..……………. 

Complete Postal address of Bank: …………………… 

 Telephone Numbers …………………………………… 

Fax numbers……………………………………….…… 
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SECTION - XI  

 

PROFORMA OF AGREEMENT 

 

The successful tenderer shall have to execute the following agreement; 

 

NIT No: ……………………………… Dated: ………………. 

 

LOI No: ……………………………… Dated: ………………. 

 

 

This      agreement      made      on      this day of (month)      (year)               

between M/s                          herein after called “The Contractor” ( which expression 

shall unless excluded by or repugnant to the context, include its successors, heir, executors, 

administrative representative and assignee) of the one part & Chairman &Managing 

Director,BSNL through <Tender Issuing Authority> herein after referred to as BSNL, of other 

part. 

 

Where as the contractor has offered to enter into contract with the BSNL for the execution 

of work of OFC laying (both Over Head & Under Ground) on behalf of BSNL using open 

trenching and Trenchless Technology (HDD) and other associated works of OF Cable on the 

terms and conditions herein contained and the rates approved by the BSNL (copy of Rates 

annexed) have been duly accepted and where as the necessary security deposits, as mentioned 

below, have been furnished in accordance with the provisions of the tender document and whereas 

no interest will be claimed on the security deposits. 

 

a) PBG No:  ……………………….. for Rs. …………….   Issued by..... (Bank) 

 

b) Material Security BG No: ………… for Rs. …………… Issued by ..... (Bank) 

 

Now these presents witness and it is hereby agreed and declared by and between the parties 

to these presents as follows. 

 

1) The contractor shall, during the period of this contact that is to say from…….. 
……………………………………..to …………………….or completion   of   work for Rs.

 (In words) whichever is 

later until this contract shall be determined by such notice as is hereinafter mentioned, safely 

carryout, by means of labours employed at his own expenses and by means of tools, implements 

and equipment etc. to be supplied by him to his labour at his own expenses, all trenching and 

trenchless pipe laying, cable pulling, cable splicing, joint chamber preparation, fixing, painting 

and sign writing or route indicators and other associated works as described in tender documents 

(annexed to the agreement), when the Tender Issuing Authority or any other persons authorized 

by Tender Issuing Authority in that behalf require. It is understood by the contractor that the 

quantity of work mentioned on the schedule is likely to change as per actual requirements as 

demanded by exigencies of service. 

 

2) The NIT (notice inviting tender), Bid documents (Qualifying and Financial), letter of intent, 

approved rates, annexed hereto and such other additional particulars, instructions, drawings, 
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work orders as may be found requisite to be given during execution of the work shall be deemed 

and taken to be an integral part of the contract and shall also be deemed to be included in the 

expression “The Agreement” or “The Contract” wherever herein used. 

3) The contractor shall also supply the requisite number of workmen with means & materials 

as well as tools, appliances, machines, implements, vehicles for transportation, cartage etc. 

required for the proper execution of work within the time prescribed in the work orders. 

 

4) The contractor hereby declares that nobody connected with or in the employment of the 

BSNL is not/shall not ever be admitted as partner in the contract. 

5) The contractor shall abide by the terms and conditions, rules, guidelines, construction 

practices, safety precautions etc. stipulated in the tender document including any correspondence 

between the Contractor and the BSNL having bearing on execution of work and payments of 

work to be done under the contract. 

 

In witness whereof the parties present herein set their respective hands and seals the 

day and year in    

 

Above written: 

 

Signed sealed & 

Delivered by The above 

named Contractor in 

The presence of. 

 

Witness: 

 

1. 

 

2. 

 

 

Signed & Delivered on 

behalf of BSNL by 

the 

 

 

Witness: 

 

1. 

 

2. 

 

----- END OF SECTION XI ---- 
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SECTION – XII  (PART-A) 

STANDARD SCHEDULE OF RATES FOR UG OFC LAYING 

 

PREFIXED RATES FOR ALLIED OFC WORKS (Excluding GST) 

 

 

S.

No 

Item Code Description Unit Sched

uled 

Rate 

per 

Unit in 

Rs.   

Laying OF PLB /HDPE PIPE 40-50mm dia coupled with sockets in 

the excavated cable trench as per the standard practices including 

loading, unloading, uncoiling and transportation from BSNL 

designated stores to site of work (Pipes, sockets will be supplied by 

BSNL at stores at no cost. Length of pipe laid is measured for 

payment ) 

1 2PLB50/1  50mm dia 1st Pipe Per Mtr 5 

2 2PLB40/1  40mm dia 1st pipe Per Mtr 5 

3 2PLB50/2  50mm dia 2nd Pipe Per Mtr 5 

4 2PLB40/2  40mm dia 2nd Pipe Per Mtr 5 

5 2PLB50/A 50mm dia additional pipe Per Mtr 5 

6 2PLB40/A 40mm dia additional pipe Per Mtr 5 

  2PLB40/50/R 

Laying of PLB /HDPE PIPE 40-50mm dia/green 

flexible pipe coupled with sockets in the Underground 

ducts, runways along with clamping/tying  at customer 

premises  ( pipes,sockets will be supplied by BSNL at 

no cost. Length of pipe laid is measured for payment) 

    

7 2PLB40/50/R/1 1st Pipe Per Mtr 8 

8 2PLB40/50/R/2 2nd Pipe Per Mtr 8 

9 2PLB40/50/R/A Additional pipe Per Mtr 8 

  2PLB40/50/F 

Laying/leading-in of PLB /HDPE PIPE 40-50mm dia 

coupled with sockets /Green Flexible pipe along with 

clamping in customer premises along walls, partitions, 

in false ceiling etc (pipes, sockets will be supplied by 

BSNL at no cost. Length of pipe laid is measured for 

payment) 

    

10 2PLB40/50/R/1 1st Pipe Per Mtr 11 

11 2PLB40/50/R/2 2nd Pipe Per Mtr 11 

12 2PLB40/50/R/A Additional pipe Per Mtr 11 
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OFC PULLING (OF Cable & Accessories to be supplied by 

BSNL) 

Unit 

Scheduled 

Rate per 

Unit in 

Rs. 
13 

Pulling of O.F Cable , and allied works (viz.. Replacing couplers and 

Bank filling in case of Manholes Sealing of PLB ends, refilling sand 

,Refixing RCC cover and backfilling in case of joint chamber / 

Manhole). No. charges to be paid for opening of Manholes/Joint 

chamber. 

14 3OFCP 24F/48F Per Mtr 6 

15 3OFCP/96 96F Per Mtr 7.5 

  

Pulling of OFC Cable in underground ducts, runways as per the  

standard practices including allied works like  replacing/refixing 

couplers ( The  rate includes loading,unloading,uncoiling and 

transportation of cables from BSNL designated stores to site of 

work.Length of cable is measured for payment).  

    

16 3OFCP/C a) 24F to 96F 
per 

metre 
10 

 OFC BLOWING (OF Cable & Accessories to be supplied by BSNL)   

Blowing of OFC Cable in cable trench as per the standard practices including 

DIT(Duct Integrity Test),and allied  works like  replacing/refixing couplers,  

Sealing of PLB ends, Fixing of Pre-cast RCC/DWC Chambers, filling of 

RCC/DWC Chambers with Clean sand, Placing of Pre cast RCC/DWC slabs 

on RCC/DWC Chambers and Back filling of the Jointing Pits as per the 

directions of Engineer in Charge. The rate includes loading, unloading, 

uncoiling and transportation of cables from BSNL designated stores to site of 

work. Length of cable is measured for payment). 

    

17 4OFBL1 24F/48F Per Mtr 11 

18 4OFBL2 96F Per Mtr 13 

19 4OFBL3 288F Per Mtr 15 

20 4OFBL4 OFC Blowing through DWC duct Per Mtr 11 

Laying OF DWC Pipe Coupled with Sockets as per the standard practices 

including loading, unloading , uncoiling and transportation  from BSNL 

designated stores to site of work (Pipes, sockets will  be supplied by BSNL 

at stores at no cost. Length of pipe laid is measured for payment ) 

Unit 

Scheduled 

Rate per 

Unit in 

Rs. 

21 5DWCT1 
DWC Pipe (Up to 100mm O.D), fixing, Handling & 

laying in trenches. 
Per Mtr 5 
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  JOINTING CHAMBER Unit 

Scheduled 

Rate per 

Unit in 

Rs. 

26 7JTC 

 

Supply of RCC Joint protection chamber of 1.2M outer 

diameter with precast RCC rings /collars and RCC top & 

base covers as per standard design and drawing with the 

following specifications  

i) Chamber consists of Precast RCC ring/collar of outer 

diameter 1.2M, 0.3M height and wall thickness of  50mm 

with concrete mix of 1 : 2: 4 (1 cement : 2 coarse sand 

(zone-III) : 4 graded stone aggregate 20 mm nominal size) 

with necessary reinforcement  as per standard approved 

design& drawing.           

ii)Base/bottom plate is of precast RCC 1.2M dia 50mm  

thickness with mix of 1 : 2 : 4 (1 cement : 2 coarse sand 

(zone-III) : 4 graded stone aggregate 20 mm nominal 

size)with necessary reinforcement as per standard 

approved design& drawing.                                    

 iii)Top plate consists of 2nos semi-circular plates  each 

Per 

chambe

r 

2206 

22 5DWCT2 
DWC Pipe (Above 100mm O.D), fixing, Handling & 

laying in trenches. 
Per Mtr 5 

23 5DWCT3 

DWC pipe laying (Over bridge & Culverts) including 

clamping/fixing to the railing wall by drilling into RCC 

(2 Drills per each clamp) wherever required on the 

Culvert/Over bridge as per directions of Engineer In-

charge 

Per Mtr 70.25 

  Boring & RCC WORKS   

24 6DRC 

Drilling works for leading in of PLB pipe of 40 mm 

size/Flexible Pipe or any other as per customer 

requirement and OF Cable into the customer premises to 

run the OF Cable up to the desired location.. 

Unit   

  a. 
In RCC /concrete walls of any thickness, upto 40 mm 

size hole with core cutting machine 
Per job 800 

  b. 
Brick masonary walls of any thickness, upto  40 mm size 

hole with core cutting machine 
Per job 500 

  c. 
In wooden partitions, Glass partitions or any other 

partition material upto 40mm size hole 
Per job 300 

25 6CCW 

Providing and laying in position cement concrete of 

specified grade in cable trench for protection of PLB Pipe 

/GI Pipe/DWC Pipe at low depth areas, Bridges, at 

Culvert crossings etc   for low depth protection as per the 

directions of Engineer in charge. 1:2:4 (1 cement : 2 

coarse sand : 4 graded stone aggregate 20 mm nominal 

size). PLB/GI/DWC Pipes will be supplied by BSNL at 

stores. 

Per 

cubic 

metre 

3850 
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made of precast RCC cover 1.2M dia  and 50mm thickness 

with concrete mix of 1 : 2: 4 (1 cement : 2 coarse sand 

(zone-III) : 4 graded stone aggregate 20 mm nominal size) 

with necessary reinforcement  as per standard approved 

design & drawing . 

 

  ROUTE /JOINT INDICATOR     

27 8ORJF 

Supply and fixing precast reinforced cement concrete 1:2:4 

(1 cement : 2coarse sand : 4 graded stone aggregate 20mm 

nominal size) Route/Joint indicator with indicator 

dimensions   ( 0.3m*0.12m*0.91m) & fixing in position in 

cement concrete (0.35*0.2*0.15) ,finishing smooth, and  

painting and sign writing etc., all as directed by Engineer 

in charge ( Each indicator  is counted for payment) 

Per 

each 
550 

  OTHER ALLIED WORKS 

28  63MM DWC DUCT Per Mtr 47 

28(a

) 
 63 MM DWC Couplers 

Per 

Each 
22 

28(b

) 
 110 MM DWC Duct Per Mtr 79 

28(c

) 
 110 MM DWC Couplers 

Per 

each 
40 

28(d

) 
10STFP 

Supply of Teflon flexible pipe of size 1" dia at work 

location including transportation 
Per Mtr 50 

29 10SFSD 

Supply and Filling with stone dust in trenches, plinth, 

chambers, sides of foundations etc.at site including 

transportation in layers not exceeding 20cm in depth, 

consolidating each deposited layer by ramming  and as per 

the directions of Engineer-in-charge. The cost includes all 

operations and nothing extra is payable 

Cubic 

meter 
1283 

30 10SGIP 

Supply of class B GI Pipe of 65 mm of 3.65mm thick @  

6.61 kg/m dia at work location including transportation 

wherever required as suggested by Engineer-in-charge 

Runnin

g meter 
680 
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31 10RRBT 

Road restoration work with bituminous macadam for 

semi grouting 50mm thick and premix carpet surfacing 

25mm thick over the grouted surface (Total up to 75mm 

thick) including supply of asphalt etc., to evenly match 

the road, including consolidation and rolling. 

Per Cu 

mtr 
4950 

32 

10RRCC

/ 

DWC 

Road restoration work with cement concrete 1:4:8 mix for 

thickness of 225mm including supply of concrete to 

evenly match the road. 

Per Cu 

mtr 
2310 

33 

10REDR 

Cost of recovery of empty drums for 24F/48F 
Per 

drum 
100 

34 Cost of recovery of empty drums for 96F/288F 
Per 

drum 
200 

35 10GICL Fabrication and supply of Galvanized clamps Per kg 100 

36 
10CC 

Providing CC protection (1:2:4) at site for encasing PLB 

pipe/GI Pipe in roads,bridges,crossings,culverts etc., 
Per Cu 

mtr 
3850 

  CABLE SPLICING WORKS 

Splicing of all the fibers of OF cable laid at every joint within specified 

splicing loss range (<=0.02dB) while testing with OTDR and making 

termination at the ends. All materials, Splicing Machine and labours except 

Joint Closer to be supplied by Bidder /Vendor). Joint Closures will be 

supplied by BSNL at stores. 

Unit 

Scheduled 

Rate per 

Unit in 

Rs. 

38 
11OFSPR/

12 
For 12 Fibers splicing– in Route 

Per 

Joint 
500 

39 
11OFSPTB

/ 12 
For 12 Fibers splicing in Termination Box 

Per 

Joint 
500 

40 
11OFSPR/ 

24 
For 24 Fibers  splicing in Route 

Per 

Joint 
1000 

41 
11OFSPTB

/24 
For 24 Fibers  splicing in Termination Box 

Per 

Joint 
1000 

42 
11OF 

SPR/48 
For 48 Fibres  splicing in route 

Per 

Joint 
1500 

43 
11OFSPTB

/48 
For 48  Fibres splicing in termination box 

Per 

Joint 
1500 

44 
11OF 

SPR/96 For 96 Fibres splicing in route 

Per 

Joint 
2000 

45 
11OFSPTB

/96 For 96 Fibres splicing in termination box 

Per 

Joint 
2000 

46 
11OFSPR/

288 For 288 Fibres splicing in  route 

Per 

Joint 
3000 

47 
11OFSPTB

/288 For 288 Fibres splicing in termination box 

Per 

Joint 
3000 
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PART- B (OVER HEAD CABLE) 

SCHEDULE OF RATES FOR OH OF CABLE LAYING WORKS IN A.P CIRCLE 

S.No Description of item Unit SOR (In Rs) 

 

 

 

 

 

1.1 

Supply of Galvanized Steel tubular (round hollow 

tubes) pipes at work site of 6.00m height(Suspension 

pole) of 114.30mm outer diameter of thickness 

4.50mm (Medium) including welding of bottom plate 

of size 0.25mX0.25m (Galvanization: Priming coat of 

approved steel primer and Galvanization of 100 

micron for steel work).The cost includes the supply at 

work sites including the loading ,unloading and 

transportation. 

 

 

 

 

 

1 No 

 

 

 

 

 

7780 

 

 

 

 

 

1.2 

Supply of Galvanized Steel tubular (round hollow 

tubes) pipes at work site of 8.00m height(Tension 

pole) of 114.30mm outer diameter of thickness 

4.50mm (Medium) including welding of bottom plate 

of size 0.25mX0.25m (Galvanization: Priming coat of 

approved steel primer and Galvanization of 100 

micron for steel work).The cost includes the supply at 

work sites including the loading, unloading and 

transportation. 

 

 

 

 

 

1 No 

 

 

 

 

 

10370 

 

 

 

 

 

 

2.1 

Fixing of 6.00m Galvanized pipe in excavated trench of 

size 0.45mx0.45mX0.90m and providing & laying with 

cement concrete with 1:2:4 (1 cement : 2 coarse sand 

(zone-III) derived from natural sources : 4 graded stone 

aggregate 20 mm nominal size derived from natural 

sources.) in the excavated trench and also above ground 

level of size 045mx0.45mX0.20m. Cost includes of all 

operations involved for providing and fixing of pipe like 

excavation of earth work, providing & laying of cement 

concrete including centring and shuttering etc., and as 

per the directions of Engg-in-Charge. 

 

 

 

 

 

 

1 No 

 

 

 

 

 

 

1050 
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2.2 

Fixing of 8.00m Galvanized pipe in excavated trench of 
size 0.45mx0.45mX1.2m and providing & laying with 

cement concrete with 1:2:4 (1 cement : 2 coarse sand 

(zone-III) derived from natural sources : 4 graded stone 

aggregate 20 mm nominal size derived from natural 

sources.) in the excavated trench and also above ground 

level of size 045mx0.45mX0.20m. Cost includes of all 

operations involved for providing and fixing of pipe like 

excavation of earth work, providing & laying of cement 

concrete including centring and shuttering etc., and as 

per the directions of Engg-in-Charge. 

 

 

 

 

1 No 

 

 

 

 

1305 

 

3 

O/H cable Accessories Supply & fittings (As per 

TEC/GR-TEC/GR/TX/OAF-001/03/ MAR-17(Type- 

II) with subsequent amendment if any). 

  

 

 

3.1 

Terminating pole Assembly Fittings- To be used at 

tension/terminating poles(dead end poles)or poles 

where splices are located and the poles where the 

overhead alignment takes a turn(angle exceeding more 

than 15 degrees) 

 

 

Unit 

 

 

SOR (In Rs) 

  

 

Supply of complete set of Terminating pole 

assembly fittings that include 

(i) J-Shaped tension hook–2nos. 
(ii) Turn Buckle–2nos. 

(iii) Extension Link–2nos. 

iv) Clevis Thimble–2nos. 

v) Protective Helix (T)–2nos. 

vi) Terminating Helix–2nos. 

vii) Jumper Cable Clamp–1no. 

viii) Pole Mounted Stay Clamp (Tubular)–1no. 

 

 

 

 

 

1 Set 

 

 

 

 

 

2000 

 

3.2 
Suspension pole Assembly fittings Type I-For 

intermediate poles(ADSS/Conventional OFC cable) 

  

 Supply of supension pole assembly fittings that include 
(i) Pole Mounted Stay Clamp (Tubular)–1no. 

(ii) Twisted Eye Link- 1no. 

(iii) Protective Helix(S)-1no. 

(iv) Armour Grip (AGS) Helix-1no. 

(v) Suspension Clipper with ElastomerPad-1pair 

(vi) Spiral Vibration Damper(SVD)-2nos 

 

 

 

 

1 Set 

 

 

 

 

1250 
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3.3 Suspension pole Assembly fittings Type II-For intermediate poles (ADSS/Conventional 

OFC cable) 

  

 

Supply of suspension pole assembly fittings that include 

(a) Universal pole bracket (with SS Strip & buckle on 

pole)–1no. 

(b) Clevis Thimble- 1no. 

(c) Suspension Helix (GI steel or Aluminum)-1no. 

(f) Spiral Vibration Damper(SVD)-2nos 

 

 

 

1 Set 

 

 

 

660 

 

4 
Laying of OF Cable through overhead method 

including the assembly and fitting of accessories to 

the GI poles 

  

4.1 
 

4 F 
per meter 7 

4.2  

12F (ADSS) 
per meter 12 

4.3 24F/48F (ADSS) per meter 15 

 

4.4 
 

Laying of OF Cable through overhead conventional 

method with the use of existing third Party structures 

like Electrical poles (only for 4F) 

 

per meter 

 

4 

    

 
5 

Supply of Binding wire 75 Lbs at work 
site(optional) 

per KG 70 

  Unit SOR (In Rs) 

6 Supply of 1" dia Green flexible pipe at work site per meter 50 

    

7 Recovery of existing Over Head OFC cable per meter  

7.1 (a) 4F per meter 4 

7.2 (b) 24F/48F per meter 7 

    

  
Unit SOR (in Rs) 

 

8 

Digging charges for tracing joint location of U/G 

cables whenever required to tap existing BSNL 

PoP/Cable end(Jointing kits will be supplied by 

BSNL)(Trench Specs. Refer to U/G SOR) 

 

per meter 

 

 

218.57 
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9 

Jointing of OF Cable ( Based on field requirement) Unit SOR (in Rs) 

a) for 2F/4F/6F per joint 250 

b) for 12F 
per joint 500 

c) for 24F 
per joint 1000 

d) for 48F  

per joint 
 

1500 

 e) Cross capacity jointing (low capacity cable to higher 

based on necessity).The low capacity cable splicing 

charges applicable. 

 

per joint 

Based on no. 

of fibres 
spliced 

    

 

10 

Digging & opening of of existing joint chambers for 

operating the joint including splicing & 

reinstatement of the chamber to the original 

position. 

 

per unit 

 

10.1 2F/4F/6F  670.00 

10.2 12F  920.00 

10.3 24F  1420.00 

10.4 48F  1920.00 

10.5 96F  2420.00 

10.6 288F  3420.00 

 
Note: In case of Suspension pole assembly, either S.No 3.2 or 3.3 may be adopted as per the field 

requirement 

 

 

Note: - 1. The above Schedule of Rates is for the OFC cable laying works to be carried out as per the 

description of various items as specified in the Engineering Instructions and Construction 

Specifications for OF cable laying works issued by BSNL. 

 

Note- 2. Above Standard Schedule of Rates are inclusive of all taxes and levies but exclusive of 

GST. GST shall be paid extra as applicable to the GST registered contractors. 

 

 

 

----- END OF SECTION XII ---- 
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SECTION XIII                 

 

 

OF CABLE CONSTRUCTION SPECIFICATION MANUAL 

The guidelines in the form of Engineering Instructions (E.Is.) on Construction Practices of Optical Fibre 

Cables for both Under Ground/Over Head cables are issued by T & D wing of the Department, from time 

to time. However, the present practices are summarized here under, from the point of view of describing 

scope of work under various items of work. This document will need revision as and when practices 

undergo any revision. 

 

1. General 

 

The Optical Fibre Cable is planned considering the following objectives of the scheme: 

i) Minimum possible route length vis-a-vis route having maximum number of towns with potential 

telecom growth. 

ii) Linking of small exchanges off main road by leading in O.F.C. vis-a-vis routing the main 

cable itself via such exchanges. 

 

After deciding above mentioned issues, a detailed measurement of lengths of cable route along with 

details of rail/road crossings, culverts, causeways, etc. may be recorded in the detailed survey register. 

The probable locations of joints, terminations and re-generators may also be decided and marked on the 

route map. 

On the basis of surveys, general permission from road and rail authorities for laying the Optical Fibre 

Cable along the decided routes and permission for rail / road crossings will have to be obtained. 

Generally, O.F.C. is laid straight as far as possible along the road near the boundaries, away from the 

burrow pits. The O.F.C. is laid along the roads at a minimum distance of 15 metres from the center line 

of the road or in accordance with the permission from the concerned road authorities in view of their road 

widening plan. As the O.F.C. carries high capacity traffic and is planned for 40 years of life, it is 

imperative that the cable is laid after obtaining due permission from all the concerned authorities to avoid 

any damage/shifting at a later stage and also disruption of services/ revenue loss. 

 

In special cases, where it may be necessary to avoid burrow pits or low lying areas, the cable may be run 

underneath the shoulders at a distance of 0.6 metre from the outer edge of the road embankment provided 

the same is located at least 4.5 metres away from center line of road and 1.2 metre below the road 

surface. 

The Optical Fibre Cable is laid through PLB Pipes/Coils buried at a nominal depth of 165cms. 

The steps involved in OF Cable construction are as under: 

 

i) Excavation of trench upto a nominal depth as specified, according to construction specifications 

along National/State Highways/other roads and also in city limits as mentioned in the notice inviting 

tender. 

 

ii) Laying of PLB pipes/coils coupled by PLB sockets in excavated trenches, on bridges and culverts, 

drawing of 6 mm polypropylene para pro rope (P.P. rope) through the PLB pipes/coils as per 

Construction Specifications and sealing of PLB pipe ends at every manhole by PLB end caps of suitable 

size. 
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iii) Providing of mechanical protection by R.C.C. Pipes/GI pipes and/or concreting/chambering 

according to construction specifications, wherever required. 

 

iv) Fixing of GI pipes/troughs with clamps at culverts/bridges and/or chambering or concreting of 

G.I. Pipes/troughs, whenever  necessary. 

 

v) Back filling and dressing of the excavated trenches according to construction specifications. 

Digging of pits 1 metre towards jungle side at every manhole chamber to a depth of 60 cms, fixing of 

route indicator, concreting and back filling of pits. Painting of route indicators with yellow colour and 

sign writing denoting route indicator number as per construction specifications. 

 

vi) Documentation. 

The documentation, consisting of the following shall be prepared exchange to exchange for intra BA OFC 

links and for each section in case of inter SSA/National long distance routes. 

a) Route Index Diagrams – General: This diagram shall consist of Cable Route Details on 

Geographical Map drawn to scale the prominent land marks and alignment of cable with reference to 

road. This shall be prepared on A-3 sheets of 80 GSM. 

b) Route Index Diagrams – Profile: These diagrams will contain: 

a. Make and size of the cable. 

b. Offset of cable from center of the road at every 10 meters 

c. Depth profile of Cable at every 10 meters 

d. Details of protection with type of protection depicted on it 

e. Location of culvert and bridges with their lengths and scheme of laying of PLBpipe/PLB 

Blowing Type/Pre-installed ropes thereon. 

f. Important landmarks to facilitate locating the cable in future 

g. Location of joints and pulling manholes. 

 

These diagrams shall be prepared on A-4 sheets of 80 GMS. On one sheet profile of maximum 400 meters 

shall be given to ensure clarity. 

c) Joint location Diagram: This diagram will show: 

a. Geographical location of all the joints. 

b. Depth of Joint Chamber covers from ground level 

c. Type of chamber (Brick/Pre-cast) 

d. Length of O.F. Cable kept inside the joint chamber from either direction. 

 

This shall be prepared on A-4 sheets of 80 GSM. All the diagrams (i), (ii) & (iii) shall bear the signatures 

of the contractor, the Engineer-in-charge as a proof of accuracy of the details. The diagrams shall be bound 

in A-4 size book with cover. The cover sheets shall be of 110 GSM and laminated. The front cover shall 

have the following details. 

 

1. Name of the SSA/Project Organization. 

2. Name of the OFC Link 

3. Name of the Contractor 

4. Date of commencement of work 

5. Date of completion of work 

For each route/section 6 sets of above-mentioned document shall be submitted. 

APCO-23/11(13)/26/2024-MM and IT

I/727458/2024



 

Page 97 of 130 
 

2. PLB/ROPE Materials used: 

 

PLB PIPE/COILS 

PLB Socket: For coupling PLB Pipes/coils 
PP Rope:6mm PP rope is drawn through the PLB pipes / coils and safely tied to the end caps at either 

ends with hooks to facilitate pulling of the OF cables at a later stage 

PLB End Caps: For pulling the cable through the pipes, it is necessary to have suitable manholes at 

every 200M length and also at bends and corners suitably located. The pipes are laid for 200M or less at 

a time for the distance between two manholes. The ends of the PLBpipes/coils are closed with PLB End 

Caps. A suitable arrangement should be provided in the EndCap to tie PP Rope. 

 

MATERIALS FOR MECHANICAL PROTECTION 

For lesser depths requiring mechanical protection as per specifications and in built up areas, in towns and 

cities falling within the municipal limits, suitable mechanical protection is provided toPLB pipes/coils 

using RCC full/half round pipes or GI pipes or concreting of size 25 cms x 25 cms reinforced with MS 

weld mesh or a combination of any of these as per the instructions of theSDE-in-charge of the work as 

per instructions of the Engineer-in- Charge. 

 

G.I. PIPES: Whenever protection by G.I. pipe is provided, it is preferable to use PLB coils. As space on 

parapet wall on Bridges/culverts is limited, 40mm GI pipes may be used with 32 mm PLB coil drawn 

inside. 

 

M.S. Weld Mesh: The PLB pipes can also be protected by embedding it in concrete of size of 25 cms 

x 25 cms reinforced with MS weld mesh. 

The strength of RCC/CC is dependent on proper curing, therefore, it is imperative that water content of 

CC/RCC mix does not drain out into the surrounding soil. In order to ensure this, the RCC/CC work 

should be carried out by covering all the sides by yellow PVC sheets of weight of nor less than 1 kg per 

8 sq. m. to avoid seepage of water into the soil. 

 

RUBBER BUSH: To prevent entry of rodents into PLB pipes, the ends of PLB pipes are sealed at every 

manhole and joint using rodent resistant hard rubber bush (cap), so that it should be ableto prevent the 

entry of insects, rodents, mud, and rainwater into the PLB pipe/Coil. 

 

ROUTE INDICATOR: The route indicator are co-located with each manhole. In addition, route 

indicators are also to be placed where route changes direction like road crossings etc. The route indicators 

made of pre-cast RCC should have the dimensions: Base, Top, Height & the word ‘BSNL OFC’ should 

be engraved on the route indicators. (See Route Indicator Diagram/figure ‘A’ for details). The route 

indicators are painted yellow and the same are placed at 2 ft. away from the center of the trench towards 

jungle side. The engraved word ‘BSNL OFC’ should be painted in white, on route indicators. Numbering 

of route indicators should be done in white paint. The numbering scheme for route indicators will be 

Joint No./Route Indicator No. for that joint. For example, 2/6 marking on a route indicator  means 6th route 

indicator after 2nd joint. Enamel paints of reputed brand should be used for painting and sign writing of 

route as well joint indicators. 
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JOINT CHAMBER 

The joint chamber is provided at every joint normally at a distance of 2 Kms to keep the 
O.F.C. joint well protected and also to keep extra length of cable which may be required in the event of 

faults at a later date. The joint chambers are made at site using bricks and mortar or are of pre- cast RCC 

type. 

Supply and fixing of Pre-fabricated RCC Closure as Joint Chamber: 

For supplying RCC Ring,  rim 

thickness 50mm made of standard 1:2:4 concrete mix. It should have a split (with two halves) RCC 

cover of thickness 50mm made of cement concrete mix of 1:2:4 (1: cement, 2: coarse sand, 4 stone 

aggregate mm nominal size reinforced with MS fabric 75 x 75 mm mesh of weight not less than 7.75 

Kg per sq. meter having galvanized iron handles for each half to facilitate easy lifting, to be used as 

joint chamber. The word ‘OFC’ should be engraved on each half of the cover. The joint chamber 

should be so designed that PLB pipe/PLB Blowing Type/Pre-installed rope ends remain protruding 

minimum 5 cms inside the chamber. The PLB pipes should be embedded within the chamber in such 

a way that PLB pipe remains free from the weight of the construction. The joint chamber should be 

plastered on all internal surfaces and top edges with cement mortar of 1:3 (1: cement, 3: coarse sand) 

with a floating coat of complete cement as per standard. The joint chamber is to be filled with clean sand 

before closing. 

 

     `In Golden Quadrilateral & East West Corridor routes (every 10 Km) : 

For fixing Pre-cast RCC chamber, first a pit of size 1.5 m x 1.5 m x 1.65 m depth is required tobe dug. 

Pre cast RCC chamber consists of three parts (i) round base plate in two half of 140 cm dia and 5 cm 

thickness (ii) full round RCC joint chamber with diametre of 120 cm and height of 100 cm and thickness 

of 5 cm (iii) round top cover will be in two halves with diametre of 140 cmand thickness of 5 cm having 

one handle for each half in centre and word ‘BSNL OFC’ engraved on it.. After, fixing the pre-cast 

RCC joint chamber, the joint chamber is filled with clean sand before closing. Lastly, back filling of 

joint chamber pit with excavated soil is carried out. 

 

Important Note: The contractor has to supply RCC chambers as per the BSNL specifications. 

 

CABLE PULLING AND JOINTING/SPLICING: 

 

CABLE PULLING: 

Manholes marked during PLB pipe Type/Pre-installed ropes laying of approx. size of 3m lengthx 1.0m 

width x 1.65m depth shall be excavated for pulling the cables. There may be situations where additional 

manholes are required to be excavated for some reasons, to facilitate smooth pulling of cable. Excavation 

of additional manholes will be carried out, without any extra cost. De-watering of the manholes, if 

required, will be carried out without any extra cost. Dewatering/ De-gasification of the ducts, if required, 

will be carried out without any extra cost. The existing 6mm PP rope shall be replaced by with PP rope of 

8mm dia between the two consecutive manholes. This is to ensure that the PLB pipes Type/Pre- installed 

ropes are cleaned for pulling the cable without exerting undue tension on the OF cable. While cleaning, 

excessive pressure should not be put as this may result in breaking of P.P. rope and thus requiring 

opening of additional manholes. However, in case the cleaning rope gets stuck up during pulling, the 

location of clogging of PLB Pipe Type/Pre- installed ropes should be measured and located accurately. 

The trench at that location should be opened and the PLB Pipe Type/Pre-installed ropes should be cleaned 

properly or if not 
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possible, it should be changed by a clean new PLB Pipe Type/Pre-installed ropes to facilitate easy cable 

pulling at a later stage without any breakage. If clogging of PLB Pipe Type/Preinstalled ropes is in the 

location where the pipes are protected either by RCC Pipe Type/Pre-installed ropes or by concreting 

and the protection is broken for cleaning/changing the PLB Pipe, the protection thus removed should be 

brought back to normal by the contractor without any extra cost. However, PLB Pipes Type/Pre- install 

edropes, RCC Pipes required for this purpose will be supplied by the BSNL. 

 

The tenderer should arrange to lift the blowing machine to the work spot at his own cost. Cable shall be 

blown to the required length without intermittent cutting of PLB pipes except at the manholes provided 

 

3. EXCAVATION OF TRENCHES i)Trenching 

Location and Alignment of the Trench: In city areas, the trench will normally follow the foot- path of 

the road except where it may have to come to the edge of the carriage way when cutting across road with 

specific permissions from the concerned authorities maintaining the road (such permissions shall be 

obtained by the department). Outside the city limits the trench will normally follow the boundary of the 

roadside land. However, where the road side land is full of burrow pits or afforestation or when the cable 

has to cross culverts/bridges or streams, the trench may come closer to the road edge or in some cases, 

over the embankment or shoulder of the Road (Permissions for such deviations for cutting the 

embankment as well as shoulder of the road shall be obtained by the contractor on behalf of BSNL). 

The alignment of the trench will be decided by a responsible departmental official, not below the rank of 

a Junior Telecom Officer. Once the alignment is marked, no deviation from the alignment is permissible 

except with the approval of Engineer-in-charge. While marking the alignment only the center line will be 

marked and the Contractor shall set out all other work to ensure that, the excavated trench is as straight 

as possible. The Contractor shall provide all necessary assistance and labour, at his own cost for marking 

the alignment. Contractor shall remove all bushes, undergrowth, stumps, rocks and other obstacles to 

facilitate marking the center line without any extra charges. It is to be ensured that minimum amount of 

bushes and shrubs shall be removed to clear the way and the contractor shall give all consideration to the 

preservation of the trees. 

 

ii) Line-Up: The line-up of the trench must be such that PLB pipe(s) shall be laid in a straight line 

except at locations where it has to necessarily take a bend because of change in the alignment or gradient 

of the trench, subject to the restrictions mentioned elsewhere. 

 

iii) Method of Excavation: In city limits as well as in built up areas, the contractor shall resort to 

use of manual labour only to ensure no damage is caused to any underground or surface installations 

belonging to other public utility services and/or private parties. However, along the Highways and cross 

country, there shall be no objection to the Contractor resorting to mechanical means of excavation, 

provided that no underground installations exist in the path of excavation, if any, are damaged. 

 

There shall be no objection to resort to horizontal boring to bore a hole of required size and to push 

through G.I. Pipe (65mm/40mm dia) through horizontal bore at road crossing or rail crossing or small 

hillocks etc. 

All excavation operations shall include excavation and ‘getting out’. ‘Getting out’ shall include throwing 

the excavated materials at a distance of at least one metre or half the depth of excavation, whichever is 

more, clear off the edge of excavation. In all other cases ‘getting out’ shall include depositing the 

excavated materials as specified. 

In Rocky strata excavation shall be carried out by use of electro mechanical means like breakers or by 

blasting wherever permissible with express permission from the competent authority. If blasting 
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operations are prohibited or nor practicable, excavation in hard rock shall be done by authorize. 

Trenching shall as far as possible be kept ahead of the laying of pipes. Contractor shall exercise due care 

that the soil from trenching intended to be loose for back filling is not mixed with loose debris. While 

trenching, the Contractor should not cause damage to any underground installations belonging to other 

agencies and any damage caused should be made good at his own cost and expense. 

The contractor to prevent any accident to pedestrians or vehicles shall provide necessary barricades, 

night lamps, warning boards and required watchman. While carrying out the blasting operations, the 

contractor shall ensure adequate safety by cautioning the vehicular and other traffic. The contractor shall 

employ sufficient man-power for this with caution boards, flags, sign writings etc. 

The contractor should provide sufficient width at the trench at all such places, where it is likely to cave 

in due to soil conditions without any extra payment. A free clearance of minimum 15 cms. should be 

maintained above or below any existing underground installations. No extra payment will be made 

towards this. 

In order to prevent damage to PLB pipes over a period of time, due to the growth of trees, roots, bushes, 

etc. the contractor shall cut them when encountered in the path of alignment of trench without any 

additional charges. 

In large burrow pits, excavation may be required to be carried out for more than 165 cms in depth to keep 

gradient of bed less than 15 degrees with horizontal. If not possible as stated above, alignment of trench 

shall be changed to avoid burrow pit completely. 

iv) Depth and Size of the Trench : For normal & hard soil for all areas including ordinary & hard 

rock for all areas minimum depth shall be 165 cms shall be for penalty. For ordinary & hardrock minimum 

depth shall be 135 cms shall be followed for penalty. For Hilly terrain 

,minimum depth shall be 90 cms shall be followed for penalty. However, Engineer-in-charge in 

exceptional cases due to adverse site conditions encountered, may allow to lay PLB Pipes at a lesser depth 

with additional protection. In all cases, the slope of the trench shall not be less than 15 degrees with the 

horizontal surface. The width of the trench shall normally be 45 cms. at the top and 30 cms. at the 

bottom. In case, additional pipes (PLB/GI/RCC Pipes) are to be laid in some stretches, the same shall be 

accommodated in this normal size trench. When trenches are excavated in slopes, uneven ground, 

inclined portion, the lower edge shall be treated, as top surface of land and depth of trench will be measured 

accordingly. In certain locations, such as uneven ground, hilly areas and all other places, due to any 

reason whatsoever it can be ordered to excavate beyond standard depth of 165 cms to keep the bed of the 

trench as smooth as possible. Near the culverts, both ends of the culverts shall be excavated more 

than 165 cms. to keep the gradient less than 15 degree with horizontal. In case where depth beyond 

specified depth is necessary it shall be clearly indicated in the  technical specification of bid documents 

and of each work order. No extra payment shall be                                 made for such extra depth. 

If excavation is not possible to the minimum depth of 165 cms., as detailed above, full facts shall be 

brought to the notice of the Engineer-in-charge in writing giving details of location and reason for not being 

able to excavate that particular portion to the minimum depth. The competent authority shall grant 

approval in writing under genuine circumstances. The decision of the competent authority shall be final 

and binding on the contractor. 

 

v) Dewatering: The Contractor shall be responsible for all necessary arrangements to remove or pump 

out water from trench. The Contractor should survey the soil conditions encountered in the section and 

make his own assessment about dewatering arrangements that may be necessary. No extra payment shall 

be admissible for this. 

vi) Wetting: Wherever the soil is hard due to dry weather conditions, if watering is to be done for 

wetting the soil to make it loose, the same shall be done by the contractor. No extra payment shall be 

admissible for this. 
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vii) Blasting: For excavation in hard rock, where blasting operations are considered necessary, the 

contractor shall obtain approval of the Engineer-in-Charge in writing for resorting to blasting operations. 

The contractor shall obtain license from the competent authority for undertaking blasting work as well 

as for obtaining and storing the explosive as per the Explosive Act, 1884 as amended up to date and the 

explosive Rules, 1983. The contractor shall purchase the explosives fuses, detonators, etc. only from a 

licensed dealer. Transportation and storage of explosive at site shall conform to the aforesaid Explosive 

Act and Explosive Rules. The contractor shall be responsible for the safe custody and proper accounting 

of the explosive materials. Fuses and detonators shall be stored separately and away from the explosives. 

The Engineer-in-Charge or his authorized representative shall have the right to check the contractor’s 

store and account of explosives. The contractor shall provide necessary facilities for this. 

The contractor shall be responsible for any damage arising out of accident to workmen, public or 

property due to storage, transportation and use of explosive during blasting operation. 

Blasting operations shall be carried out under the supervision of a responsible authorized agent of the 

contractor (referred subsequently as agent only), during specified hours as approved in writing by the 

Engineer-in-Charge. The agent shall be conversant with the rules of blasting. 

All procedures and safety precautions for the use of explosives drilling and loading of explosives before 

and after shot firing and disposal of explosives shall be taken by the contractor as detailed in IS:4081 

safety code for blasting and related drilling operation. 

 

viii) Trenching Near Culverts/Bridges : The PLB pipes shall be laid in the bed of culvert at the depth 

not less than 165 cms protected by G.I. pipes/ DWC/ RCC and concreting as decided by Engineer-in-

Charge. 

Both ends of culverts shall be excavated more than 165 cms in depth to keep the gradient of not less than 

15 degree with horizontal. The bed of trench should be as smooth as possible. 

While carrying out the work on bridges and culverts, adequate arrangement for cautioning the traffic by 

way of caution boards during day time and danger lights at night shall be provided. 

In case of small bridges and culverts, where there is a likelihood of their subsequent expansion and 

authorized, the cable should be laid with some curve on both sides of the culvert or the bridge to make 

some extra length available for re-adjustment of the cable at the time of reconstruction of culvert or the 

bridge. 

4. LAYING OF H.D.P.E. PIPES / COILS: 

After the trench is excavated to the specified depth, the bottom of the trench has to be cleared of all 

stones or pieces of rock and leveled up properly. A layer of soft soil/or sand(in case the excavated 

material contains sharp pieces of rock/stones) of not less than 5 cms is required for leveling the trench to 

ensure that the cable when laid will follow a straight alignment. Adequate care shall be exercised while 

laying so that the OF cables are not put to undue tension/pressure after being laid as this may adversely 

affect the optical characteristics of cables with passage of time. 

The contractor shall ensure that trenching and pipe laying activities are continuous, without leaving 

patches or portions incomplete in between. In case intermediate patches are left, measurement of the 

completed portions will be taken only after work in such left over patches are also completed in all 

respects. 

Preparatory to aligning the pipe for jointing, each length of the PLB pipe shall be thoroughly cleaned to 

remove all sand, dust or any other debris that may clog, disturb or damage the optical Fibre cable when 

it is pulled at a later stage. The ends of each pipe and inside of each PLB socket shall be thoroughly 

cleaned of any dirt or other foreign materials. 

After the trench is cleaned the PLB Pipes/Coil shall be laid in the cleaned trench, jointed with “O” ring 

type PLB Sockets & 6 mm PP rope should be drawn through the PLB Pipes at the time of laying the 

pipes to facilitate cable pulling at a later stage. At every manhole approximately at every 200m or at 

bends or turns the pp rope will be tied to the PLB end caps used for sealing the PLB pipes, to avoid entry 
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of rodents/mud etc. 

At the end of each day work, the open ends of the pipes sections shall be tightly closed with end caps to 

prevent the entry of dirt/mud, water or any foreign matter into PLB pipes until the work is resumed. 

In City, Town, Urban area falling within Municipal/Corporation limits, the PLB Pipes shall be laid with 

protection using RCC/DWC/G.I. Pipes/Concreting reinforced with weld mesh. Moreover, in cross 

country routes, if depth is less than 1.2 metres, protection by using RCC/DWC/G.I. Pipe/Concreting 

reinforced with weld mesh shall be provided. Engineer-in-charge shall decide about such stretches and 

type of protection to be provided in view of the site requirements. Normally 100mm RCC/DWC Pipes 

shall be used for protecting PLB Pipe but if more than one PLB Pipe is to be laid and protected, 

RCC/DWC Pipe of suitable size to accommodate the required number of PLB Pipes shall be used. 

 

The PLB Pipes shall be laid in RCC Full Round spun Pipes/DWC/GI pipes as required at road crossings. 

The RCC pipes/GI pipes shall extend at least 3 metres on either side of the road at road crossings. At road 

crossings, extra GI/PLB Pipes may be laid as per the direction of the Engineer-in-charge. On Rail bridges 

and crossings, the PLB Pipes shall be encased in suitable cast iron as prescribed by the Railway 

Authorities. 

 

Whenever RCC pipes are used for protection, the gaps between the RCC collars and the RCC pipes shall 

be sealed using cement mortar 1:3 (1:53 grade cement of reputed brand, 3: fines and without impurities) 

to bar entry of rodents. Every third collar of RCC pipes (Normally of 2 metres length) and also both ends 

of RCC Pipes will be embedded in a concrete block of size 40 cms. (L) x 40 cms (W) x 25 cms (H) of 

1:2:4 cement concrete mix (1:53 grade cement of reputed brand, 2: coarse sand, 3: stone aggregate of 

nominal size of 20mm) so that the alignment of RCC pipes remain firm and intact and to avoid entry of 

rodents. 

Wherever GI Pipes are used, special care should be taken to ensure that G.I. Pipes are coupled properly 

with the sockets so as to avoid damage to PLB Pipe and eventually the OF Cable in the event of pressure 

coming on the joint and G.I. Pipe joint giving its way. Rubber bushes shall be used at either ends of the 

GI pipes to protect PLB Pipe. Both the ends of G.I Pipe will be embedded in a concrete block of size 40 

cms (L) x 40 cims (W) x 25 cms (H) of 1:2:4 cement concrete mix (1:53) grade cement of reputed brand, 

2: coarse sand, 3: stone aggregate of nominal size of 20mm) so that the alignment of G.I. Pipes remain 

firm and intact and to avoid entry of rodents. 

 
In case of protection by concreting at site, the nominal dimension of concreting shall be 250mm x 250mm 

section. Cement Concrete Mixture used shall be of 1:2:4 composition 

i.e. 1: 53 grade Cement of a reputed company, 2 : Coarse Sand, 4 : Graded Coarse Stone aggregate of 

20mm nominal size, reinforced with MS weld mesh. As the RCC is cast at site, it is imperative to ensure 

that special care is taken to see that proper curing arrangements are made with adequate supply of water. 

The contractor shall invariably use mechanical mixer at site for providing RCC protection to ensure 

consistency of the mix. 

For carrying out concreting work in trenches, yellow PVC sheets of width not less than 1.0M and of 

weight not less than 1 kg. per 8 sq. metres shall be spread and nailed on sides of the trench to form 

trapezoidal section for concreting in the cleaned trench, to avoid seepage of water into the soil. A bed of 

cement concrete mixture of appropriate width and 75 mm thickness shall be laid on the PVC sheet, 

before laying PLB pipes. The PLB pipes shall then be laid above this bed of concrete. After laying the 

PLB pipes, MS weld mesh should be wrapped around and tied and concrete mix is to be poured to form 

the cross sectional dimensions as instructed by the Engineer-in-charge. The strength of RCC is dependent 

on proper curing, therefore, it is imperative that water content of RCC mix does not drain out into the 

surrounding soil. Portions where cement concreting have been carried out shall be cured with sufficient 

amount of water for reasonable time to harden the surface. 
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After curing, refilling of the balance depth of the trench has to be carried out with excavated soil. 

The PLB pipes/RCC/GI pipes shall be laid only in trenches accepted by Engineer-in- charge or his 

representative. The Contractor shall exercise due care to ensure that the PLB pipes are not subjected to any 

damage strain. 

 

Water present in the trench at the time of laying the PLB Pipes shall be pumped out by the contractor 

before laying the pipes in the trench to ensure that no mud or water gets into the pipes, thus choking it. 

In case of nallahs, which are dry for nine months in a year, the PLB Pipes shall be laid inside the RCC 

Pipes/ or GI Pipes and concrete laid at a minimum depth of 165 cms., as instructed by the Engineer-in-

charge. The mechanical protection shall extend at least 5 metres beyond the bed of nallah on either side. 

Notwithstanding anything contained in clauses referred above, the Engineer-in-charge may order, based 

on special site requirements, that the PLB Pipes may be encased in reinforced cement concrete, as 

detailed, ibid. 

 

While laying the pipes, a gap of 2M is kept at convenient locations approx. 200m apart and at the bends 

and turns, which will be used as manholes during OF cable pulling. Ends of the PLB pipes at the 

manholes shall be sealed using PLB end caps after tying the PP rope to the end caps to avoid choking of 

the pipes. In a similar manner, manholes shall be kept while approaching bridges, road crossings etc., as 

instructed by the Engineer-in-charge. The location of the manholes will be decided by the Engineer-in- 

charge. 
 
5. Laying Protection Pipes on Bridges and Culverts : 

In case trenching and pipe laying is not possible in the beds of the culverts, the pipes shall be laid over 

the culverts/bridges after getting due permission from the competent authority. Of late the bridge 

construction authorities are providing ducts below the footpaths on the bridges for various services. The 

telecom officers need to maintain good liaison with the concerned authority to get one side of the duct 

allotted for Telecom Cables. In such ducts, 

G.I. Pipes can be coupled and laid for pulling the cables. It would be pertinent to mention here that close 

liaison with bridge construction authorities would be of immense advantage in ensuring provision of 

ducts on one or both the sides of the bridges  as per future requirements. However, for laying cables 

on existing bridges, where duct arrangement does not exist, one of the following methods may be 

adopted. 

Normally in the Bridges/Culverts, where there are no ducts and where the cushion on the top of the Arch 

is 50 cm to 100 cm or more, G.I. Pipe (Carrying PLB pipe and cable) may be buried on the top of the 

Arch adjourning the parapet wall, by digging close to the wheel guards. Every precaution shall be taken 

to see that no damage occurs to the arch of the culvert. After burying the GI pipe, the excavated surface 

on the arch shall be restored. Where the thickness of the Arch is less than 50 cms, the pipe must be buried 

under the wheel guard masonry and the wheel guard rebuilt. 
 
If neither of the two methods is possible, the G.I. Pipes/GI Troughs/DWC Pipes must be clamped outside 

the parapet wall with the clamps. If necessary, the pipe may be taken through the parapet wall at the ends 

where the wall diverges away from the road. 
 
In case where the methods explained in clauses referred above are not possible, the G.I. Pipes/GI 

Troughs/DWC Pipes can be fixed on the top of the road curb close to the inside face of the parapet 

wall by means of clamps, using raw plugs and wood screws or small diameter bolts, without damaging 

the concrete and limiting the external diameter of the bolts to 7.5 mm. The permission for carrying out 

this work will be obtained from the Road Authorities by the contractor. Methods cited in above clauses 

should be carried out under close supervision of Road authorities. 
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The surface to be concreted should be thoroughly cleaned and leveled before concreting. At both ends of 

the Bridges/Culverts, where the GI Pipes/GI Troughs slope down and get buried, the concreting should be 

extended to ensure that no portion of the GI Pipes/GI Troughs is exposed as ordered by the Engineer-in-

charge to protect the Pipe/Trough from any possible damage externally caused. Where white wash/colour 

wash is existing on the Bridges/Culverts, the same should also be carried out on the concreted portion 

to ensure uniformity. 

 

6. Back Filling and Dressing of the Trench : 

 

The earth used for filling shall be free from all roots, grass, shrubs, vegetation, trees, saplings and rubbish. 

Provided that the PLB Pipes have been properly laid in the trench at the specified depth, the back--

filling operation shall follow as closely as practicable. The back- filling operation shall be performed in 

such a manner so as to provide firm support under and above the pipes and to avoid bend or deformation 

of the PLB pipes when the PLB pipes get loaded with the back filled earth. 

 

At locations where the back filled materials contains stones/sharp objects which may cause injury to the 

PLB pipes and where the excavated or rock fragments are intended to refill the trench in whole or in 

part, the trench should be initially filled, with a layer of ordinary soil or de-rocked loose earth of not less 

than 10 cms above the pipes. 

Back filling on public, private roads, railway crossings, footpaths in city areas shall be performed 

immediately after laying the PLB pipes. Back filling at such locations shall be thoroughly rammed, so 

as to ensure original condition and made safe for traffic. All excess soil/material left out on 

road/footpath/railway crossing shall be removed by contractor. However, along the highways and cross-

country, the dug-up material left out should be kept as heap above the trench while refilling. 

In city limits, no part of the trench should be kept open for more than 50 metres length at any time and 

in all places where excavation has been done, no part of the trench should be kept open overnight to 

prevent any mishap or accident in darkness. 

7 MICRO TUNNELING 

 

 GENERAL WORK DESCRIPTION 

 

Laying of PLB pipe of different types and sizes in general, including some or all of the following 

activities:- 

 

Horizontal boring and laying the PLB pipe through it: 

Horizontal boring and PLB pipe laying through it along road and under railway/ road/ canal/ streams 

crossing in all type of soil at suitable depth including all civil works. Supply of all tested tools and tackles 

other required equipment and consumables, labour etc. and making all such necessary arrangements are 

under vendor’s scope. Total job has to be completed within time schedule mentioned in work order. The 

work is specified under two major heads. 

 

a) Laying along the road. 

b) Road/ Rail/ canal crossing (road crossing means crossing a road of minimum width of 

8 mtr.) 

 

Under each head there will be again three different sizes of boring : 

 

a) Boring of single pipe. 

b) Boring from two pipes to four pipes. 
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c) Boring more than four pipes. 

The PLB pipe will be pulled through the horizontal bore with insertion of nylon rope provided bythe 

department. Balloon (25mm. dia and 45mm length) test both ways is to be carried out by the bidder 

including the rope insertion if necessary for each pipe line. Duct integration test is to be carried out for 

each pipe in case of without rope pipes. 

 

  

  

 SPECIFICATION FOR PLB PIPE LAYING BY MICRO TUNNELING 

 

1. In this system of cable laying following job specification should be maintained: 

(i) Guided boring / drilling technology is to be used. Mechanical mores are not permitted 

 

a. Radio or any other detection system should be used for avoiding damage to existing 

underground utilities i.e. electric supply, water pipe lines, telecom copper cables and optical fibre cables, 

gas pipe lines, sewerage etc. 

 

b. The depth of boring should be such as to clear any underground 

utilities/obstacles.However in no case the depth of boring be less than 2m from the road surface. 

 

c. In horizontal and vertical boring the system should be capable of going up to 10 mts 

below the ground level. 

 

d. In a shift of 8 hrs at least 500( Five hundred ) meter of drilling should be achieved. 

 

e. As far as possible cable should be laid in drum lengths and cutting of cable should 

be avoided while laying along road . 

 

2. Ground penetrating Radar survey and damage to Telephone cable and other 

underground utility services: 

(i) The contractor should collect all available information regarding underground services 

and take necessary care to protect them. He should also have sufficient arrangements to identify and 

protect such underground services. 

 

(ii) The contractor shall carry out ground penetrating Radar survey along the proposed cable 

route at his own cost to identify the underground services and for setting out the rules as directed by 

executive officer. The executive officer shall provide the route map to the contractor if available for 

plotting the existing utilities and setting the route for horizontal drilling. However, for safe drilling the 

contractor should make requisite inspection and test pits whenever necessary. 

 

3. LIFTING OF PLB PIPE: 

 

 The PLB pipe will be handed over to the contractor at stores. The contractor is                               to lift the 

store from the store depot to the work site. 

 Guarding at work site is to be done by the contractor. 
 At the time of laying, jack and wheel should be used so that the pipe is not damaged. 
 The contractor is to make arrangement of water and power at the site of work 

 Permission for laying is to be taken by contractor from appropriate civic & road 
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authorities. 

 Digging of test pit and restoration of pits are to be done by the contractor. 

 

4. Fixing of Route Indicators/Joint Indicators: Pits shall be dug 1 M. towards jungle side at every 

manhole for fixing of Route Indicator. In addition, Route Indicators are also required to be placed where 

O.F Cable changes directions like road crossing etc. The pits for fixing the indicator shall be dug for a size 

of 60 cms. X 60 cms. and 75 cms. (depth). The indicator shall be secured in upright position by ramming 

with stone and murrum up-to a depth of 60 cms. And concreting in the ratio of 1:2:4(1: cement, 2: coarse 

sand, 4: stone aggregate 20 mm nominal size) for the remaining portion of 15 cms. Necessary curing 

shall be carried out for the concreted structure with sufficient amount of water for reasonable time to 

harden the structure. The route indicator shall be painted with primer before painting with oil paint. The 

material used should bear ISI mark. The size of each written letter should be at least 3.5 cms. The colours 

of painting is yellow for Route Indicator and colour of sign writing white for Letters. The numbering 

scheme for route indicators will be Joint No./Route Indicators No. for that joint. For example 2/6 indicator                                  

means 6th route indicator after 2nd joint. 

 

BSNL reserves the right to order the job of planting and painting the Route Indicators also to the Cable 

blowing contractor at the Prefixed rate. The Route Indicators will be supplied by BSNL. However, no 

additional payment will be done for Joint Indicators planting/painting as they are covered under the 

scope of blowing work. 

 

8. DOCUMENTATION : 

 

The documentation, consisting of the following shall be prepared exchange to exchange for intra SSAOFC 

links and for each section in case of Inter SSA/National Long Distance routes. 

i) Route Index Diagrams – General : 

This diagram shall consist of pipe Route Details on Geographical Map drawn to scale with prominent 

land marks and alignment of pipe with reference to road. This shall be prepared on A-3 sheets of 80 

GSM. 

ii) Route Index Diagrams – Profile : 
These diagrams shall contain: Make and size of the pipe, Offset of pipe from center of the road at 

every 10 metres, Depth profile of pipe at every 10 metres; Details of protection with type of protection 

depicted on it, Location of culvert and bridges with their lengths and scheme of laying of PLB 

Pipe/coil thereon, Important landmarks to facilitate locating the pipe in future and Location of pulling 

manholes. 

These diagrams shall be prepared on A-4 sheets of 80 GSM. On one sheet profile of maximum 400 

metres shall be given to ensure clarity. 

 

All the diagrams (i) & (ii) shall bear the signatures of the contractor, the SDE-Site-in- charge as a proof 

of accuracy of the details. The diagrams shall be bound in A-4 size book with cover. The cover 

sheets shall be of 110 GSM and laminated. The front cover shall have the details: Name of the 

SSA/Project Organization, Name of the OFC Link, Name of the Contractor, Date of commencement of 

work & Date of completion of work 

For each route/section, 6 sets of above mentioned document shall be submitted. 

 

9. SAFETY PRECAUTION: 

i) Safety Precautions when excavating or working in excavations close to electric cables. 
The Engineer-in-charge of the work should get full information from Electricity undertaking regarding 
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any electric cables, which are known or suspected to exist near the 

Proposed excavation and unless this is done, excavation should not be carried out in the section 

concerned. The electricity undertaking should be asked to send a representative and work should be 

preceded with close consultation with them. 

Only wooden handled hand tools should be used until the electric cables have been completely exposed. 

A cover slab of concrete, brick or stone from above should usually be used to protect power Cables, not 

laid in conduits. They may or may not be protected on the sides. It is safer, therefore, always to drive the 

point of the pickaxe downwards then uncovering a cable, so that there is less chance of missing such 

warning slabs. No workman should be permitted to work alone where there are electric cables involved. 

At least one more man should be working nearby so that help can be given quickly in case of an accident. 

If disconnection of power could be arranged in that section it will be better. No electric cables shall be 

moved or altered without the consent of the Electric Authority and they should be contacted to do the 

needful. If an electric cable is damaged even slightly, it should be reported to the Electric Authority and 

any warning bricks disturbed during excavation should bere placed while back filling the trench. Before 

driving a spike into the ground, the presence of other underground properties should be checked. 

Information on plans regarding the location of power cables need not to be assumed as wholly accurate. 

Full precautions should be taken in the vicinity until the power cable is uncovered. All electric cables 

should be regarded as being live and consequently dangerous. Any power is generally dangerous, even 

low voltage proving fatal in several cases. 

 

ii) Electric shock-Action and treatment: 

Free the victim from the contact as quickly as possible. He should be jerked away from the live 

conductors by dry timber, dry rope or dry clothing. Care should be taken not to touch with bare hands as 

his body may be energized while in contact. Artificial respiration should begin immediately to restore 

breathing even if life appears to be extinct. Every moment of delay is serious, so, in the meanwhile, a 

doctor should be called for. 

Safety precautions while working in Public Street and along railway lines where a road or footpath is to 

be opened up in the course of work, special care should be taken to see that proper protection is provided 

to prevent any accidents from occurring. Excavation work should be done in such a manner that it will not 

unduly cause inconvenience to pedestrians or occupants of buildings or obstruct road traffic. Suitable 

bridges over open trenches should be so planned that these are required for the minimum possible time. 

Where bridges are constructed to accommodate vehicular traffic and is done near or on railway property, 

it should be with the full consent and knowledge of the competent railway authorities. 

iii) Danger from falling material: 

Care should be taken to see that apparatus, tools or other excavating implements or excavated materials 

are not left in a dangerous or insecure position so as to fall or be knocked into the trench thereby injuring 

any workman who may be working inside the trench. 

 

iv) Care when working in Excavations: 

Jumping into a trench is dangerous. If it is deep, workmen should be encouraged to lower themselves. 

Workers should work at safe distance so as to avoid striking each other accidentally with tools. If the 

walls of the trench contain glass bits, corroded wire or sharp objects they should be removed carefully. 

If an obstruction is encountered, it should be carefully uncovered and protected if necessary. Care must 

be taken to see that excavated material is not left in such a position that it is likely to cause any accident 

or obstruction to a roadway or waterway. If possible the excavated material should be put between the 

workmen and the traffic without encroaching too much on the road. 

v) Danger of cave in: 

When working in deep trenches in loose soil, timbering up/shoring the sides will prevent soil subsidence. 
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The excavated material should be kept at sufficient distance from the edge of the trench or pit. Vehicles 

or heavy equipment must not be permitted to approach too close to the excavation. When making 

tunneled opening, it should be ensured that the soil is compact enough to prevent cave in even under 

adverse conditions of traffic. Extra care should be taken while excavating near the foundations of 

buildings or retaining walls. In such cases, excavation should be done gradually and as far as possible 

in the presence of the owners ofthe property. 

 

vi) Protection of Excavations: 

Excavations in populated areas, which are not likely to be filled up on the same day should be protected 

by barriers or other effective means of preventing accidents and the location of all such openings must in 

any event be indicated by red flags or other suitable warning signs. During the hours from dusk to dawn, 

adequate number of red warning lamps should be displayed. Supervisory officers should ensure that all 

excavations are adequately protected in this manner as serious risk and responsibility is involved. 

Notwithstanding adoption of the above-mentioned precautions, works involving excavations should be 

so arranged as to keep the extent of opened ground and the time to open it to a minimum 

 

vii) Precautions while working on roads: 

The period between half an hour after sun-set and half an hour before sunrise, and any period of fog or 

abnormal darkness may also be considered at night for the purpose of these instructions, for the purpose 

of providing the warning signs. Excavation liable to cause dangerto vehicles or the public must at all 

times be protected with fencing of rope tied to strong uprights or bamboo poles at a suitable height or by 

some other effective means. Any such temporary erection which is likely to cause obstructions and which 

is not readily visible should be marked by posts carrying red flags or boards with a red back-ground by 

day and by continuously lighted lamps at night. 

The flags and the lamps should be placed in conspicuous positions so as to indicate the pedestrians and 

drivers of vehicles the full expanse i.e. both width and length of the obstruction. The distance between 

lamps or between floors should not generally exceed 1.25malong the width and 6m along length of the 

obstruction in non-congested area, but 4 meters’ along the length in congested areas. If the excavation is 

extensive, sufficient notice to give adequate warning of the danger should be displayed conspicuously 

not less than 1.25m above the ground and close to the excavation. Where any excavation is not clearly 

visible for a distance of 25m to traffic approaching from any direction or any part of the carriage way of 

the road in which the excavation exists, a warning notice should be placed on the side or edge of all such 

roads from which the excavation or as near the distance as is practicable but notless than 10m from the 

junction of an entering or intersecting road in which the excavation exists. All warnings, in these should 

have a red background and should be clearly visible and legible. All warning lamps should exhibit a red 

light, but white lights may be used in addition to facilitate working at night. Wherever required a passage 

for pedestrians with footbridge should be provided. At excavations, cable drums, tools and all materials 

likely to offer obstructions should be properly folded, round and protected. This applied to jointer’s tents 

as well. Leads, hoses etc. stretched and across the carriageway should be guarded adequately for their 

own protection and also that of the public. 

viii. Traffic Control : 

The police authorities are normally responsible for the control of traffic and may require the setting up of 

traffic controls to reduce the inconvenience occasioned by establishment of a single line of traffic due to 

restriction in road width or any other form of obstruction caused by the work. As far as possible, such 

arrangements should be settled in advance. If there are any specific regulations imposed by the local 

authorities, these should be followed. 

ix. Work along Railway Lines: 

Normally all works at Railway crossing is to be done under supervision of the railway authorities 

concerned, but it is to be borne in mind that use of white, red or green flags by the Departmental staff is 
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positively forbidden to be used when working along a railway line as this practice may cause an accident 

through engine drivers mistaking them for railway signals.When working along a double line of railway, 

the men should be warned to keep a sharp look on both the “UP” and “DOWN” lines to avoid the 

possibility of any accident when trains pass or happen to cross one another near the work spot. 

x. Procedure and Safety precautions for use of explosives during blasting for Trenching: 

In areas where the cable trench cannot be done manually on account of boulders and rocks, it is necessary 

to blast the rocks by using suitable explosives. The quality of explosive to be used depends on the nature 

of the rocks and the kind of boulders. A few types of explosive fuses and detonators normally used for 

making trenches for cable works are detailed as: Gun powder, Nitrate, Mixture, Gelatin, Safety Fuse, 

Electric Detonator, and Ordinary Detonator. 

i ) Procedure : 

A detailed survey of the route is to be done to assess the length of the section where trenching is to be 

done with the help of blasting. A route diagram of the rocky section may be prepared indicating the 

length of the route where the explosives are to be used. For the purpose of obtaining license, a longer 

length of route should be given in the application as in many cases,after digging, rocks appear where 

blasting was not initially anticipated. 

Next a license will have to be obtained for use and storing of explosive in that section. If the area falls 

under a police commissioner, the authority for granting such license is the police commissioner of the 

concerned area. When the route does not fall in the jurisdiction of a police commissioner, the authority 

for issuing license is the District Magistrate. 

 

 

The concerned authority should be applied in prescribed form with a route map. The concerned authority 

will make an enquiry and issue a license for using/storing explosives for cable trenching work. Such 

license will be valid for 15 days only. The license should be got renewed if the blasting operation need to 

be extended. Once the license is granted, it is the responsibility of the holders of the license for the proper 

use of explosives, its transportation and storing. 

ii) Method of using : 

The safest explosive is the gelatin and electric detonator. Gelatin is in the form of a stick. Electric 

detonator is a type of fuse used for firing the explosive electrically. Holes are made at suitable intervals 

on rocky terrain or boulders either by air compressor or by manual chipping.The depth of the holes 

should be 2 to 3 ft. Fill up the holes with small quantity of sand for about 6”. First the electric detonator 

is to be inserted into the gelatin and the gelatin is to be inserted into the holes keeping the + ve and –ve 

wirings of electric detonators outside the holes. Again refill the holes with sand. These + ve and –ve 

insulated wires of detonator are than extended and finally connected to an EXPLODER kept at a distance 

of not less than 100m. Now the explosive is ready for balsting. But, before connecting wires to exploder 

for blasting, all necessary precautions for stopping the traffic, use of red flags, exchange of caution 

signals, etc., should be completed and only then Exploder should be connected and operated. 

 

iii) Operation of exploder (IDL schaffler type 350 type exploder) : 

The type 350 blasting machine consists of a bearing block with blasting machine system and the 

explosion proof light – alloy injection moulded housing. The exploder is held with the left hand. The 

twist handle is applied to the drive pin, clapped with the right hand turned in the clock wise direction in 

continuous measurements at the highest speed from the initial position until it reached to a stop. At this 

stage an indication lamp will glow. When the indication lamp glows, “press button switch” should be 

pressed. This will extend the electric current to detonator and gelatin will be detonated. The rock will be 

blasted out of the trench. Number of holes can be blasted in a single stroke by connecting all such 

detonators in series connection and finally to the exploder. After blasting, again mazdoors are engaged 

on the work to clear the debris. If the result of the first blasting is not satisfactory, it should be repeated 
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again onthe same place. 

iv) Warning : 

There may be two reasons for unsatisfactory results of the blasting : 
a) Misfire of gelatin due to leakage for current from detonator. 

b) Over loading because of overburden 

Never pull the broken wire pieces from the holes in such cases. Attempt should not be made to re-blast 

the misfired gelatin. The safest way is to make a fresh hole by its side and put fresh gelatin in that hole and 

blast it. 

 

10. Precautions : 

The abstract of Explosives Rules 1983 which are relevant to our work is given below: Restriction of 

delivery and dispatch of explosives : 

No person shall deliver or dispatch any explosives to any one other than a person who is the holder of a 

license to possess the explosives or the agent of holder of such a license duly authorized by him in 

writing on his behalf. OR is entitled under these rules to possess  the explosives without a license. 

 

The explosives so delivered or authorized shall in no case exceed the quantity, which the person to whom 

they are delivered or authorized to possess with or without a license under these rules. 

No other shall receive explosives from any person other than the holder of a license granted under these 

rules. No person shall receive from or transfer explosives to any person for a temporary storage or safe 

custody in a licensed premise unless prior approval is obtained from the Chief Controller. 

A person holding license for possession of explosives granted under these rules shall store the explosives 

only in premises specified in the license. 

 

11. Protection from Lightening During Storing : 

Every magazine shall have attached there to one or more efficient lightening conductors designed and 

erected in accordance with the specification laid down in Indian Standard Specifications No.2309 as 

amended from time to time. The connections to various parts of earth resistance of the lightening 

conductor terminal on the building to the earth shall be tested at least once in every year by a qualified 

electrical engineer or any other competent person holding a certificate of competency in this behalf from 

the State Electricity Department. A certificate showing the results of such tests and the date of the last 

test shall be hung up in conspicuous place in the building. 

i) Precautions during thunder–storm: 

When a thunder-storm appears to be imminent in the vicinity of a magazine or store house every person 

engaged in or around such magazine and store house shall be withdrawn to a safe distance from such 

magazine or store house and the magazine and store house shall be kept closed and locked until the 

thunder storm has ceased or the threat of it has passed. 

ii) Maintenance of records : 

Every person holding a license granted under these rules for possession, sale or use of explosives shall 

maintain records in the prescribed forms and shall produce such record on demand to an Inspection 

Officer. 

iii) Explosives not be kept in damaged boxes : 

The licensee of every magazine or store house shall ensure that, the explosives are always kept in 

their original outer package. In case, the outer package gets damaged so that the explosives contained 

therein cannot be stored or transported, such explosives shall be repacked only after the same are 

examined by controller of explosives. 

iv) Storage of explosives in excess of the licensed quantity : 

        The quantity of any kind of explosives kept in any licensed magazine or store house shall 
         not exceed the quantity entered in the license against such kind of explosives. No explosives in 
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excess of the licensed quantity shall be stored in the magazine or store house unless a permit in this 

behalf is obtained from the licensing authority by a letter or telegram. 

v) Precautions to be observed at Site : 

        The electric power at the blasting site shall be discontinued as far as practicable before charging 

the explosives. No work other than that associated with the charging operations shall be carried out within 

10 meters of the holes unless otherwise specified to the contrary by the licensing authority. When 

charging is completed, any surplus explosive detonators and fuses shall be removed from the vicinity of 

the hole and stored at a distance which should prevent accidental detonation in the event of a charge 

detonating prematurely in any hole. The holes which have been charged with explosives shall not be left 

unattended till the blasting is completed. Care shall be taken to ensure that fuse or wires connected to the 

detonation are not damaged during the placing of stemming materials and tamping. 

vi)  Suitable warning procedure to be maintained : 

The licensee or a person appointed by the licensee to be in charge of the use of explosives at the site 

shall lay down a clear warning procedure consisting of warning signs and suitable signals and all persons 

employed in the area shall be made fully conversant with such signs and signals. 

vii) Precautions to be observed while firing : 

The end of the safety fuse if used in place of a detonator should be freshly cut before being lighted. The 

exploders shall be regularly tested and maintained in a fit condition for use in firing. An exploder shall 

not be used for firing a circuit above its rated capacity. The electric circuits shall be tested for continuity 

before firing. All persons other than the shot-firer and his assistant, if any, shall be withdrawn from the 

site before testing the continuity. 

For the purpose of jointing, the ends of all wires and cables should have the insulation removed for a 

maximum length of 5 cms. And should, then be made clear and bright for a minimum length of 2.5 cms. 

And the ends to be joined should be twisted together so as to have a positive metal contact. Then these 

should be taped with insulation to avoid leakage when in contact with earth. 

In case of blasting with dynamite or any other high explosive, the position of all the bore holes to be 

drilled shall be marked in circles with white paint. These shall be inspected by the Contractor’s agent. 

Bore holes shall be of a size that the cartridge can easily pass down. After the drilling operation, the agent 

shall inspect the holes to ensure that drilling has been done only at the marked locations and no extra 

hole has been drilled. The agent shall then prepare the necessary charge separately for each bore hole. 

The bore holes shall be thoroughly cleaned before a cartridge is inserted. Only cylindrical wooden 

tamping rods shall be used for tamping. Metal rods or rods having pointed ends shall never be used for 

tamping. One cartridge shall be placed in the bore hole and gently pressed but not rammed down. Other 

cartridges shall then be added as may be required to make up the necessary charge for the borehole. The 

top most cartridge shall be connected to the detonator which shall in turn be connected to the safety fuses 

of required length. All fuses shall be cut to the length required before being inserted into the holes. Joints 

in fuses shall be avoided. Where joints are unavoidable, a semi-circular niche shall be cut in one piece 

inserted into the niche. The two pieces shall then be wrapped together with string. All joints exposed to 

dampness shall be wrapped with rubber tape. 

 

The maximum of eight bore holes shall be loaded and fired at one occasion. The charges shall be fired 

successively and not simultaneously. Immediately before firing, warning shall be given and the agent shall 

see that all persons have retired to a place of safety. The safety fuses of the charged holes shall be ignited 

in the presence of the agent, who shall see that all the fuses are properly ignited. 

 

Careful count shall be kept by the agent and others of each blast as it explodes. In case all the charged 

bore holes have exploded, the agent shall inspect the site soon after the blast but in case of misfire the 

agent shall inspect the site after half an hour and mark red crosses (X) over the holes which have not 

exploded. During his interval of half an hour, nobody shall approach the misfired holes. No driller shall 
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work near such bore until either of the following operations have  been done by the agent for the misfired 

boreholes. 

 

The contractor’s agent shall very carefully (when the tamping is a damp day) extract the tamping with a 

wooden scraper and withdraw the primer and detonator. 

The holes shall be cleaned for 30 cm of tamping and its direction ascertained by placing a stick in 

the hole. Another hole shall then be drilled 15 cm away and parallel to it. This hole shall be charged and 

fired. The misfired holes shall also explode along with the new one. Before leaving the site of work, the 

agent of one shift shall inform another agent relieving him for the next shift, of any case of misfire and 

each such location shall be jointly inspected and the action to be taken in the matter shall be explained to 

the relieving agent. 

 

 

The Engineer-in-charge shall also be informed by the agent of all cases of misfire, their causes and steps 

taken in that connection. 

 

12. General Precautions: 

For the safety of persons red flags shall be prominently displayed around the area where blasting 

operations are to be carried out. All the workers at site, except those who actually ignite the fuse, shall 

withdraw to a safe distance of at least 200 meters from the blasting site. Audio warning by blowing 

whistle shall be given before igniting the fuse. 

Blasting work shall be done under careful supervision and trained personnel shall be employed. Blasting 

shall not be done within 200 meters of an existing structure, unless specifically permitted by the Engineer-

in-charge in writing. 

i) Precautions against misfire: 

The safety fuse shall be cut in an oblique direction with a knife. All saw dust shall be cleared from inside 

of the detonator. This can be done by blowing down the detonator and tapping the open end. No tools shall 

be inserted into the detonator for this purpose. 

If there is water present or if the borehole is damp, the junction of the fuse and detonator shall be made 

water tight by means of tough grease or any other suitable material. The detonator shall be inserted into 

the cartridge so that about one-third of the copper tube is left exposed outside the explosive. The safety 

fuse just above the detonator shall be securely tied in position in the cartridge. Water proof fuse only 

shall be used in the damp borehole or when water is present in the borehole. 

 

If a misfire has been found to be due to defective fuse, detonator or dynamite, the entire consignment from 

which the fuse, detonator or dynamite was taken shall be got inspected by the Engineer-in- charge or his 

authorized representative before resuming the blasting or returning the consignment. 

 

ii) Precaution against stray currents: Where electrically operated equipment’s is used in 

locations having conductive ground or continuous metal objects, tests shall be made for stray current to 

ensure that electrical firing can proceed safely. 
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.C.C ROUTE INDICATOR 

 

DIAGRAMS OF RCC ROUTE INDICATORS 
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ELEVATION Reinforcement 

Details 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

   

   

  

   

 

 

 

 

Note: 

 

 

 
 

PLAN 

 

 

Size of 

Letters: 
Height:

 

2” 

Width: 1” 

1. Concrete Mix should be One 

Cement, 1½ Sand and 3 Jelly (i.e. 

1:1½:3) 

 

2. Finish should be smooth for a 

distanceof 18” from Top. 

3. Curing is to   be   done   strictly   for 

21 Days as per the 
standards. 

 

 

Items to be supplied with the logo of 

“OFC”on both sides of the Route 

Indicators. 
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DIAGRAMS OF RCC CHAMBERS with BOTTOM & TOP COVERS 
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Thickness of the Plate 50 MM 
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M.S.BARS 

a) Concrete Mix: 1:  2: 4 (1 Cement: 2 Coarse Sand: 4 stone) 
b) Curing is to be done strictly for 21 Days as per 

the standards. 

c) Finishing: Smooth 

 

 

 

       END OF SECTION XIII 
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Section XIV 

                            ANNEXURE-A 

                                    NEAR RELATIONSHIP CERTIFICATE 

 

 

1. The tenderer or his staff shall not be a working officer/official of the BSNL. The near 

relatives of all BSNL executive in the concerned territorial circle or non-executive employees 

working in the concerned BA of the territorial circle in which the work is stipulated under this 

contract either directly recruited or on deputation are prohibited from participation in this tender. 

The near relatives for this purpose are defined as: 

 

a) Members of a Hindu Undivided family. 

b) They are husband and wife. 

c) The one is related to the other in the manner as father, mother son(s), son’s 

wife (daughter-in-law) Daughter(s) & daughter’s husband (son-in-law) brother(s) & brother’s wife, 

sister(s) & sister’s husband (brother-in-law). 

 

2.  The tenderer (s) should give a certificate to the effect that none of 

his/her relatives as defined above are working in the BA/Territorial Circle in which the work 

is stipulated under this contract. In case of proprietorship firm, the certificate will be given by 

the proprietor, for partnership firm certificate will be given by all the partners and in case of limited 

company by all Directors of the Company. Any breach of these conditions by the company or firm 

or any other person, the tender work will be cancelled and earnest money 

/security deposit will be forfeited at any stage whenever it is noticed. The BSNL will not pay any 

damages to the company or firm or concerned person. The company or firm or the person may also 

be debarred for further participation in the concerned unit. 

 

 

CERTIFICATE 

 

I…………..…………………..……………S/o………………….………………………..……… 

 

R/o………………………………………………………………………………………………… 

 

Here by certify that none of my relative(s) as defined above is/are employed in the BA/Territorial 

Circle in which the work is stipulated under this contract. In case at any stage, it is found that the 

information given by me is false/incorrect, BSNL shall have the absolute right to take any action 

as deemed fit/without any prior intimation to me” 

 

 

DATE  SIGNATURE OF TENDERER WITH SEAL 
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Section XIV 

                                                                     ANNEXURE-B 

Non-Black listing declaration 

(To be given on Company Letter Head) 

 

                                                                                                 Date: 

To, 

--------------------- 

 

--------------------- 

 

---------------------  

 

Sub: Declaration for Non-Blacklisting-Reg 

 

 

Tender Reference No:    

 

 

Name of Tender / Work: --------------------------------------------------------------

----------------- 

 

--------------------------------------------------------------------------------------------

------------------ 

 

---------------------------------------------------------------------------------------------

-------------------- 

 

 

Dear Sir, 

 

We hereby declare that we are not black listed by any Central/ State Government/ 

agency of Central/ State Government of India / Public Sector Undertaking/any 

Regulatory Authorities in India/BSNL/ MTNL/ TCIL/ 

ITI/RITES/HCL/PGCIL/RailTel/GST/any other TSP/ISP for any kind of fraudulent 

activities. 

 

 

 

Yours Faithfully,  

(Signature of the Bidder, with Official Seal) 
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Section XIV 

ANNEXURE-C 

                         CLAUSE-BY-CLAUSE COMPLIANCE STATEMENT 

 
S.No

. 
Clause

s 
Complian

ce 
(A) (B) (C) 
1 All clauses of Scope of the work of Section-3  
2 All clauses of Schedule of Requirements (SOR) of 

Section-3 
 

3 All clauses of General Commercial Conditions of Section-
5 Part A 

 

4 All clauses of Special Commercial Condition of Contract 
of 
Section-5 Part B 

 

 
i) The clause-by-clause compliance statement should be given as per clause 11.2 of 

Section-4 Part A and clause 31.1 of Section-4 Part A. 

ii) The bidder should mention ‘FULLY COMPLIED’ in the column ‘C’ above; 
otherwise a statement of deviation may be submitted as per clause 11.2 of Section-4 

Part A and clause 31.1 of Section-4 Part A. 

 

ANNEXURE-D 
NO DEVIATION STATEMENT 

 
S.No Clauses Complian

ce 
(A) (B) (C) 
1 All clauses of Scope of the work of Section-3  
2 All clauses of Schedule of Requirements (SOR) of Section-3  
3 All clauses of General Commercial Conditions of Section-5 Part A  
4 All clauses of Special Commercial Condition of Contract of 

Section-5 Part B 
 

 
i) The ‘No deviation statement’ should be given as per clause 11.2 of Section-4 Part A and 

clause 
31.1 of Section-4 Part A. 

ii) The bidder should mention ‘NO DEVIATION’ in the column ‘C’ above; 
otherwise a statement of deviation may be submitted as per clause 31.1 section-4 
Part A. 
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ANNEXURE-E                      

UNDERTAKING & DECLARATION 

 

For understanding the terms & condition of Tender & Specification of work 

 
a) Certified that: 
1. I/ We …………………………………….have read, understood and agree with all the terms and 

conditions, specifications included in the tender documents & offer to execute the work at the rates 

quoted by us in the tender form. 

 

2. If I/ We fail to enter into the agreement & commence the work in time, the EMD/ SD deposited by 
us will stand forfeited to the BSNL. 

 

b) The Tenderer hereby covenants and declares that: 

1. All the information, Documents, Photo copies of the Documents/ Certificates enclosed along with 

the Tender offer are correct. 

 
2. If anything is found false and/or incorrect and/or reveals any suppression of fact at any time, BSNL 
reserves the right to debar our tender offer/ cancel the LOA/ Purchase/ work order if issued and forfeit 

the EMD/ SD/ Bill amount pending with BSNL. In addition, BSNL may debar the contractor from 
participation in its future tenders. 

 
Date: …………… 
Signature of Tenderer Place: 

…………… 
Name of Tenderer ………………………………. 
Along with date & Seal 

END OF SECTION XIV  
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Section XV 

 

Proforma for Experience Certificate 

 

                 Annexure-B 

 

 

 

No: Dated    

 

Subject: Experience certificate for optical fibre cable construction work. 

 

It is certified that M/s  _____ 

having    office at __________________________________________________________ 

whose Proprietor(s)/Partner(s)/Director(s)are   _____ _____________________________ 

_________________________________________________________________________ 

have successfully carried out optical fibre cable construction work for the amount 

mentioned hereunder. It is certified that these amounts have been paid to the above 

mentioned contractor. 

S.N. Period during which payments 

Made 

Contract No(s). Amount paid 

(In Rs. ) 

 

From To 

1. 01-04-YYYY 31-03-YYYY   

     

 

AGM/AO/DDO/ Equivalent Officer responsible for 

Maintaining contractor’s Ledger 

Signature of office seal 

 

----- END OF SECTION XV ---- 

Name and address of the issuing office 
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Section XVI 

Annexure-C 

 

Declaration about Genuineness of Documents/Certificates 

(to be duly filled, signed, stamped, scanned and submitted 

with other documents as per clause-7 of 

Section-IV) 
 

 

I/We………………………………………………………………………………. hereby 

declare that the information furnished in the bid in response to the NIT No. -----------------------

- 

------is true and correct. I/we verify the genuineness and correctness of all documents, including 

experience certificates attached with the bid submitted electronically or as a hard copy. Further I 

also declare that I have submitted the tender document digitally signed, without any 

additions/deletions/modifications, as a token of having read, understood and accepted the terms 

and conditions therein. I am also aware that I shall be held responsible in case any document 

attached is found false/forged/fabricated/tempered/manipulated at any stage and the BSNL is 

fully competent to take any action against me/my firm as deemed fit in accordance with the terms 

and conditions of the contract and law of the land. 

 

 

 

 

 

 

Place: Signature of tenderer / Authorized signatory…………. 

 

Date: Name of the tenderer……………………………. 

 

 

Seal of the tenderer 

 

 

 

----- END OF SECTION XVI ---- 
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SECTION XVII 

 

 

 

 

To 

The Engineer-in-Charge, 

……………………….. 

 

Sub : Approval for lower depth than 165/135/90 cms ( depending on the 

terrain and method of execution as applicable) 

 

 

Ref : Work Order No…………………… 

 

Sir, 

In the following section lengths the normal depth of …….(as prescribed) could not be 

achieved due to reasons stated against each section vide above reference 

work order.Your approval is requested. 

 

Sl.No Section No. Location 

From 

Location 

To 

Length 

in 

Mtrs. 

Actual 

Depth 

Achieved 

in Mtrs. 

Reason 

1       

2       

3       

 

 

Yours faithfully, 

 

 

Name of the Bidder with address & date. 

 

 

Recommendation of the Site-in-Charge. 

 

 

 

----- END OF SECTION XVII ---- 

SAMPLE APPLICATION FOR DEPTH RELAXATION IN CASE OF 

ACHIEVING LOWER DEPTH 
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SECTION XVIII 

 

 

RATE OF EMPTY CABLE DRUM 

 

 

These are the rate of the empty cable drums which have to be deducted from 

contractor bills as per tender document. 

 

Sl.No. Particulars of drum Rate of disposal 

1 Optical Fibre cable drum 24F/12F/48F Rs.100/- per empty cable 
drum 

2 Optical Fibre cable drum 96F/144F/288F Rs.200/- per empty cable 
drum 

   

 

 

Note: -These are fixed rates and no variations shall be acceptable from these rates. 

 

 

 

                                                                                                                        Signature of the Bidder with seal 

 

 

----- END OF SECTION XVIII ---- 
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SECTION XIX 

 

Schedule of quantities stipulated under this tender and rates 

Section-1: Section Wise Schedule of Quantities and Estimation of Cost of Works put to Tender                        

Name: Laying PLB pipe/ Duct and Associated works by Open Trench Method/Trenchless Technology, Optical 

Fibre Cable Pulling/Blowing and splicing works etc., for Sri City Check post BBNL BJC- Post Office Sri City 

BSNL BJC, in Chittoor BA, A.P-517501 
 

1 
NIT No and 
Date 

NIT No APCO-23/11(13)/26/2024-MM AND IT       DATED  23/08/2024 

2 
Name of the 
work 

Laying PLB pipe/ Duct and Associated works by Open Trench Method/Trenchless 

Technology, Optical Fibre Cable Pulling/Blowing and splicing works etc.  

3 
Name of 
Sections 

Sri City Check post BBNL BJC- Post Office Sri City BSNL BJC, in Chittoor 
BA, A.P-517501 

4 
Section 
Number 

1  

5 
Section Length 
(approx.) 

2100 mtrs 

6 
Estimated cost 
(inclusive of 
GST) 

Rs 8,32,957.28/ 

7 Time Period 
 
42 Days 

8 Schedule of 

Estimated 

Rate 

 

 
Type of Work Approx. Length 

in 
mtrs 

Estimated Rate per 
meter (in Rs.) 
(exclusive of GST) 
 

Open Trenching                  1000 200.12 

HDD 

1100 400 
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SECTION XX 

Financial Bid 

Schedule for Quoting the Rates 

To, 

The AGM(Tenders), 

O/o CGMT 

BSNL Bhavan Vijayawada 

 

Sub: Our bid for Section-1: Laying PLB pipe/ Duct and Associated works by Open Trench Method/Trenchless 

Technology, Optical Fibre Cable Pulling/Blowing and splicing works etc., for Sri City Check post BBNL BJC- Post 

Office Sri City BSNL BJC, in Chittoor BA-Reg 

NIT No     APCO-23/11(13)/26/2024-MM AND IT       DATED  23/08/2024 
 

Route Length: 2100 mtrs 
 

Dear Sir, 

Having examined the tender documents, terms and conditions stipulated therein, 

specifications of work etc., we the under signed offer to execute the Optical Fiber Cable construction work 

including Laying PLB pipe/ Duct and Associated works by Open Trench Method/Trenchless Technology, 

Optical Fibre Cable Pulling/Blowing and splicing works etc., for Sri City Check post BBNL BJC- Post 

Office Sri City BSNL BJC, in Chittoor BA in this tender in conformity with the said specifications and 

conditions of contract, at the percentage on route wise schedule of quantities and estimation of cost of works 

put to tender mentioned in the tender document (Section-XIX) quoted as under: 

 

Sl. Item Description Quanti

ty (to 

be 

mentio

ned by 

Circle) 

Unit Basic 

Estimat ed 

Cost per 

Mtr (in 

Rs.) Excl 

of GST 

Quote

d unit 

rate 

witho

ut 

GST 

(in 

Rs.)  

GST 

rate  

Total  

cost of 

item 

witho

ut 

GST  

Total 

cost 

inclus

ive of 

GST  

SAC 

code 

A B C D  E F  G 

=Cx E 

   H= 

G+G x F 

I 

1  Open Trenching  1000 Mtr  200.12      

2  HDD  1100 Mtr  400      

 Total in Figures         

 

 

Note: 1.Tenderer should quote the rates keeping in view that quoted rates are inclusive of all charges and 

levies but exclusive of Goods & Service tax (GST). Goods &Service tax (GST) will be paid extra, as 

applicable. 

        2. We agree to abide by this bid for a period of 180 days from the date of opening of qualifying bid 

and it shall remain binding upon us and may be accepted at any time before the expiry of that period. 

 

Dated………./………./                                  Signature of the tenderer………………….. 
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                                                                             Name of Tenderer………………..…………     

 

ANNEXURE - 1 

DEED OF INDEMNITY 

 

This DEED OF INDEMNITY is executed on this day .................................. , by 

<<Name of the Bidder>>, a company/ firm registered under the .............................. (Applicable 

acts, as the case may be) (hereinafter referred to as the Bidder) and having its registered office at 

<<Address of the Bidder>> acting through << Authorized Signatory>> is hereinafter, for the purposes 

of this Deed of Indemnity. 

 

TO AND IN FAVOUR OF 
Bharat Sanchar Nigam Limited, through the ……………………… BSNL .............. Office 

(hereinafter referred to as the Purchaser which expression shall unless repugnant to the context or 

meaning thereof mean and be deemed to include its authorized representatives and permitted assigns) on 

the Other Part. 

 

WHEREAS 

 

(a) The Purchaser had invited bids vide their Tender Enquiry No ................ (hereinafter 

referred to as ‘Tender’) for the purpose 

of………………………………………………………………………………………………….. 

(b) The Bidder had submitted its bid/ proposal dated (hereinafter referred to as the ‘Bid’) for the 

provision of such services in accordance with its proposal as set out in its Bid and in accordance with the 

terms and conditions of the Tender. 

(c) The Bidder has in order to comply with the terms of the Tender agreed to execute the Deed of 

Indemnity on such terms and conditions more fully mentioned below. 

 

NOW THIS DEED OF INDEMNITY WITNESSETH AS FOLLOWS: 

 

1. The Bidder shall, in consideration of the Purchaser making payment under and in accordance with the 

Tender Document, hereby agrees to indemnify the Purchaser against any costs, loss, damages and claims 

from third parties or liabilities suffered by the Purchaser and directly arising out of the following reasons: 

a. Any illegal or unauthorized use or in connection with any claim or proceedings relating to any breach 

or violation of any permission/license terms by the Bidder or any of its sub- contractor in the process of 

fulfillment of required obligations during contract period. 

b. The Bidder shall protect, defend, indemnify and hold harmless to BSNL and its employees from and 

against any and all liabilities, damages, fines, penalties and cost (including legal costs and disbursements) 

arising from: 

I. Any breach of any statute, regulation, direction, orders or standards from any Governmental body, 

Agency or regulator issued with respect to the product /services being supplied/provided under this 

Tender. 

II. Any claim made by third parties arising out of the use of the services of BSNL being provided using 

the equipment/services supplied under the Tender to the extent these are attributable solely to the poor 

quality or non-compliance of the products/services to the respective specifications. 

III. Any claims arising from other utility / service providers in connection with interruptions or degradation 

of their services due to services provided by bidder under this Tender. 
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1. The bidder also declares that in case bidder is blacklisted by GST Authorities in future & which results 

in loss of Input Tax Credit (ITC) to BSNL, then BSNL shall have right to recover any such loss of ITC 

arising on account of such black-listing. 

2. This Deed of Indemnity shall stand terminated on expiry of or early termination of the contract period 

as envisaged in the above said Tender requirement. 

3. The Deed of Indemnity shall constitute the entire indemnity provided by the Bidder for the 

indemnities asked in said Tender. 

4. This Deed of Indemnity shall be governed by and construed in accordance with Indian law. 

                                (Authorized Signatory) 

 

Date: 

Place: 

<< Name of the Bidder>> 

Witness 1: 

 

Witness 2: 
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ANNEXURE-2 

CHECK LIST FOR THE BIDDERS 

Please ensure that all documents are fully authenticated by the Authorized Signatory with his signature 
with      official seal, as per the eligible bidder’s criteria. Offer is liable to be rejected, if enclosed 

documents are not authenticated. 

Documents forming part of the bid: - 

 

           

Sl. 

No. 

DOCUMENTS 

Submitted / 

Not Submitted 

(If Not 

Applicable, 

reason in 

brief) 

 

 

 

1 

Cost of the tender document (      /-) or 

A proof regarding valid registration with body specified by Ministry 

of Micro, Small & Medium Enterprise for the tendered items will 

have to be attached along with the bid. 
The address mentioned in the Registration Certificate & MSME 
Certificate must be the same. The enlistment certificate issued by 
MSME should be valid on the date of opening of tender. 

 

 

 

 

 

2 

Bid Security in the form of Bank Guarantee for            /- valid up to 

180 days from the date of tender opening. 

Or 

A proof regarding valid registration with body specified by Ministry 

of Micro, Small & Medium Enterprise for the tendered items will 

have to be attached along with the bid. 
The address mentioned in the Registration Certificate & MSME 
certificate must be the same. The enlistment certificate issued by 
MSME should be valid on the date of opening of tender. 

 

 

3 
Scanned copy of Bid Form in Section-II duly filled up and signed 

and Price Schedule                   in Section-XX to be filled online only and 

signed. 

 

4 
Scanned copy of the documents, as applicable, in support of 

registration of the Company/Firm/Proprietorship: 

 The registration of the firm, authenticated copy of partnership 

deed in cases of partnership firm. 

 Attested copy of Articles of Association duly registered with 

Registrar of Company affairs, in case  of Limited/Pvt. Limited 

Company. 

Duly executed Affidavit, stating that tenderer is the sole proprietor of 

the firm or any document issued by the taxation authorities stating 
that tenderer is the sole proprietor of the firm, in case of 

proprietorship firm. 

 

 

5 
Scanned copy of Registered Power of Attorney (duly registered with 

sub registrar)/Resolution of Board of Directors, authorizing 

individual(s)including the person with whose DSC the tender is 
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submitted on e-tendering portal (if and as applicable) as per Clause 

no. 11.3 of Section-IV. 

 

6 
Scanned Copy of board resolution, authorizing a person for executing                                                                         

power of attorney in the name of person, who is signing the bid 

document.(In case of Company/Institution/Body Corporate) 

 

 

7 

Scanned copy of the Experience Certificate(s) as per clause 2 
of Section -I in the prescribed pro-forma (Annexure-B)  

 

8 
Scanned copy of ‘No Deviation’ statement & Clause-by-Clause 
compliance statement as per Section XIV, Annexure-C & D 
respectively. 

 

9 Scanned copy of a list of all Board of Directors of the company (In 
case of Limited Company). 

 

 

10 

Signed tender document on each and every page without any 
alternation/ digitally uploaded in PDF format with digital signature 
of the authorized signatory on the document without any alternation 

 

 

11 

Scanned copy of Near Relationship Certificate as per Section XIV, 
Annexure-A  

12 A self- declaration along with the evidence that the bidder is not black 

listed by GST/BSNL authorities and MTNL/TCIL/ITI/RITES/HCL 

/PGCIL/RailTel/ any other Govt(Central/State) undertaking/ any other 
TSP/ISP as the case may be as per Section XIV, Annexure-B. 

 

 

13 
Letter of Authorization to attend Bid opening event  

14 Valid PAN Card  

15 Valid Goods and Services Tax Registration Certificate (s)  

16 
Undertaking and Declaration as per Section XIV, Annexure-E duly 
filled up and signed  

17 Tenderer’s/Bidder’s Profile as per Section-III duly filled up and 

signed. 
 

18 Indemnity Bond as per Annexure-1.  

19 Scanned copy of the valid EPF Registration Certificate.  

20 Scanned copy of the valid ESI Registration Certificate.  

21 Scanned copy of the valid GSTIN Registration Certificate.  

22 Scanned copy of Documents related to financial capabilities of the 

bidder as per clause 7.9 of Section -IV  “Solvency certificate from the 

banker of the tenderer: For works costing up to Rs. 20 lakhs-solvency 

certificate should be of Rs. 5 lakhs; For works costing more than 20 

lakhs– solvency certificate should be of Rs. 10 lakhs. The 

solvency certificate shall not be older than 3 months from the date 

of issue of NIT.(or) last three years audited financial statements duly 

certified by CA should be submitted and last three financial years 

cumulative turnover must be greater than equal to Total estimated 

cost of Tender.” 

 

23 
Signed tender document on each and every page without any 
alternation/ digitally uploaded in PDF format with digital signature 
of the authorized signatory on the document without any alternation 

 

24 
Scanned copy of duly completed Declaration about Genuineness of 
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Documents/Certificates as per Annexure-C. 

25 
Scanned Copy of Income Tax Returns for Last 3 Years(2020-2021, 
2021-2022, 2022-2023 

 

26 Any other supporting documents asked for in bid document.  

 

 

 

For and on behalf of M/s .......... (Insert Name of Bidding Company) 

 

 

……………………………………….. 

 

Signature and Name of the Authorized signatory of the 

Company Company rubber stamp/seal 

Place:………… 
Date:…………. 
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